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SECTION 001113 – NOTICE TO BIDDERS 
 
The Town Board of Riverhead will receive bids for the “Installation of Water Mains and 
Appurtenances, Water Distribution System Improvements” for the Riverhead Water District at the 
Town Clerk's office, Town Hall, 200 Howell Avenue, Riverhead, New York 11901, until 2:00 P.M., on 
Thursday, June 29, 2017 at which time and place all bids will be publicly opened and read aloud for: 
 
 

Installation of Water Mains and Appurtenances 

Water Distribution System Improvements 

PROJECT NO.: RDWD 16-53 

 
 
Plans and specifications may be examined on or after Thursday, June 15, 2017 by visiting the Town of 
Riverhead website: http://townofriverheadny.gov and click on “Bid Requests”.  Plans and specifications 
are available in electronic format only from the aforementioned website. 
 
Each proposal must be accompanied by a bid bond in the amount of five percent (5%) of the total bid, or 
a certified check made payable to the TOWN OF RIVERHEAD as assurance that the bid is made in good 
faith. 
 
The right is reserved to reject any or all bids, to waive any informality, and to accept the lowest 
responsible bid. 
 

BY ORDER OF THE TOWN BOARD 
TOWN OF RIVERHEAD 
SUFFOLK COUNTY, NEW YORK 
 
ACTING AS THE GOVERNING BODY 
OF THE RIVERHEAD WATER DISTRICT 
 
TOWN CLERK, TOWN OF RIVERHEAD 

 
  
 
 
DATED: June 15, 2017 
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SECTION 002113 – INFORMATION FOR BIDDERS 
 
BIDS FOR PROJECT 
 

The Town of Riverhead, at the Town Clerk's office, will receive SEALED PROPOSALS for: 
 

RIVERHEAD WATER DISTRICT 

INSTALLATION OF WATER MAINS & APPURTENANCES 
WATER DISTRIBUTION SYSTEM IMPROVEMENTS 

 
PROJECT NO.: RDWD 16-53 

 
TIME AND PLACE OF BID 
 

Bids are to be submitted in sealed opaque envelopes, and will be received by the Town of 
Riverhead, at the Town Clerk's office, Town Hall, 200 Howell Avenue, Riverhead, New York, not later 
than 2:00 P.M. prevailing time, on Thursday, June 29, 2017 at which time and place they will be publicly 
opened and read aloud.  Use of the mails shall be at the Bidder's own risk, and the Bidder shall be 
responsible for physical delivery of the bid at the time and place set for opening of bids. 
 
 
BID ENVELOPE 

 
All proposals and either the certified check or bid bond must be placed in a sealed opaque envelope 
bearing the Bidder's firm name and address and marked, "PROJECT NO.: RDWD 16-53, 
INSTALLATION OF WATER MAINS & APPURTENANCES, WATER DISTRIBUTION SYSTEM 
IMPROVEMENTS FOR THE RIVERHEAD WATER DISTRICT, TOWN OF RIVERHEAD, SUFFOLK 
COUNTY, NEW YORK", but otherwise unmarked.  Bid package shall include Proposal sheets, 
Qualifications of Bidder sheets, Approval of Subcontractor sheets, and the New York State Uniform 
Contracting Questionnaire. 
 
 
PLANS AND SPECIFICATIONS 
 

Plans and specifications may be examined on or after Thursday, June 15, 2017 at the Office of 
the Town Clerk between the hours of 8:30 am and 4:30 pm weekdays, except holidays or by visiting the 
Town of Riverhead website: http://townofriverheadny.gov and click on “Bid Requests”. 

 
Plans and specifications are available from the aforementioned Town of Riverhead website only.  

All contractors who intend to submit a bid package are required to register on the web site. 
 
  
VERBAL ANSWERS 
 
 The Town Board, its agents, servants or employees, or the Engineer, will not be responsible in 
any manner for verbal answers to any inquiries regarding the meaning of the contract drawings or 
Specifications given prior to the awarding of the contract. 
 
 
EXAMINATION OF SITE 
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 Bidders must satisfy themselves by personal examination of the location of the proposed work 
and of the actual conditions and requirements of the work and shall not, at any time after the submission 
of a proposal, dispute or complain of such estimate or assert that there was any misunderstanding in 
regard to the depth or character of excavation to be made or the nature of the work to be done. 
 
PROPOSAL 
 
 The Proposal contained herein shall be used in making out bids.  Any proposal not in accordance 
with these instructions or containing bids not asked for may be rejected.  While separate prices are 
required for various items under this contract, it is understood that the contract will be awarded as a 
whole. 
 
 As the estimates of quantities of items stated in the Proposal are approximate only, bidders are 
required to submit their proposal upon and in the following express conditions, which shall apply and 
become part of every proposal received. 
 
 Bids will be compared by total amounts, said total amount being the sum of the products of the 
quantities multiplied by the unit price bid for the various items, with due consideration being given to the 
lump sum prices bid for any contingent or optional items.  Unbalanced bids will not be accepted. 
 
 Each bidder shall fill out in ink, in both words and figures, in the spaces provided, its unit or lump 
sum bid, as the case may be, for each item in said Proposal for which it is submitting a bid.  If there is any 
discrepancy between the prices in words and figures, the prices in words shall govern as unit and lump 
sum prices. 
 
 A bid which does not include bids for all items in the Proposal may not be considered valid. 
 
 If the contract is not awarded by the Town Board within ninety (90) days after the receipt of bids, 
the obligation of the bidder under this Proposal may terminate at its option and it shall thereupon be 
entitled to a refund of its certified check or release of its bid bond furnished by it as security with its 
proposal. 
 
 
BID BOND OR CERTIFIED CHECK 
 
 Each proposal from a Contractor shall be accompanied by a bid bond or certified check on a 
solvent bank of the STATE OF NEW YORK, in the amount of five percent (5%) of the total bid.  Such 
check shall be made payable to TOWN OF RIVERHEAD, RIVERHEAD, NEW YORK, and the amount 
thereof shall be the measure of liquidated damages which the Town may sustain by failure, neglect or 
refusal of the bidder to execute and deliver the contract, should the contract be awarded to it.  The 
checks of all unsuccessful bidders will be returned upon the rejection of bids and the awarding of the 
contract; also, the check of the successful bidder will be returned upon the execution of the contract and 
the furnishing of the required bond. 
 
 
NAME OF BIDDER 
 
 Each bidder must state, in its proposal, its full name and business address, and the full name of 
every person, firm or corporation, interested in same, and the address of every person or firm, or 
president and secretary of every corporation, interested with it. 
 
QUALIFICATIONS OF BIDDERS 
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 (1) The Town Board reserves the right to waive any informalities in, or reject any and all 
bids.  The Board reserves the right to reject any and all bids which do not conform to the Proposal. 
 
 (2) All bidders must prove to the satisfaction of the Town Board that they are reputable, 
reliable and responsible, and that they possess the necessary qualifications (financial, labor, equipment 
and otherwise) to complete successfully the proposed work. 
 
 (3) In determining the qualifications of a bidder, the Town Board will consider its record in the 
performance of any contracts entered into by it for the work contemplated or of similar nature, may make 
such investigation as it deems necessary to determine the ability of the bidder to perform the work, and 
the bidder shall furnish to the Board all such information and data for this purpose as the Town Board 
may request. 
 
 (4) The Town Board shall be the sole judge of the qualifications of the bidders and of the 
merits thereof and reserves the right to reject any bid if the record of the bidder in the performance of 
contracts, payment of bills and meeting of obligations to subcontractors, material men or employees is 
not satisfactory to the Town Board, or if the evidence submitted by, or the investigation of, such bidders 
fails to satisfy the Town Board that it is properly qualified to carry out the obligations of the contract and to 
complete the work contemplated therein. 
 
PERFORMANCE AND MAINTENANCE BOND 
 

The Contractor shall furnish a Performance Bond, Labor and Materials Bond, and a one (1) year 
Maintenance Bond each in an amount equal to one hundred (100%) percent of the total contract price as 
security for its faithful performance of this contract, for the payment of all persons performing labor or 
furnishing materials in connection with this contract.  Such bonds shall also cover any penalties, interest 
charges and assessments levied by any governmental unit for failure to comply with laws and/or 
regulations governing public work.  The Maintenance Bond shall be an assurance that all work and 
materials provided under this contract shall be maintained for a minimum period of one (1) year.  The 
Maintenance Bond shall be furnished following final completion, and payment under the contract.  The 
contractor shall be required to furnish all guarantees and warranties of manufacturers of products in 
connection with this contract, but no manufacturer’s limitation of time shall act to limit the responsibility of 
the contractor or its surety hereunder. 
 
 The surety must be licensed in the State of New York and have a BEST A rating, or the surety 
shall present information satisfactory to the TOWN/DISTRICT to permit the TOWN/DISTRICT to accept 
the bond. 
 
 At the time of submission of bonds or at any time thereafter, the TOWN/DISTRICT may evaluate 
the surety or sureties proposed, and demand a change of surety if it determines that the financial position 
of such surety does not provide for a proper protection of the interests of the TOWN/DISTRICT.  The 
TOWN/DISTRICT shall be guided by its legal counsel, and insurance industry consultants in determining 
proper sureties for TOWN/DISTRICT public works contracts.  If the TOWN/DISTRICT notifies the 
contractor in writing that a surety is unacceptable for any reason, then the contractor shall replace the 
surety and the bond in question within five (5) business days with a surety and bond deemed suitable by 
the said TOWN/DISTRICT.  The premiums charged for all such bonds shall be a cost of the contractor 
and not the TOWN/DISTRICT.  Upon notice to change surety being forwarded to a contractor, no further 
payments shall be made until a new bond in proper form naming an acceptable surety is provided. 
 
SIGNATURE OF CONTRACTOR 
 
 The bidder to whom a contract may be awarded shall attend at the office of the Town Board, with 
the sureties offered by it, within seven (7) days, Saturdays and Sundays excepted, after date of notifica-
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tion of the acceptance of its proposal, and there sign the contract in quadripartite for the work and furnish 
approved security for its performance. 
 
 In case of failure to do so, the bidder shall be considered as having abandoned the same, and 
the check accompanying its proposal shall be forfeited to the Town Board, or the penalty of the bid bond 
shall be invoked. 
 
CONTRACTOR'S INSURANCE 
 
 The Contractor shall not commence any work until it has obtained and had approved by the Town 
all of the insurance specified and required by the Contract. 
 
 The Contractor shall not permit any subcontractor to commence any operation on the site until 
satisfactory proof of carriage of the above required insurance has been posted with, and approved by, the 
Town Board. 
 
RESPONSIBILITY OF BIDDER 
 
 Attention is hereby particularly directed to the provisions of the contract whereby the Contractor 
will be responsible for any loss or damage that may happen to the work or any part thereof during its 
progress; and also whereby the Contractor shall make good any defects or faults that may occur during 
the progress of the work or within twelve (12) months after date of the Engineer's approval of the final 
payment request. 
 
LABOR RATES 
 
 The Contractor shall pay not less than the minimum hourly wage rates on this contract as 
established in accordance with Section 220 of the Labor Law, as shown on the Wage Schedule and 
Prevailing Rate Schedule, either shown on the following pages or the current prevailing rates paid at the 
time of construction. 
 
Each bidder shall submit with its bid a separate sealed list that names each subcontractor that the bidder 
will use to perform work on the contract, and the agreed-upon amount to be paid to each, for: (i) plumbing 
and gas fitting, (ii) steam heating, hot water heating, ventilating and air conditioning apparatus and (iii) 
electric wiring and standard illuminating fixtures.  After the low bid is announced, the sealed list of 
subcontractors submitted with such low bid shall be opened and the names of such subcontractors shall 
be announced, and thereafter any change of subcontractor or agreed-upon amount to be paid to each 
shall require the approval of the owner, upon a showing presented to the owner of legitimate construction 
need for such change, which shall be open to public inspection.  Legitimate construction need shall 
include, but not be limited to, a change in project specifications, a change in construction material costs, a 
change to subcontractor status as determined pursuant to paragraph (e) of subdivision two (2) of section 
two hundred twenty-two (222) of the labor law, or the subcontractor has become otherwise unwilling, 
unable or unavailable to perform the subcontract.  The sealed lists of subcontractors submitted by all 
other bidders shall be returned to them unopened after the contract award. 
 
COMPLETION OF WORK 
 
 Work is required to be completed to the satisfaction of the Engineer, and in substantial 
accordance with the Specifications hereunto annexed and the Plans therein referred to and the Change 
Orders amended to the Contract. 
 
RESPONSIBILITY OF CONTRACTOR 
 
 Attention is hereby particularly directed to the provisions of the contract whereby the Contractor 
will be responsible for any loss or damage that may happen to the work or any part thereof during its 
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progress; and also whereby the Contractor shall make good any defects or faults that may occur during 
the progress of the work or within twelve (12) months after its completion and acceptance.  Any progress 
payments made by the Town during the completion of this contract by the Contractor shall not be a 
waiver of the foregoing provision. 
 
 
 TOWN BOARD 
 TOWN OF RIVERHEAD 
 SUFFOLK COUNTY, NEW YORK 
 

END OF SECTION 002113 

 



SECTION 004105 – BIDDER'S DECLARATION   H2M
 

RDWD 16-53 004105 - 1 Issue Date: 06/15/2017
 

SECTION 004105 – BIDDER'S DECLARATION  
 
TO THE TOWN COUNCIL 
RIVERHEAD WATER DISTRICT 
 
 
 For the furnishing and installing of materials for all work included under contract as follows: 
 
Made this     day of  , by    
 
  
 
  
 
  
 
 
 
 
BIDDER'S DECLARATION: 
 
 The party named as Bidder declares that the only person or persons interested in this bid or 

proposal as principal or principals is or are named herein; and that no other person than herein named 

has any interest in this proposal or in the contract proposed to be taken; that this bid or proposal is made 

without any connections with any other person and persons making a bid or proposal for the same 

purpose; that the bid or proposal is in all respects fair and without collusion or fraud; that it has examined 

the site of the work, the contract and specifications and the drawings referred to; and has read the 

Information for Bidders hereto attached; and it proposes and agrees, if this proposal is accepted, it will 

contract in the form as approved to perform all the work mentioned in said contract and specifications; 

and it will accept in full payment therefore the following sums to wit: 
 
 
END OF SECTION 004105 
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SECTION 004118 – PROPOSAL  
 
Gentlemen:   
 
The undersigned hereby offers to furnish all labor, equipment, materials and appurtenances for 
Installation of Water Mains & Appurtenances – Water Distribution System Improvements, all in 
accordance with the plans and specifications prepared by H2M architects + engineers for the following 
individual and lump sum prices: 
 
THE FOLLOWING ITEMS PERTAIN TO WORK TO BE PERFORMED ON PULASKI STREET, MILL ROAD 

AND OSBORN AVENUE AS SHOWN ON PLAN SHEETS WM1.0, WM1.1, WM2.0, WM3.0, WM6.0 AND 

WM6.1:  
 
ITEM 1A 
Furnish & Install 6” Cement-Lined Ductile Iron Water Main 
Push-on Joint, Special Class 52 
Approximately 100 linear feet. 
 
 
Price per LF   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
ITEM 1B 
Furnish & Install 8” Cement-Lined Ductile Iron Water Main  
Push-on Joint, Special Class 52 
Approximately 1,100 linear feet. 
 
 
Price per LF   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
ITEM 1C 
Furnish & Install 10” Cement-Lined Ductile Iron Water Main  
Push-on Joint, Special Class 52 
Approximately 2,100 linear feet. 
 
 
Price per LF   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
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ITEM 1D 
Furnish & Install 12” Cement-Lined Ductile Iron Water Main  
Push-on Joint, Special Class 52 
Approximately 900 linear feet. 
 
 
Price per LF   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
ITEM 2 
Furnish and Install Mechanical Joint C.L.D.I. Castings. 
Approximately 8,000 pounds. 
(Quantities based on C153 weights) 
*  Min. Unit Bid $1.00  * 
 
Price per LB   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
ITEM 3A 
Furnish and Install 6” Mechanical Joint Gate Valve with Box and Retainer Glands. 
Approximately 4 units. 
 
 
Price per UNIT   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
ITEM 3B 
Furnish and Install 8” Mechanical Joint Gate Valve with Box and Retainer Glands. 
Approximately 1 unit. 
 
 
Price per UNIT   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
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ITEM 3C 
Furnish and Install 10” Mechanical Joint Gate Valve with Box and Retainer Glands. 
Approximately 4 units. 
 
 
Price per UNIT   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
ITEM 3D 
Furnish and Install 12” Mechanical Joint Gate Valve with Box and Retainer Glands. 
Approximately 6 units. 
 
 
Price per UNIT   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
ITEM 4A 
Furnish and Install Hydrant (Mechanical Joint Inlet) with rods and retainer glands. 
Approximately 4 units.  
 
 
Price per UNIT   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
ITEM 5 
Chlorination, Flushing and Testing of Water Mains. 
Approximately 4,200 linear feet. 
*  Min. Unit Bid $1.00  * 
 
Price per LF   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
ITEM 6U 
Remove unsuitable material. 
Approximately 100 CY. 
 
Price per CY   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
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ITEM 8D 
Cut-in to Existing 12” Water Main. 
Approximately 3 units. 
 
Price per UNIT   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
ITEM 9 
Trench Compaction. 
Approximately 4,200 linear feet. 
*  Min. Unit Bid $1.00  * 
 
Price per LF   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
ITEM 9CF 
Furnish & Install Clean Fill. 
Approximately 100 cubic yards. 
 
Price per CY   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
ITEM 10A 
Repaving Town of Riverhead Roadway incl. permitting, saw cutting, removals, installation 
of base and wearing course asphalt, sealing and re-striping. 
Approximately 1,500 square yards. 
*  Minimum Unit Bid $20.00  * 
 
Price per SY   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
ITEM 12 
Repaving Suffolk County Roadways incl. permitting, saw cutting, removals, installation of 
base and wearing course asphalt, sealing and re-striping. 
Approximately 100 square yards. 
*  Minimum Unit Bid $20.00  * 
 
Price per SY   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
 



SECTION 004118 - PROPOSAL     H2M
 

RDWD 16-53 004118 - 5 Issue Date: 06/15/2017
 

ITEM 14 
Furnish & Place 2” clean topsoil and restore disturbed areas with hydro-seed. 
Approximately 1,800 linear feet. 
* Minimum Unit Bid $1.00 * 
 
Price per LF   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
ITEM 15C 
Remove & Replace Concrete Curb  
Approximately 100 linear feet. 
* Minimum Unit Bid $1.00 * 
 
Price per LF   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
  DOLLARS 
 
ITEM 26A 
Moving Fee (Re-Mobilization) 
* Fixed Price * 
 
LUMP SUM   _____One Thousand Five Hundred and 00/100    ($ 1,500.00 ) 
  DOLLARS 

 
ITEM 29 
Furnish & Install 2" hot-mix asphalt including maintenance and removal. 
Approximately 2,500 linear feet 
*  Min. Unit Bid $1.00  * 
 
Price per LF   ($ ) 
 DOLLARS 
 
TOTAL    ($ ) 
          DOLLARS 
 
 
 

 
TOTAL UNIT PRICE BID (Sum of All Unit Price Items): 
 
     
 
   ($ ) 
  DOLLARS 
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THE FOLLOWING LUMP SUM ITEM PERTAINS ONLY TO WORK TO BE PERFORMED ON PIER AVENUE 

AS SHOWN ON PLAN SHEETS WM4.0, WM4.1, WM6.0 AND WM6.1: 
 
LUMP SUM A – PIER AVENUE 
All work and materials associated with Pier Avenue as shown on Plans and/or as described in the 
Specifications, including the installation of new precast concrete vault, 8-inch hydraulic control valve 
(supplied by District) and all piping and fittings, new hydrant, and grass and asphalt restoration. 
 
 
LUMP SUM    ($ ) 
          DOLLARS 
 
 
THE FOLLOWING LUMP SUM ITEM PERTAINS ONLY TO WORK TO BE PERFORMED ON PECONIC BAY 

BOULEVARD AS SHOWN ON PLAN SHEETS WM5.0, WM6.0 AND WM6.1: 
 
LUMP SUM B – PECONIC BAY BOULEVARD 
All work and materials associated with Peconic Bay Boulevard shown on Plans and/or as described in the 
Specifications, including the installation of two new wet cuts with stainless steel tapping sleeves, two new 
flange x mechanical joint gate valves, piping and fittings, and grass and asphalt restoration. 
 
 
LUMP SUM    ($ ) 
          DOLLARS 
 

 
TOTAL BID (Sum of All Unit Price Items, Lump Sum A – Pier Avenue and Lump Sum B – Peconic Bay 
Boulevard): 
 
     
 
   ($ ) 
  DOLLARS 

 
BIDDER: __________________________________________________________________ 
 
BIDDER'S ADDRESS:    
 
  
 
SIGNED BY:   ____________________________TITLE:                      
 
PRINT NAME:                                                        DATE:                      
 
PHONE:  ____________________________         FAX:  _______________________________ 
 
E-MAIL:  _____________________________________________________________________ 
 
FEDERAL I.D. NO.:              
 
THE TOWN OF RIVERHEAD/RIVERHEAD WATER DISTRICT RESERVES THE RIGHT TO AWARD 
THIS CONTRACT BASED ON EITHER THE TOTAL BID OR ANY COMBINATION OF ITEMS.  THE 
TOWN/DISTRICT RESERVES THE RIGHT TO REJECT ANY OR ALL BIDS.  
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WITHIN TEN (10) DAYS (SUNDAYS AND LEGAL HOLIDAYS EXCEPTED) AFTER ACCEPTANCE OF 
THIS BID BY THE TOWN/DISTRICT, THE BIDDER SHALL EXECUTE THE CONTRACT.  THE BIDDER 
SHALL FURNISH THE REQUIRED BONDS AND INSURANCES TO THE WATER DISTRICT’S 
ATTORNEY WITHIN THE SAME TIME FRAME. 
 
 
SCHEDULE OF WORK 
 
ALL CONTRACT WORK INCLUDED WITHIN EACH PHASE SHALL BE COMPLETED WITHIN NINETY 
(90) CONSECUTIVE CALENDAR DAYS AFTER THE DATE OF THE NOTICE TO PROCEED. A 
NOTICE TO PROCEED WILL BE ISSUED AND WILL INCLUDE THE COMPLETION DATE. 
 
FAILURE OF THE CONTRACTOR TO COMPLETE ALL WORK WITHIN THE SPECIFIED TIME 
PERIOD WILL SUBJECT HIM TO LIQUIDATED DAMAGES AS SET FORTH IN THE CONTRACT, IN 
THE SUM OF FIVE HUNDRED DOLLARS ($500.00) PER DAY, COMMENCING WITH THE 91ST DAY 
AS SET FORTH IN THE NOTICE TO PROCEED. 
 
SPECIFIC DAMAGES WILL BE ASSESSED AND DEDUCTED FROM AMOUNTS OTHERWISE DUE 
THE CONTRACTOR FOR ADDITIONAL INSPECTION AND CONTRACT MANAGEMENT TIME 
REQUIRED BEYOND THE COMPLETION PERIODS ESTABLISHED.  SUCH DEDUCTION SHALL BE 
NO LESS THAN $100.00 PER DAY AND NO MORE THAN $400.00 PER DAY. 

 
THE BIDDER REPRESENTS HEREWITH THAT HE IS AWARE OF THE WORKING CONDITIONS, HAS 
CAREFULLY REVIEWED THE PROPOSAL AND SPECIFICATIONS, HAS CHECKED AND CERTIFIES 
THE ACCURACY OF THE BID. 
WORK SHALL NOT PROCEED UNTIL THE RIVERHEAD WATER DISTRICT RECEIVES ALL 
REGULATORY APPROVALS.  AWARD OF CONTRACT SHALL BE CONTINGENT UPON APPROVAL 
BY SUFFOLK COUNTY DEPARTMENT OF HEALTH. 

 
THE CONTRACTOR SHALL COORDINATE ALL WORK WITH THE DISTRICT TO MINIMIZE 
DISTURBANCES TO DISTRICT OPERATIONS. 
 
 
PROPOSED DUCTILE IRON PIPE MANUFACTURER:    
 
PROPOSED GATE VALVE MANUFACTURER:     
 
PROPOSED HYDRANT MANUFACTURER:     
 
THE UNDERSIGNED HEREBY ALSO ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDA, 
IF ANY: 

ADDENDUM NO. DATED 
 
  

 
  

  
TELEPHONE NUMBER WHERE THE CONTRACTOR OR A COMPETENT REPRESENTATIVE CAN 
ACCEPT A TELEPHONE MESSAGE AND PROVIDE A REASONABLE REPLY AS SOON AS 
POSSIBLE, WITHIN 24 HOURS OF BEING CONTACTED. 
 
DAY:  (_____)  NIGHT:   (_____)________________ 

 
 

EMERGENCY:  (_____)________________ FAX:   (_____)________________ 
 
END OF SECTION 004118 
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SECTION 004313 - BID SECURITY 
 
 Enclosed is a certified check or bid bond for five percent (5%) of the total amount of the bid as 
required by the foregoing "Information for Bidders." 
 
 The Bidder hereby agrees to appear with its sureties at the office of the Town of Riverhead, Town 
Clerk’s office within ten (10) days (Sundays excepted) after due notice from the Town Board that the 
contract has been awarded to it and is ready for signature; such notice to be given in writing within thirty 
(30) days of opening of the bids (unless a moving fee is contained on the Proposal pages, and then to the 
last time interval of any moving fee contained on the Proposal pages); and, on the signing of such 
contract by the Bidder, to furnish the indemnifying bonds as provided in the General Conditions. 
 
 The Bidder hereby further agrees that in the event of its failure or refusal to enter into a contract 
in accordance with this bid within ten (10) days (Sundays excepted) after due notice from the Town Board 
that the contract has been awarded to it and is ready for signature, as given in accordance with the 
Information for Bidders and/or its failure to execute and deliver the bond for the full amount of the contract 
price, as provided in said Information for Bidders, the Bidder's check or bid bond which is herewith 
deposited with the Town Board shall (at the option of said Board) become due and payable as 
ascertained and liquidated damages for such default; otherwise, said check or bid bond will be returned 
to the undersigned. 
 
 The full names and residences of all persons and parties interested in the foregoing bid as 
principals are as follows: 

  NAME   ADDRESS 

        

        

       

 

NAME OF BIDDER:   

BUSINESS ADDRESS OF BIDDER:   

 
DATED AT:   THE   DAY OF  , 20        . 
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SECTION 004355 - INDEMNITY, LIMITATION OF LIABILITY 
 
1.0 - INDEMNITY 
 
The Contractor and all subcontractors performing work in connection with this Contract shall HOLD 
HARMLESS, INDEMNIFY and DEFEND the Owner and Engineer, their consultants and each of their 
officers, agents and employees from any liability, claims, losses or damage including reasonable costs of 
defense arising out of or alleged to arise from the Contractor's or subcontractor's negligence in the 
performance of the work described in the Contract Documents, but not including liability that may be due 
to the sole negligence of the Owner, the Engineer or their officers, agents and employees. 
 
2.0 - LIMITATION OF LIABILITY 
 
The Contractor and all subcontractors agree to limit the liability of the Owner and the Engineer due to the 
Engineer's professional negligent errors or omissions such that the total aggregate liability of the 
Engineer to those named shall not exceed Fifty Thousand Dollars ($50,000) or five percent (5%) of the 
Contract award amount, whichever is greater. 
 
3.0 - NO CLAIM FOR DELAY 
 
The Contractor and all subcontractors agree to HOLD HARMLESS from any and all claims for loss or 
damages of any nature against the Owner or Engineer for delays in commencement, performance or 
completion of the Contract, regardless of whether said delays are, or may be, caused by the Owner, 
Engineer or any governmental agency. 
 
END OF SECTION 004355 
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SECTION 004519 - NON-COLLUSIVE BIDDING CERTIFICATE 
 
 Pursuant to Section 103-D of the General Municipal Law, the Contractor makes the following 
statement under penalty of perjury, and by submission of this bid or proposal, the bidder certified that: 
 
 (a) This bid or proposal has been independently arrived at without collusion with any other bidder 
or with any competitor or potential competitor; (b) this bid or proposal has not been knowingly disclosed 
and will not be knowingly disclosed prior to the opening of the bids or proposals for this project to any 
other bidder, competitor or potential competitor; (c) no attempt has been or will be made to induce any 
other person, partnership or corporation to submit or not to submit a bid or proposal; (d) the person 
signing this bid or proposal certifies that he/she has fully informed him or herself regarding the accuracy 
of the statements contained in this certification and, under penalties of perjury, affirms the truth thereof, 
such penalties being applicable to the bidder as well as to the person signing in its behalf; (e) that 
attached hereto (if a corporate bidder) is a certified copy of resolution authorizing the execution of this 
certificate by the signatory of this bid or proposal on behalf of the corporate bidder. 
 
 Resolve that   be authorized 
 NAME OF CORPORATION 
 
to sign and submit the bid or proposal of this corporation for the following project: 
 

INSTALLATION OF WATER MAIN & APPURTENANCES 
WATER DISTRIBUTION SYSTEM IMPROVEMENTS 

  
 
and to include in such bid or proposal the certificate as to non-collusion required by Section 103-D of the 
General Municipal Law as the act and deed of such corporation, and for any inaccuracies or 
misstatements in such certificate, this corporate bidder shall be liable under the penalties of perjury.  The 
foregoing is a true and correct copy of the resolution adopted by   
   at a meeting of its Board of Directors 
held on the   day of     , 20 . 
   
(Seal of the Corporation) Secretary:   
 
 RESPECTIVELY SUBMITTED: 

 Firm Name:   

 Address:    

   

 Signed By:   

 Title:   
 
 
END OF SECTION 004519 
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SECTION 004546 - UNIFORM CONTRACTING QUESTIONNAIRE 



AC 3292-S (Rev. 9/13) 

 
NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 

FOR-PROFIT CONSTRUCTION (CCA-2) 
 

 
You have selected the For-Profit Construction questionnaire, commonly known as the “CCA-2,” which may be printed and completed 
in this format or, for your convenience, may be completed online using the New York State VendRep System. 

 
COMPLETION & CERTIFICATION 

The person(s) completing the questionnaire must be knowledgeable about the vendor’s business and operations.  An owner or official 
must certify the questionnaire and the signature must be notarized.  

 

NEW YORK STATE VENDOR IDENTIFICATION NUMBER (VENDOR ID) 

The Vendor ID is a ten-digit identifier issued by New York State when the vendor is registered on the Statewide Vendor File.  This 
number must now be included on the questionnaire.  If the business entity has not obtained a Vendor ID, contact the IT Service Desk 
at ITServiceDesk@osc.state.ny.us or call 866-370-4672.   

 

DEFINITIONS 

All underlined terms are defined in the “New York State Vendor Responsibility Definitions List,” found at 
http://www.osc.state.ny.us/vendrep/documents/questionnaire/definitions.pdf.  These terms may not have their ordinary, common or 
traditional meanings.  Each vendor is strongly encouraged to read the respective definitions for any and all underlined terms.  By 
submitting this questionnaire, the vendor agrees to be bound by the terms as defined in the "New York State Vendor Responsibility 
Definitions List" existing at the time of certification. 

 

RESPONSES 

Every question must be answered.  Each response must provide all relevant information which can be obtained within the limits of the 
law.  However, information regarding a determination or finding made in error which was subsequently corrected or overturned, 
and/or was withdrawn by the issuing government entity, is not required. Individuals and Sole Proprietors may use a Social Security 
Number but are encouraged to obtain and use a federal Employer Identification Number (EIN). 
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AC 3292-S (Rev. 9/13)  NYS VENDOR ID: ____________ 
 

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 
FOR-PROFIT CONSTRUCTION (CCA-2) 

 

BUSINESS ENTITY INFORMATION 

Legal Business Name 

      

EIN   

      

Address of the Principal Place of Business (street, city, state, zip code) 

      

 

New York State Vendor Identification Number 

       

Telephone 

      ext.       

Fax  

      

Website 

      

Authorized Contact for this Questionnaire  

Name 

      

Telephone 

      ext.       

Fax  

      

Title 

      

Email 

      

Additional Business Entity Identities:  If applicable, list any other DBA, Trade Name, Former Name, Other Identity, or EIN used in 
the last five (5) years, the state or county where filed and the status (active or inactive).  

Type Name EIN State or County where filed Status 

                                       

                                       

 

I. BUSINESS CHARACTERISTICS 

1.0  Business Entity Type – Check appropriate box and provide additional information: 

 a)  Corporation  (including PC) Date of Incorporation       

 b)  Limited Liability Company 

(LLC or PLLC) 

Date Organized 

 

      

 

 c)  Limited Liability Partnership Date of Registration       

 d)  Limited Partnership Date Established       

 e)  General Partnership Date Established       County (if formed in NYS)       

 f)  Sole Proprietor How many years in business?       

 g)  Other Date Established       

If Other, explain:       

1.1  Was the Business Entity formed in New York State?    Yes     No 

If “No,” indicate jurisdiction where the Business Entity was formed: 

  United States State       

  Other Country       
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 
FOR-PROFIT CONSTRUCTION (CCA-2) 

 

I. BUSINESS CHARACTERISTICS 

1.2  Is the Legal Business Entity publicly traded?  Yes      No 

If “Yes,” provide the CIK code or Ticker Symbol:         

1.3  

 

Is the Business Entity currently registered to do business in New York State? 

Note: Select “Not Required” if the Business Entity is a Sole Proprietor or General Partnership 
 Yes      No 

 Not Required 

 If “No,” explain why the Business Entity is not required to be registered to do business in New York State: 

       

1.4 Is the responding Business Entity a Joint Venture? Note: If the submitting Business Entity is a Joint 
Venture, also submit a separate questionnaire for each Business Entity comprising the Joint Venture. 

 Yes     No 

1.5  If the Business Entity’s Principal Place of Business is not in New York State, does the Business Entity 
maintain an office in New York State? 

(Select “N/A” if Principal Place of Business is in New York State.) 

 Yes     No 

 N/A 

If “Yes,” provide the address and telephone number for one office located in New York State. 

      

1.6 Is the Business Entity a New York State certified Minority-Owned Business Enterprise, or Women-Owned 
Business Enterprise, or New York State Small Business, or federally certified Disadvantaged Business 
Enterprise? 

 Yes     No 

 If “Yes,” check all that apply: 

 New York State certified Minority-Owned Business Enterprise (MBE) 

 New York State certified Women-Owned Business Enterprise (WBE) 

 New York State Small Business 

 Federally certified Disadvantaged Business Enterprise (DBE) 

1.7  Identify each person or business entity that is, or has been within the past five (5) years, Principal Owner of 5.0% or more of the 
firm’s shares; a Business Entity Official; or one of the five largest shareholders, if applicable.  (Attach additional pages if 
necessary.) 
Joint Ventures: Provide information for all firms involved.  

 

Name (For each person, include 
middle initial) 

Title Percentage of ownership 
(Enter 0%, if not 
applicable) 

Employment status with 
the firm 

                 Current    Former 

                 Current    Former 

                 Current    Former 

                 Current    Former 
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AC 3292-S (Rev. 9/13)  NYS VENDOR ID: ____________ 
 

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 
FOR-PROFIT CONSTRUCTION (CCA-2) 

 

II. AFFILIATE and JOINT VENTURE RELATIONSHIPS 

2.0 Are there any other construction-related firms in which, now or in the past five years, the submitting 
Business Entity or any of the individuals or business entities listed in question 1.7 either owned or owns 
5.0% or more of the shares of, or was or is one of the five largest shareholders or a director, officer, partner 
or proprietor of said other firm?  (Attach additional pages if necessary.) 

 Yes     No 

Firm/Company Name 

 

Firm/Company EIN  

(If available) 

Firm/Company’s Primary Business 
Activity 

                  

Firm/Company Address 

      

Explain relationship with the firm and indicate percent of ownership, if applicable (enter N/A, if not applicable): 

      

Are there any shareholders, directors, officers, owners, partners or proprietors that the submitting Business Entity 
has in common with this firm?  

 Yes     No 

Individual’s Name (Include middle initial) 
      

Position/Title with Firm/Company 

      

2.1  Does the Business Entity have any construction-related affiliates not identified in the response to question 
2.0 above?  (Attach additional pages if necessary.) 

 Yes     No 

Affiliate Name 

      

Affiliate EIN (If available) 

      

Affiliate’s Primary Business Activity 

      

Affiliate Address 

      

Explain relationship with the affiliate and indicate percent of ownership, if applicable (enter N/A, if not applicable): 
      

Are there any shareholders, directors, officers, owners, partners or proprietors that the submitting Business Entity 
has in common with this affiliate?  

 Yes     No 

Individual’s Name (Include middle initial)      
      

Position/Title with Firm/Company 

      

2.2 Has the Business Entity participated in any construction-related Joint Ventures within the past three (3) 
years? (Attach additional pages if necessary.) 

 Yes     No  

Joint Venture Name 

      

Joint Venture EIN (If available) 

      

Identify parties to the Joint Venture 
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 
FOR-PROFIT CONSTRUCTION (CCA-2) 

 

III. CONTRACT HISTORY 

3.0 Has the Business Entity completed any construction contracts?  Yes     No 

If “Yes,” list the ten most recent construction contracts the Business Entity has completed using Attachment A – Completed 
Construction Contracts, found at www.osc.state.ny.us/vendrep/documents/questionnaire/ac3294s.doc.  
If less than ten, include most recent subcontracts on projects up to that number. 

3.1 Does the Business Entity currently have uncompleted construction contracts?  Yes     No 

If “Yes,” list all current uncompleted construction contracts by using Attachment B – Uncompleted Construction Contracts, found at 
www.osc.state.ny.us/vendrep/documents/questionnaire/ac3295s.doc. 
Note: Ongoing projects must be included. 
 

IV. INTEGRITY – CONTRACT BIDDING 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 

4.0 Been suspended or debarred from any government contracting process or been disqualified on any 
government procurement? 

 Yes     No 

4.1 Been subject to a denial or revocation of a government prequalification?  Yes     No 

4.2 Had any bid rejected by a government entity for lack of qualifications, responsibility or because of the 
submission of an informal, non-responsive or incomplete bid? 

 Yes     No 

4.3 Had a proposed subcontract rejected by a government entity for lack of qualifications, responsibility or 
because of the submission of an informal, non-responsive or incomplete bid? 

 Yes     No 

4.4 Had a low bid rejected on a government contract for failure to make good faith efforts on any Minority-
Owned Business Enterprise, Women-Owned Business Enterprise or Disadvantaged Business Enterprise 
goal or statutory affirmative action requirements on a previously held contract? 

 Yes     No 

4.5 Agreed to a voluntary exclusion from bidding/contracting with a government entity?  Yes     No 

4.6 Initiated a request to withdraw a bid submitted to a government entity or made any claim of an error on a 
bid submitted to a government entity? 

 Yes     No 

 

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business 
Entity, the government entity involved, project(s), relevant dates, any remedial or corrective action(s) taken and the current status of 
the issue(s).  Provide answer(s) below or attach additional sheets with numbered responses. 
      

 

V. INTEGRITY – CONTRACT AWARD 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 

5.0 Defaulted on or been suspended, cancelled or terminated for cause on any contract?  Yes     No 

5.1 Been subject to an administrative proceeding or civil action seeking specific performance or restitution 
(except any disputed work proceeding) in connection with any government contract? 

 Yes     No 

5.2 Entered into a formal monitoring agreement, consent decree or stipulation settlement as specified by, or 
agreed to with, any government entity? 

 Yes     No 

5.3 Had its surety called upon to complete any contract whether government or private sector?  Yes     No 

5.4 Forfeited all or part of a standby letter of credit in connection with any government contract?  Yes     No 
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 
FOR-PROFIT CONSTRUCTION (CCA-2) 

 

V. INTEGRITY – CONTRACT AWARD 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business 
Entity, the government entity/owners involved, project(s), contract number(s), relevant dates, any remedial or corrective action(s) 
taken and the current status of the issue(s).  Provide answer(s) below or attach additional sheets with numbered responses. 
      

 

VI. CERTIFICATIONS/LICENSES 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 

6.0 Had a revocation or suspension of any business or professional permit and/or license?  Yes     No 

6.1 Had a denial, decertification, revocation or forfeiture of New York State certification of Minority-Owned 
Business Enterprise, Women-Owned Business Enterprise or a federal certification of Disadvantaged 
Business Enterprise status, for other than a change of ownership? 

 Yes     No 

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business 
Entity, the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).   
Provide answer(s) below or attach additional sheets with numbered responses. 
      

 

VII. LEGAL PROCEEDINGS/GOVERNMENT INVESTIGATIONS 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 

7.0 Been the subject of a criminal investigation, whether open or closed, or an indictment for any business-
related conduct constituting a crime under local, state or federal law? 

 Yes     No 

7.1  Been the subject of: 

(i.) An indictment, grant of immunity, judgment or conviction (including entering into a plea bargain) 
for conduct constituting a crime; or  

(ii.) Any criminal investigation, felony indictment or conviction concerning the formation of, or any 
business association with, an allegedly false or fraudulent Minority-Owned Business Enterprise, 
Women-Owned Business Enterprise, or a Disadvantaged Business Enterprise?  

 

 Yes     No 

 

 Yes     No 

 

7.2 Received any OSHA citation, which resulted in a final determination classified as serious or willful?  Yes     No 

7.3 Had a government entity find a willful prevailing wage or supplemental payment violation?  Yes     No 

7.4 Had a New York State Labor Law violation deemed willful?  Yes     No 

7.5 Entered into a consent order with the New York State Department of Environmental Conservation, or a 
federal, state or local government enforcement determination involving a violation of federal, state or local 
environmental laws? 

 Yes     No 
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 
FOR-PROFIT CONSTRUCTION (CCA-2) 

 

VII. LEGAL PROCEEDINGS/GOVERNMENT INVESTIGATIONS 
Within the past five (5) years, has the Business Entity, an affiliate, or any predecessor company or entity: 

7.6 Other than previously disclosed, been the subject of any citations, notices or violation orders; a pending 
administrative hearing, proceeding or determination of a violation of: 

• Federal, state or local health laws, rules or regulations; 

• Federal, state or local environmental laws, rules or regulations; 

• Unemployment insurance or workers compensation coverage or claim requirements; 

• Any labor law or regulation, which was deemed willful; 

• Employee Retirement Income Security Act (ERISA); 

• Federal, state or local human rights laws; 

• Federal, state or local security laws? 

 Yes     No 

For each “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business 
Entity, the government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).   
Provide answer(s) below or attach additional sheets with numbered responses. 
Note:  Information regarding a determination or finding made in error, which was subsequently corrected or overturned, and/or was 
withdrawn by the issuing government entity, is not required. 
      

 

VIII. LEADERSHIP INTEGRITY 
If the Business Entity is a Joint Venture Entity, answer “N/A - Not Applicable” to questions in this section.   
Within the past five (5) years has any individual previously identified or any individual currently or formerly having the authority 
to sign, execute or approve bids, proposals, contracts or supporting documentation on behalf of the Business Entity with any 
government entity been: 

8.0 Sanctioned relative to any business or professional permit and/or license?  Yes     No 

 N/A 

8.1 Suspended, debarred or disqualified from any government contracting process?  Yes     No 

 N/A 

8.2 The subject of a criminal investigation, whether open or closed, or an indictment for any business-related 
conduct constituting a crime under local, state or federal law? 

 Yes     No 

 N/A  

8.3 Charged with a misdemeanor or felony, indicted, granted immunity, convicted of a crime or subject to a 
judgment for: 

(i.) Any business-related activity, including but not limited to fraud, coercion, extortion, bribe or bribe-
receiving, giving or accepting unlawful gratuities, immigration or tax fraud, racketeering, mail fraud, 
wire fraud, price-fixing or collusive bidding; or 

(ii.) Any crime, whether or not business-related, the underlying conduct of which related to truthfulness, 
including but not limited to the filing of false documents or false sworn statements, perjury or 
larceny 

 Yes     No 

 N/A  

For each “Yes,” provide an explanation of the issue(s), the individual involved, the relationship to the submitting Business Entity, the 
government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).  Provide 
answer(s) below or attach additional sheets with numbered responses. 
      

 
 
 

Page 7 of 10 



AC 3292-S (Rev. 9/13)  NYS VENDOR ID: ____________ 
 

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 
FOR-PROFIT CONSTRUCTION (CCA-2) 

 

IX. FINANCIAL AND ORGANIZATIONAL CAPACITY 

9.0  Within the past five (5) years, has the Business Entity or any affiliate received any formal unsatisfactory 
performance assessment(s) from any government entity on any contract? 

 Yes     No 

If “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity, the 
government entity involved, relevant dates, any remedial or corrective action(s) taken and the current status of the issue(s).  Provide 
answer below or attach additional sheets with numbered responses. 
      

9.1 Within the past five (5) years, has the Business Entity or any affiliate had any liquidated damages assessed 
over $25,000? 

 Yes     No 

If “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity, 
relevant dates, the contracting party involved, the amount assessed and the current status of the issue(s).  Provide answer below or 
attach additional sheets with numbered responses.  
      

9.2 Within the past five (5) years, has the Business Entity or any affiliate had any liens, claims or judgments 
over $25,000 filed against the Business Entity which remain undischarged or were unsatisfied for more 
than 90 days?  (Note:  Including but not limed to tax warrants or liens.  Do not include UCC filings.) 

 Yes     No 

If “Yes,” provide an explanation of the issue(s), the Business Entity involved, the relationship to the submitting Business Entity, 
relevant dates, the Lien holder or Claimants’ name(s), the amount of the lien(s) and the current status of the issue(s).  Provide answer 
below or attach additional sheets with numbered responses. 
      

9.3 In the last seven (7) years, has the Business Entity or any affiliate initiated or been the subject of any 
bankruptcy proceedings, whether or not closed, or is any bankruptcy proceeding pending? 

 Yes     No 

If “Yes,” provide the Business Entity involved, the relationship to the submitting Business Entity, the bankruptcy chapter number, the 
court name and the docket number.  Indicate the current status of the proceedings as “Initiated,” “Pending” or “Closed.”  Provide 
answer below or attach additional sheets with numbered responses. 
      

9.4 What is the Business Entity’s Bonding Capacity?  

 a. Single Project         b. Aggregate (All Projects)         

9.5 List Business Entity’s Gross Sales for the previous three (3) 
Fiscal Years: 

 

1st Year (Indicate year )      

Gross Sales       

2nd  Year (Indicate year )      

Gross Sales       

3rd Year (Indicate year )      

Gross Sales       

9.6 List Business Entity’s Average Backlog for the previous three (3) fiscal years: 

(Estimated total value of uncompleted work on outstanding contracts) 

1st Year (Indicate year )      

Amount       

2nd  Year (Indicate year )      

Amount       

3rd Year (Indicate year )      

Amount       

9.7 Attach Business Entity’s most recent annual financial statement and accompanying notes or complete Attachment C – Financial 
Information, found at www.osc.state.ny.us/vendrep/documents/questionnaire/ac3296s.xls. 

(This information must be attached.) 
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 
FOR-PROFIT CONSTRUCTION (CCA-2) 

 

X. FREEDOM OF INFORMATION LAW (FOIL) 

10.0 Indicate whether any information provided herein is believed to be exempt from disclosure under the 
Freedom of Information Law (FOIL). 

Note: A determination of whether such information is exempt from FOIL will be made at the time of any 
request for disclosure under FOIL. Attach additional pages if necessary. 

 Yes     No 

If “Yes,” indicate the question number(s) and explain the basis for the claim.  
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE 
FOR-PROFIT CONSTRUCTION (CCA-2) 

 
Certification 

The undersigned: (1) recognizes that this questionnaire is submitted for the express purpose of assisting New 
York State government entities (including the Office of the State Comptroller (OSC)) in making responsibility 
determinations regarding award or approval of a contract or subcontract and that such government entities will 
rely on information disclosed in the questionnaire in making responsibility determinations; (2) acknowledges 
that the New York State government entities and OSC may, in their discretion, by means which they may 
choose, verify the truth and accuracy of all statements made herein; and (3) acknowledges that intentional 
submission of false or misleading information may result in criminal penalties under State and/or Federal Law, 
as well as a finding of non-responsibility, contract suspension or contract termination. 

The undersigned certifies that he/she:  

• is knowledgeable about the submitting Business Entity’s business and operations;  
• has read and understands all of the questions contained in the questionnaire;  
• has not altered the content of the questionnaire in any manner; 
• has reviewed and/or supplied full and complete responses to each question;  
• to the best of his/her knowledge, information and belief, confirms that the Business Entity’s responses 

are true, accurate and complete, including all attachments, if applicable;  
• understands that New York State government entities will rely on the information disclosed in the 

questionnaire when entering into a contract with the Business Entity; and  
• is under an obligation to update the information provided herein to include any material changes to the 

Business Entity’s responses at the time of bid/proposal submission through the contract award 
notification, and may be required to update the information at the request of the New York State 
government entities or OSC prior to the award and/or approval of a contract, or during the term of the 
contract. 

 
 

Signature of Owner/Official  

Printed Name of Signatory       

Title       

Name of Business       

Address       

City, State, Zip       
 
 
 
Sworn to before me this __________ day of _____________________________, 20___; 
 
 
_____________________________________________ Notary Public 
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NEW YORK STATE  
VENDOR RESPONSIBILITY QUESTIONNAIRE 

ATTACHMENT A – COMPLETED CONSTRUCTION CONTRACTS 

Vendor Name:       NYS Vendor ID:       

Question 3.0:  List the ten most recent construction contracts the Business Entity has completed. If less than ten, include most recent subcontracts on projects up to that 
number: 

1. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Amount 
      

Date Completed  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

2. 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Amount 
      

Date Completed  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

3. 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Amount 
      

Date Completed  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

4. 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Amount 
      

Date Completed  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

5. 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Amount 
      

Date Completed  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
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AC 3294-S (4/12) 

NEW YORK STATE  
VENDOR RESPONSIBILITY QUESTIONNAIRE 

ATTACHMENT A – COMPLETED CONSTRUCTION CONTRACTS 

Vendor Name:       NYS Vendor ID:       

Question 3.0:  List the ten most recent construction contracts the Business Entity has completed. If less than ten, include most recent subcontracts on projects up to that 
number: 

6. 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Amount 
      

Date Completed  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

7. 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Amount 
      

Date Completed  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

8. 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Amount 
      

Date Completed  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

9. 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Amount 
      

Date Completed  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

10. 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Amount 
      

Date Completed  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
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AC 3295-S (4/12) 

NEW YORK STATE  
VENDOR RESPONSIBILITY QUESTIONNAIRE 

ATTACHMENT B – UNCOMPLETED CONSTRUCTION CONTRACTS 
Vendor Name:      NYS Vendor ID:      

Question 3.1:  List all current uncompleted construction contracts: 

1. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 
Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

2. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 
Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

3. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 
Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

4. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 
Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

Page 1 of 3 



AC 3295-S (4/12) 

NEW YORK STATE  
VENDOR RESPONSIBILITY QUESTIONNAIRE 

ATTACHMENT B – UNCOMPLETED CONSTRUCTION CONTRACTS 
Vendor Name:      NYS Vendor ID:      

Question 3.1:  List all current uncompleted construction contracts: 

5. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 
Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

6. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 
Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

7. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 
Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

8. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 
Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

Page 2 of 3 



AC 3295-S (4/12) 

NEW YORK STATE  
VENDOR RESPONSIBILITY QUESTIONNAIRE 

ATTACHMENT B – UNCOMPLETED CONSTRUCTION CONTRACTS 
Vendor Name:      NYS Vendor ID:      

Question 3.1:  List all current uncompleted construction contracts: 

9. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 
Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

10. 
 
 
 
 
 
 
 
 

Agency/Owner 
      

Award Date 
      

Completion Date  
      

Contact Person 
      

Telephone No. 
      

Designer Architect and /or Design Engineer 
      

Contract No. 
      

Prime or Sub 
         

Joint Venture (JV) Name, if applicable 
      

EIN of JV, if applicable 
      

 
Total Contract Amount 
      

Amount Sublet to others 
      

Uncompleted Amount 
      

 

 Grand Total All Uncompleted Contracts $0.00 
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$ -                                 

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT C - FINANCIAL INFORMATION

Total Prepaid Expenses

Other (list)

Total Deposits

8.  Prepaid Expenses

NYS Vendor ID:

Insurance

9.  Other Current Assets

Other (list)

Income Taxes

As of Date:

ASSETS

2. Accounts receivable - less allowance for doubtful accounts

Retainers included in accounts receivable

Current Assets

1. Cash

Other (list)

Total Accounts Receivable

3.  Notes receivable - due within one year

4.  Inventory - materials

Listed securities-present market value

Unlisted securities-present value

Claims included in accounts receivable not yet approved or in 
litigation

Bid and Plan

6.  Accrued income receivable

7.  Deposits

Interest

5.  Contract costs in excess of billings on uncompleted contracts

Total Accrued Income Receivable

Total Other Current Assets

10. Total Current Assets

Other (list)

Total Investments

11.  Investments
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT C - FINANCIAL INFORMATION

NYS Vendor ID:

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             14. TOTAL ASSETS

Organization expense – net of amortization

Notes receivable - due after one year

Other (list)

13.  Other Assets

Loans receivable

Officers

Employees

Shareholders

Cash surrender value of officers' life insurance

Total Other Assets

Total

Less:  Accumulated depreciation

Total Fixed Assets - Net

Machinery and equipment

Automotive equipment

Office furniture and fixtures

Other (list)

12.  Fixed Assets

Land

Building and improvements

Leasehold improvements
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT C - FINANCIAL INFORMATION

NYS Vendor ID:

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

Total Accrued Expenses Payable

Other

Employees' benefits

Salaries and wages

26.  Long Term Liabilities

Total Deferred Income Taxes

25.  Deferred income taxes payable

State

Federal

Total Long Term Liabilities

Other payables - due after one year

Other Loans - due within one year

Principle

Interest

Mortgage - due after one year

Payroll taxes

Loans from shareholders - due after one year

Notes payable - due after one year

Federal

Other

Total Income Taxes Payable

24.  Total current liabilities

Other

Insurance

Other (list)

22.  Dividends payable

23.  Income taxes payable

State

Total Other Payables - due within one year

20.  Billings in excess of costs and estimated earnings

21.  Accrued expenses payable

17.  Notes payable - due within one year

18.  Mortgage payable - due within one year

19.  Other payables - due within one year

Other (list)

15.  Accounts payable

16 a.  Loans from shareholders - due within one year

16 b. Other Loans - due within one year

LIABILITIES
Current Liabilities
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NEW YORK STATE VENDOR RESPONSIBILITY QUESTIONNAIRE
ATTACHMENT C - FINANCIAL INFORMATION

NYS Vendor ID:

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             

$ -                             32.  TOTAL LIABILITIES AND STOCKHOLDERS' EQUITY

Retained earnings

Total

Less: Treasury stock

31.  TOTAL STOCKHOLDERS' EQUITY

Total Other Liabilities

29.  Net Worth (if proprietorship or partnership)

NET WORTH

30.  Stockholders' Equity

Common stock issued and outstanding

Preferred stock issued and outstanding

28.  TOTAL LIABILITIES

27.  Other Liabilities

Other (list)
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SECTION 004550 - QUALIFICATION OF BIDDERS 
 

TOWN OF RIVERHEAD / RIVERHEAD WATER DISTRICT  
 
SUFFOLK COUNTY NEW YORK 
 

The District may make such investigation as the District deems necessary to determine the responsibility 

of any Bidder or to determine the ability of any Bidder to perform the Work.  Bidders shall furnish to the 

District all information and data required by the District, including complete financial data, within the time 

and in the form and manner required by the District.  The District reserves the right to reject any bid if the 

evidence required by the District is not submitted as required or if the evidence submitted by or the 

investigation of any Bidder fails to satisfy the District that the Bidder is responsible, or is able or qualified 

to carry out the obligations of the Contract or to complete the Work as contemplated.  At the discretion of 

the District, any bidder may be required to complete and submit the enclosed New York State Uniform 

Contracting Questionnaire to assist in determining the bidder’s qualifications. 

 

The following is a list showing the name of the Owner, Location, Date of Construction, General 

Description of Work, Amount of the Contract and Contract Period for projects of similar nature in size, 

construction method and construction procedure, which have been completed by the undersigned as the 

prime contractor, and which have been in operation for a period of not less than one year (minimum of 

five such projects). 

Project No.1 

Owner:     

Contact Name and Phone Number:   

Location:     

General Description:    

Contract Amount:    

Contract Period:    
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Project No.2 

Owner:     

Contact Name and Phone Number:   

Location:     

General Description:    

Contract Amount:    

Contract Period:    

 

Project No.3 

Owner:     

Contact Name and Phone Number:   

Location:     

General Description:    

Contract Amount:    

Contract Period:    

 

Project No.4 

Owner:     

Contact Name and Phone Number:   

Location:     

General Description:    

Contract Amount:    

Contract Period:    
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Project No.5 

Owner:     

Contact Name and Phone Number:   

Location:     

General Description:    

Contract Amount:    

Contract Period:    

 

The following is a list of the major areas of construction work under this contract to be performed by 

subcontractors to the bidder, showing the Type of Work and the name of the Owner, Location and Date of 

Construction for work of similar nature in size, construction method and construction procedure, which 

have been completed by the undersigned, and which have been in operation for a period of not less than 

one year (minimum of five such projects). 

 

Subcontractor Name:        

Type of Work:        

 

Owner Contact Name Phone Number Location Contract Amount 
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Subcontractor Name:        

Type of Work:        

 

Owner Contact Name Phone Number Location Contract Amount 

              

              

              

              

              

 

Subcontractor Name:        

Type of Work:        

 

Owner Contact Name Phone Number Location Contract Amount 
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Subcontractor Name:        

Type of Work:        

 

Owner Contact Name Phone Number Location Contract Amount 

              

              

              

              

              

 

 

The Riverhead Water District reserves the right to reject any and all bids which do not include a 

completed qualifications section and/or do not meet the necessary qualifications criteria, for both prime 

contractor and subcontractors, as described within this qualifications section, for construction work to be 

performed and completed as required by the contract documents. 

 

BIDDER 

FIRM NAME:   

ADDRESS:   

PREPARED BY:   

SIGNED BY:   

TITLE:   

 
 
 
 

 
 
 
 
END OF SECTION 004550 
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SECTION 004555 - CONTRACTOR'S RESPONSIBILITY 
 

It is the Contractor's responsibility to inform the Engineer in advance when a situation arises that 
forces the Contractor to cancel work for a given day.  For example, if the Contractor informs the Engineer 
that he will be on the job on a certain day and then has to cancel the appointment because he cannot 
obtain certain materials or equipment, it is the Contractor's responsibility to inform the Engineer of these 
latest developments and to let him know that construction observation services will not be needed for that 
day. 
 
 

In the event that the Engineer is not given ample warning of such a cancellation and, as a result, 
unnecessary time is spent sending field personnel out to the project site to observe the previously 
scheduled construction, sufficient funds will be deducted from monies due the Contractor to reimburse 
the Engineer for his wasted time. 
 
 

By the same token, sufficient funds will be deducted from monies due the Contractor to 
reimburse the Engineer for any services rendered in the field or in the office regarding work that had to be 
performed a second time due to substandard work on the part of the Contractor on the original work. 
 
END OF SECTION 004555 
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SECTION 005209 - CONTRACT 

CONTRACT IN QUADRUPLICATE FOR    

AT TOWN OF RIVERHEAD, SUFFOLK COUNTY, NEW YORK, dated                  , 20   , BY AND 

BETWEEN THE TOWN BOARD OF THE TOWN OF RIVERHEAD, SUFFOLK COUNTY, NEW YORK, 

acting for and in behalf of the RIVERHEAD WATER DISTRICT (herein called the TOWN DISTRICT), and 

  (herein called the CONTRACTOR). 

 WITNESSETH, that the TOWN DISTRICT and the CONTRACTOR, in consideration of the 

premises and of the mutual covenants, considerations and agreements herein contained, agree as 

follows: 

 This Contract is hereby awarded to the CONTRACTOR for the work and material called for under 

his bid in the Proposal section of the Contract and designated as Items:    

  

  

and if required by the District Engineers, Items:   

  

for the sum of:   

   ($  ) 

for the unit and/or lump sum price(s) as listed in the Proposal herein. 
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1. CONTRACT DOCUMENTS AND DEFINITIONS 
 
 The Notice to Bidders, Information for Bidders, Proposal, General Conditions, Contract, 
Specifications and Plans, together with any Addenda, shall form part of this Contract, and the provisions 
thereof shall be as binding upon the parties hereto as if they were herein fully set forth.  The titles, 
headings, headlines and marginal notes contained herein are solely to facilitate reference to the various 
provisions of the contract documents and in no way affect, limit or cast light upon the interpretation of the 
provisions to which they refer.  Whenever the term "contract documents" is used, it shall mean and 
include this Contract, the Plans, Specifications, any Addenda, and the Notice to Bidders, Information for 
Bidders, General Conditions and Proposal.  In case of any conflict or inconsistency between the 
provisions of the Contract and those of the Specifications, the provisions of the Contract shall govern. 
 
 WORK:  The term WORK, as used herein, refers to all of the work proposed to be accomplished 
at the site of the project and all such other work as is in any manner required to accomplish the 
completed project, and includes all plant, labor, materials, supplies, equipment and other facilities and 
acts necessary or proper for or incidental to the carrying out and completion of the terms of this Contract.  
The term WORK PERFORMED shall be construed to include material delivered to and suitably stored at 
the site of the project. 
 
 EXTRA WORK:  The term EXTRA WORK, as used herein, refers to and includes all work 
required by the TOWN DISTRICT which, in the judgment of the Engineer, with the Town's approval, 
involves changes in or additions to work required by the Plans, Specifications and any Addenda in their 
present form. 
 
 SUBCONTRACTOR:  The term SUBCONTRACTOR, as used herein, shall mean any person, 
firm or corporation applying labor and material for work at the site of the project, but not including the 
parties to this Contract. 
 
 ENGINEER:  In the performance of the work, the TOWN DISTRICT shall be represented by its 
Consulting Engineer H2M architects + engineers (herein called the ENGINEER). 
 
 NOTICE:  The term NOTICE, as used herein, shall mean and include written notice.  Written 
notice shall be deemed to have been duly served when delivered to, or at the last known business 
address of, the person, firm or corporation for whom intended or to his, their, or its duly authorized 
agents, representatives or officers, or when enclosed in a postage prepaid wrapper or envelope 
addressed to such person, firm, or corporation at his, their, or its last known business address and 
deposited in a United States Mail Box. 
 
 DIRECTED, REQUIRED, APPROVED, ACCEPTABLE:  Whenever they refer to the work, or its 
performance, "directed", "required", "permitted", "ordered", "designated", "prescribed", and words of like 
import shall imply the direction, requirement, permission, order, designation or prescription of the 
Engineer, and "approved", "satisfied", or "satisfactory", "in the judgment of", and words of like import, 
shall mean approved or acceptable to, or satisfactory to, in the judgment of the Engineer. 
 
 
2. SCOPE OF THE WORK 
 
 The Contractor will furnish all plant, labor, material, supplies, equipment and other facilities and 
things necessary or proper for or incidental to, the work contemplated by this Contract as required by, 
and in strict accordance with, the applicable Plans, Specifications and Addenda prepared by the Engineer 
and/or required by and in strict accordance with, such changes as are ordered and approved pursuant to 
this Contract, and will perform all other obligations imposed on him by the Contract. 
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3. COMPENSATION TO BE PAID TO THE CONTRACTOR 
 
 A. Agreed Prices:  It is understood and agreed that the Contractor will accept as payment in 
full the summation of products, of the actual quantities in place upon the completion of the work, as 
determined by the Engineer's measurements by the unit prices bid, no allowance being made for 
anticipated profit or for reason of variations from the estimated quantities set forth in the Proposal. 
 
 B. Extra Work and/or Changes:  The TOWN DISTRICT may, at any time, by a written order, 
and without notice to the sureties, require the performance of such extra work or changes in the work as it 
may find necessary or desirable.  The amount of compensation to be paid to the Contractor for any extra 
work, as so ordered, shall be determined as follows: 
 

(1) By such applicable unit prices, if any, as set forth in the contract; or 
 
(2) If no such unit prices are set forth, then by unit prices or by a lump sum mutually 

agreed upon by the TOWN DISTRICT and the Contractor; or 
 
(3) If no such unit prices are set forth, and if the parties cannot agree upon unit 

prices or a lump sum, then by actual net cost in money to the Contractor of the 
materials, permits, wages, or applied labor, premium for Workers' Compensation 
Insurance, payroll taxes required by law, rental for plant and equipment used 
(excluding small tools) to which total cost will be added 20 percent as full 
compensation for all other items of profit, costs and expenses, including admini-
stration, overhead, superintendence, insurance, insurance other than Workers' 
Compensation Insurance, material used in temporary structures, allowances 
made by the Contractor to subcontractors, additional premiums upon the 
Performance Bond of the Contractor and the use of small tools. 

 
4. TIME OF ESSENCE 
 
 Inasmuch as the provisions of this Contract relating to the time for performance and completion 
of the work are for the purpose of enabling the TOWN DISTRICT to proceed with the construction of a 
public improvement, in accordance with a predetermined program, such provisions are of the essence of 
this Contract. 
 
 
5. COMMENCEMENT OF WORK 
 
 The Contractor agrees that he will commence work within ten (10) consecutive calendar days 
after signing this Contract, and that the day he commences work shall constitute the first of the 
consecutive calendar days allowed for completion of the work. 
 
 
6. TIME FOR COMPLETION 
 
 The time for completion of this Contract shall be within the number of calendar days stated in the 
Bid Proposal and the date of such completion shall be the date of the certificate of completion hereinafter 
specified. 
 
 The TOWN DISTRICT reserves the right to order the Contractor to suspend operations when, in 
the opinion of the Engineer, improper weather conditions make such action advisable, and to order the 
Contractor to resume operations when weather and ground conditions permit.  The days during which 
such suspension of work is in force are not chargeable against the specified completion time. 
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7. LIQUIDATED DAMAGES FOR DELAY 
 
 The time limit being essential to and of the essence of this Contract, the Contractor hereby 
agrees that the TOWN DISTRICT shall be, and is hereby authorized to deduct and retain out of the 
money which may be due or may become due to said Contractor under this agreement, the sum of FIVE 
HUNDRED DOLLARS ($500.00) per day, which amount is hereby agreed upon, fixed and determined by 
the parties hereto as the LIQUIDATED DAMAGES, including overhead charges, services, inspector's 
wages, and interest on the money invested, that the TOWN DISTRICT will suffer by reason of such 
default, for each and every day during which the aforesaid work may be incomplete over and beyond the  
time herein stipulated for its completion, provided, however, that the TOWN DISTRICT shall have the 
right to extend the time for the completion of said work. 
 
 
8. EXTENSIONS OF TIME - NO WAIVER 
 
 If the Contractor shall be delayed in the completion of his work by reason of unforeseeable 
causes beyond his control and without his fault or negligence, including but not restricted to Acts of God 
or of any public enemy, acts or neglect of the TOWN DISTRICT, acts or neglect of any other Contractor, 
fires, floods, epidemics, quarantine restrictions, strikes, riots, civil commotion or freight embargoes, the 
period herein above specified for completion of his work shall be extended by such time as shall be fixed 
by the TOWN DISTRICT. 
 
 No such extension of time shall be considered a waiver by the TOWN DISTRICT of its right to 
terminate the Contract for abandonment or delay by the Contractor as hereinafter provided or relieve the 
Contractor from full responsibility for performance of his obligations hereunder. 
 
 
9. CONTRACT SECURITY 
 
 A. The Contractor shall furnish a Performance Bond in an amount equal to one hundred 
percent (100%) of the total contract price as security for the faithful performance of this Contract, and for 
the payment of all persons performing labor or furnishing materials in connection with this Contract. 
 
 B. Additional or Substitute Bond - If, at any time, the TOWN DISTRICT shall be or become 
dissatisfied with any surety or sureties, then upon the Performance Bond, or if, for any other reason, such 
bond shall cease to be adequate security to the TOWN DISTRICT, the Contractor shall, within five (5) 
days after notice from the TOWN DISTRICT, substitute an acceptable bond in such form and sum, and 
signed by such other surety as may be satisfactory to the TOWN DISTRICT.  The premiums on such 
bonds shall be paid by the Contractor.  No further payments shall be deemed due, nor shall be made until 
the new surety shall have been qualified. 
 
 C. Prior to release of the Performance Bond, the Contractor shall deliver to the TOWN 
DISTRICT a Maintenance Bond equal to one hundred percent (100%) of the total Contract price, 
including all extras.  This Maintenance Bond shall remain in full force and effect for a period of one (1) 
year after the date of the Engineer's approval of the final payment request and such bond, which shall be 
executed by the Contractor and issued by a reliable, solvent surety company authorized to do business in 
the State of New York shall guarantee to the TOWN DISTRICT that the Contractor shall promptly remedy 
any defects or faults that may occur within twelve (12) months after completion and acceptance of the 
work performed by the Contractor pursuant to this Contract. 
 
 
10. CONTRACTOR'S INSURANCE 
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 The Contractor shall not commence any work until he has obtained and had approved by the 
TOWN DISTRICT all of the insurance required under this Contract, as enumerated herein: 
 

Compensation Insurance 
 

Public Liability and Property Damage Insurance 
 

Contractor's Protective Liability and Property Damage Insurance 
 

Owner's (TOWN DISTRICT) and Engineer's Protective Public Liability 
and Property Damage Insurance 

 
Automobile Public Liability and Property Damage Insurance 

 
 The Contractor shall not permit any subcontractor to commence any operation on the site until 
satisfactory proof of carriage of the above required insurance has been posted with, and approved by, the 
TOWN DISTRICT. 
 
 A. Compensation Insurance - The Contractor shall take out and maintain, during the life of 
this Contract, Workers' Compensation Insurance for all of his employees employed at the site of the 
project, and in any case of any of the work being sublet, the Contractor shall require the subcontractor 
similarly to provide Workers' Compensation Insurance for all of the latter's employees, unless such 
employees are covered by the protection afforded by the Contractor. 
 

B. Commercial General Liability and  Insurance - The  Contractor  shall take  out 
and maintain during the life of this Contract such insurance as shall protect him and any 
subcontractor performing work covered by this Contract for claims for damages for personal 
injury, including accidental death, as well as from claims for property damage which may arise 
from operations under this Contract, whether such operations be by himself or by any 
subcontractor, or by any one directly or indirectly employed by either of them, and the amounts of 
such insurance shall be as follows: 

(1) Comprehensive General Liability Insurance in the amount not less than 
ONE MILLION DOLLARS ($1,000,000.) each occurrence and TWO MILLION 
DOLLARS ($2,000,000.) general aggregate. 
 
(2) Umbrella Liability for bodily injury and property damage in an amount not 
less than FIVE MILLION DOLLARS ($5,000,000.) 

 
 C. Commercial General Liability and Umbrella Liability - The above policies for 
commercial general liability and umbrella liability insurance must be so written as to include 
Contractor's Protective Liability Insurance to protect the contractor against claims arising from the 
operations of any subcontractor. 

The above policies for Commercial General Liability insurance must name the Town of 
Riverhead, The Riverhead Water District, its employees, public officials, officers, agents, etc., as 
additional insureds on a primary and non-contributory basis for General Liability, Automobile 
Liability and/or Excess Umbrella Liability.  That additional insured status must be evidenced by a 
copy of endorsement CG 20 10 10 01, “additional insured – owners, lessee or contractors – 
scheduled person or organization” endorsement (see attached sample) or its equivalent and copy 
of endorsement CG 20 37 10 01, “additional insured – owners, lessees or contractors - 
completed operations” endorsement (see attached sample), or its equivalent. 

 D. Blanket Waiver of Subrogation – The above policies for workers’ compensation 
insurance as well as comprehensive general liability insurance, automobile insurance, and excess 
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umbrella liability insurance shall include waiver of transfer of rights of recovery against the Town of 
Riverhead, The Riverhead Water District, and H2M architects + engineers.  Such waiver of subrogation 
shall be evidenced by certificate of insurance or copy of endorsement to the appropriate policy. 
 

E. Owner's Protective Liability Insurance – (TOWN DISTRICT, and/or TOWN BOARD, 
TOWN OF RIVERHEAD as OWNER and H2M architects + engineers as engineer) – If the Town of 
Riverhead, Riverhead Water District deem necessary, the Contractor shall furnish to the TOWN 
DISTRICT with respect to the operations he or any of his subcontractors perform, a regular Owner’s 
Protective Liability Insurance Policy for and in behalf of the TOWN DISTRICT and/or TOWN BOARD, 
TOWN OF RIVERHEAD as OWNER, providing for a limit of not less than ONE MILLION DOLLARS 
($1,000,000.) each occurrence, a total limit of TWO MILLION DOLLARS ($2,000,000.) general aggregate 
for all damages arising out of bodily injuries to, or death of, two or more persons in any one accident; and 
regular Protective Property Damage Insurance providing for a limit of not less than ONE HUNDRED 
THOUSAND DOLLARS ($100,000.) for all damages. The insurance must fully cover the legal liability of 
the TOWN DISTRICT, TOWN BOARD, TOWN OF RIVERHEAD as OWNER and H2M architects + 
engineers as ENGINEER.  The coverage provided under this policy must not be affected if the TOWN 
DISTRICT performs work in connection with the project either for, or in cooperation with, the Contractor 
or as an aid thereto, whether the same be a part of the Contract or separate therefrom, by means of its 
own employees or agents, or if the TOWN DISTRICT directs or supervises the work to be performed by 
the Contractor.  

 
 F. Commercial Automobile Liability - The Contractor shall take out and maintain during the 
life of the Contract such automobile public liability insurance as shall protect him and any subcontractor 
performing work covered by this Contract from claims for damages for personal injury, including 
accidental death as well as from claims for property damage which may arise from operations under this 
Contract, whether such operations be by himself or by any subcontractor, or by any one directly or 
indirectly employed by either of them and the amounts of such insurance shall be as follows: 
 

(1) Automobile Public Liability Insurance in an amount not less than 
ONE MILLION DOLLARS ($1,000,000.) for bodily injuries, including 
wrongful death per occurrence. 

(2) Umbrella Liability for bodily injury and property damage in an 
amount of not less than FIVE MILLION DOLLARS ($5,000,000.). 

 
11. PROOF OF CARRIAGE OF INSURANCE 
 
 The Contractor shall furnish the TOWN DISTRICT with certificates of each insurer insuring the 
Contractor or any subcontractor under this Contract, except with respect to subdivision D. of paragraph 
10.  In respect to this paragraph, the Contractor shall furnish the TOWN DISTRICT with the original 
insurance policy and a copy to the Engineer. 
 
 Both certificates, as furnished, and the insurance policy, as required, shall bear the policy 
numbers, the expiration date of the policy and the limit or limits of liability thereunder.  Both the 
certificates and the policy shall be further endorsed to provide the TOWN DISTRICT and Engineer with 
any notice of cancellation at least ten (10) days prior to the actual date of such cancellation. 
 
 
12. COMPLIANCE WITH LABOR AND PENAL LAWS 
 
 The Contractor hereby expressly agrees to comply with all the provisions of the Labor Law and 
any and all amendments thereto, insofar as the same are applicable to this Contract.  The Labor Laws, as 
amended, provide that no laborer, worker or mechanic in the employ of the Contractor, subcontractor or 
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other person doing or contracting to do the whole or a part of the work contemplated by this Contract, 
shall be permitted or required to work more than eight (8) hours in any one calendar day, except in cases 
of extraordinary emergency caused by fire, flood, or danger to life or property; that no such person shall 
be employed more than eight (8) hours in any day or more than five (5) days in any week, except in such 
emergency; that the wages to be paid for a legal day's work as hereinbefore defined, to laborers, 
workers, or mechanics upon the work called for under this Contract, or for any materials used upon or in 
connection therewith shall not be less than the prevailing rate for a day's work in the same trade or 
occupation in the locality within the State where such work is to be done and each laborer, worker, or 
mechanic employed by the Contractor, subcontractor, or other person about or upon the work shall be 
paid the wages herein provided; that employees engaged in the construction outside the limits of cities 
and villages are no longer exempt from the provisions of the Labor Laws which required the payment of 
the prevailing rate of wages and the eight (8) hour day. 
 
 Section 220A of the Labor Law, as amended by Chapter 472 of the Laws of 1932, provides that 
before payment is made by or on behalf of the State or any City, County, Town or Village or other civil 
division of the State, of any sums due on account of a con-tract for a public improvement, it is the duty of 
the Comptroller or the financial officer of the Municipal Corporation to require the Contractor and each 
and every subcontractor to file a certified statement in writing, in satisfactory form, certifying to the 
amounts then due and owing to any and all laborers for daily or weekly wages on account of labor 
performed upon the work of the Contract, setting forth therein the names of the persons whose wages are 
unpaid and the amount due each, respectively. 
 
 Section 220B of the Labor Law, as amended, provides that any interested person who shall have 
previously filed a protest in writing objecting to the payment to any Contractor or subcontractor to the 
extent of the amount or amounts due or to become due to him for daily or weekly wages for labor 
performed on the public improvement for which the Contract was entered into, or if, for any other reason, 
it may be deemed advisable, the Comptroller of the State or other financial officer of the Municipal 
Corporation may deduct from the whole amount of any payment on account thereof the sum or sums 
admitted by any Contractor or subcontractor in such statement or statements so filed to be due and owing 
by him on account of labor performed and may withhold the amount so deducted for the benefit of the 
laborers for daily or weekly wages, whose wages are unpaid as shown by the verified statements filed by 
any Contractor or subcontractor and may pay directly to any person the amount or amounts so shown to 
be due for such wages. 
 
 Section 220C of the Labor Law, as amended, provides the penalty for making of a false oath or 
verification. 
 
 Section 220D of the Labor Law provides that the advertised specifications for every Contract for 
the construction, reconstruction, maintenance and/or repair of highways to which the State, County, Town 
and/or Village is a party shall contain the provision stating the minimum rate of hourly wage that can be 
paid, as shall be designated by the Industrial Commissioner, to the laborers employed in the performance 
of the Contract, either by the Contractor, subcontractor or other person doing or contracting to do the 
whole or part of the work contemplated by the Contract, and the Contract shall contain a stipulation that 
such laborers shall be paid not less than such hourly minimum rate of wage.  Any person or corporation 
that willfully pays after entering into such Contract less than such stipulated minimum hourly wage scale 
shall be guilty of a misdemeanor and, upon conviction, shall be punished for a first offense by a fine of 
Five Hundred Dollars ($500.) or by imprisonment for not more than thirty (30) days, or by both fine and 
imprisonment for a second offense by a fine of One Thousand Dollars ($1,000.) and, in addition thereto, 
the Contract on which the violation has occurred shall be forfeited; and no such person or corporation 
shall be entitled to receive any sum or nor shall any officer, agent or employee of the State pay the same 
or authorize its payment from the funds under his charge or control to any person or corporation for work 
done upon any contract, on which the Contractor has been convicted of second offense in violation of the 
provisions of this Section. 
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 The minimum wage rates established by the Industrial Commissioner, State of New York, for this 
Contract, are as set forth in the INFORMATION FOR BIDDERS. 
 
 All excavation shall be done in compliance with Article 36 of the General Business Law and 
notices given as provided by GBL Section 761. 
 
 
13. PAYMENT OF EMPLOYEES 
 
 The Contractor and each of his subcontractors shall pay each of his employees engaged in work 
on this project under this Contract in full (less deductions made mandatory by law) in cash and not less 
often than once each week. 
 
 
14. ESTIMATES AND PAYMENTS 
 
 A. Monthly:  At the end of each calendar month during the progress of the work, the 
Contractor shall submit a payment requisition to the Engineer.  The Engineer will review the requisition 
and prepare a payment request based on the estimated amount of work performed and the quantity of 
materials furnished, based on the prices set forth in the Proposal. In consideration of the work done and 
the materials furnished, the TOWN DISTRICT will pay or cause to be paid to the Contractor the amount 
estimated by the Engineer as due him less a sum equal to five percent (5%) of such amount and less 
such additional amount as may be necessary to satisfy any claims, liens or judgments against the 
Contractor which have not been suitable discharged.  The making of any such estimate or payment made 
thereon shall not be taken or construed as an acceptance by the Engineer or the TOWN DISTRICT of 
any work so estimated and paid for.  The amount of the monthly estimate remaining unpaid will be 
retained by the TOWN DISTRICT as a guarantee that the Contractor will faithfully and completely fulfill all 
obligations imposed by the Contract and Specifications, and against any damages incurred by the TOWN 
DISTRICT by reason of any failure on the part of the Contractor to fulfill all conditions and obligations 
herein contained.  All partial payments are subject to correction in any subsequent payment.  The 
retained amounts shall be paid as set forth in the following subsection B. 
 
 B. Final:  Thirty (30) days after the Contractor shall have substantially completed the work 
required of it under the Contract the Engineer will prepare an approval of Final Payment Request.  
Thereafter the TOWN DISTRICT will pay to the Contractor the remaining amount of the Contract balance 
less a sum equal to two (2) times the value of any remaining items to be completed and less an amount 
necessary to satisfy any claims, liens or judgments against the Contractor which have not been suitably 
discharged.  As the remaining items of work are satisfactorily completed or corrected, the TOWN 
DISTRICT shall promptly pay, upon receipt of a requisition for these items less an amount necessary to 
satisfy any claims, liens or judgments against the Contractor which have not been suitably discharged.  
Any claims, liens and judgments referred to in this section shall pertain to the project and shall be filed in 
accordance with the terms of the applicable Contract and/or applicable laws. 
 
 C. In order to secure the performance of the covenant of the Contractor, prior to release of 
the Performance Bond, the Contractor shall deliver to the TOWN DISTRICT a Maintenance Bond equal 
to one hundred percent (100%) of the total Contract price, including all extras.  This Maintenance Bond 
shall remain in full force and effect for a period of one (1) year after the date of the Engineer's approval of 
the Final Payment Request and such bond, which shall be executed by the Contractor and issued by a 
reliable, solvent surety company authorized to do business in the State of New York shall guarantee to 
the TOWN DISTRICT that the Contractor shall promptly remedy any defects or faults that may occur 
within twelve (12) months after completion and acceptance of the work performed by the Contractor 
pursuant to this Contract. 
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 D. Measurements for Payment:  The Engineer shall make due measurement of the work 
done during the progress of the work and his estimate shall be final and conclusive evidence of the 
amounts of work performed by the Contractor under, and by virtue of, this agreement, and shall be taken 
as the full measure of compensation to be received by the Contractor.  When requested by the 
Contractor, the Engineer shall measure, re-measure or re-estimate any portion of the work; but the 
expense of such re-measurement  or re-estimating shall, unless material error be proved, be paid for by 
the Contractor. 
 
 E. Should all work not be completed and final payment request not submitted within one (1) 
year after the punch list has been issued, the TOWN DISTRICT will be under no obligation to make final 
payment. 
 
15. ACCEPTANCE OF FINAL PAYMENT CONSTITUTES RELEASE 
 
 The acceptance by the Contractor of the final payment shall be, and shall operate as a release to 
the TOWN DISTRICT from all claims and all liabilities to the Contractor for all things done or furnished in 
connection with this work, and for every act and neglect of the TOWN DISTRICT and other relating to, or 
arising out of, this work, excepting the Contractor's claims for interest upon the final payment, if these 
payments be improperly delayed.  No payment, however, final or otherwise, shall operate to release the 
Contractor or his sureties from any obligations under this Contract or the Performance Bond. 
 
 
16. CONSTRUCTION REPORTS 
 
 The Contractor shall submit to the Engineer prior to the commencing of any work under this 
Contract a detailed schedule and plan of operation, indicating the manner in which the Contractor 
proposes to prosecute the work, and a time schedule therefore.  Such schedules are not intended to bind 
the Contractor to a predetermined plan or procedure, but rather to enable the Engineer to coordinate the 
work of the Contractor with work required of and to be performed by others. 
 
 The Contractor shall furnish the Engineer with periodic estimates for partial payments as required 
elsewhere in the contract documents and, in addition thereto, will furnish the Engineer with a detailed 
estimate for final payment.  Prior to being eligible to receive final payment under this Contract, the 
Contractor shall furnish the Engineer with substantial proof that all bills for services rendered and 
materials supplied have been paid.  The enumeration of the above reports in no way relieves the 
Contractor of his responsibility under existing Federal or State laws of filing such other reports with 
agencies other than the TOWN DISTRICT as may be required by such existing laws or regulations. 
 
 
17. INSPECTION AND TESTS 
 
 All material and workmanship shall be subject to inspection, examination and test by the 
Engineer and other representatives of the TOWN DISTRICT at any time during the construction and at 
any and all places where manufacturing of materials used and/or construction is carried on. 
 
 Without additional charge, the Contractor shall furnish promptly all reasonable facilities, labor and 
materials necessary to make tests so required safe and convenient. 
 
 If, at any time, before final acceptance of the entire work, the Engineer, with the TOWN 
DISTRICT's approval, considers necessary or advisable an examination of any portion of the work 
already completed, by removing or tearing out the same, the Contractor shall, upon request, furnish 
promptly all necessary facilities, labor and materials for such examination.  If such work is found to be 
defective in any material respect, due to the fault of the Contractor or any subcontractor, or if any work 
shall be covered over without the approval or consent of the Engineer, with the TOWN DISTRICT's 
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approval, whether or not the same shall be defective, the Contractor shall be liable for the expenses of 
such examination and of satisfactory reconstruction. 
  

If, however, such approval and consent shall have been given, and such work is found to meet 
the requirements of this Contract, the Contractor shall be recompensed for the expense of such 
examination and reconstruction in the manner herein provided for the payment of costs of extra work 
pursuant to a Change Order signed by the TOWN DISTRICT and the Contractor. 
 
 The selection of laboratories and/or agencies for the inspection and tests of supplies, materials or 
equipment shall be subject to the approval of the Engineer.  Satisfactory documentary evidence that the 
material has passed the required inspection and test must be furnished the Engineer prior to the incor-
poration of the material in the work. 
 
 Any rejected work shall be removed from the site of the project completely at the expense of the 
Contractor. 
 
 
18. PLANS AND SPECIFICATIONS - INTERPRETATIONS 
 
 The Contractor shall keep at the site of the work one (1) copy of the Plans and Specifications 
signed and identified by the Engineer.  Anything shown on the Plans and not mentioned in the 
Specifications or mentioned in the Specifications and not shown on the Plans shall have the same effect 
as if shown or mentioned respectively in both.  In case of any conflict or inconsistency between the Plans 
and Specifications, the Plans shall govern.  Any discrepancy between the figures and drawings shall be 
submitted to the Engineer, whose decision therein shall be conclusive. 
 
 
19. SUBSURFACE CONDITIONS FOUND DIFFERENT 
 
 Should the Contractor encounter subsurface conditions at the site materially differing from those 
shown on the Plans or indicated in the Specifications, he shall immediately give notice to the Engineer of 
such conditions before they are disturbed; the Engineer shall thereupon promptly investigate the 
conditions and if he finds that they materially differ from those shown on the Plans or indicated in the 
Specifications, he shall at once make such changes in the Plans and/or Specifications as he may find 
necessary. 
 
 Any increase or decrease of cost resulting from such changes will be adjusted in the manner 
provided herein for adjustment as to extra and/or additional work and changes shall be by Change Order 
executed by the TOWN DISTRICT and Contractor. 
 
20. CONTRACTOR'S TITLE TO MATERIALS 
 
 No material or supplies for the work shall be purchased by the Contractor or by any subcontractor 
subject to any chattel mortgage or under a conditional sale or other agreement by which an interest is 
retained by the seller.  The Contractor warrants that he has good title to all materials and supplies used 
by him in the work. 
 
 
21. SUPERINTENDENCE BY CONTRACTOR 
 
 At the site of the work the Contractor shall employ a Construction Superintendent or Foreman 
who shall have full authority to act for the Contractor.  It is understood that such repre-sentative shall be 
acceptable to the Engineer and shall be one who can be continued in that capacity for the particular job 
involved unless he ceases to be on the Contractor's payroll. 
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22. PROTECTION OF WORK, PERSONS AND PROPERTY 
 
 Precaution shall be exercised at all times for the proper protection of all persons, property and 
work.  The safety provisions of applicable laws, building and construction codes shall be observed.  
Machinery equipment and all hazards shall be guarded or eliminated in accordance with the safety 
provisions of the Manual of Accident Prevention in Construction, published by the Associated General 
Contractors of America, to the extent that such provisions are not in contravention of applicable law.  The 
Contractor shall furnish entirely at his own expense any and all additional safety measures deemed 
necessary by the TOWN DISTRICT or its Engineer to adequately safeguard the traveling public.  The 
Contractor shall give notice to the owners of all utilities which may serve the area and request their 
assistance in predetermining the location and depth of the various pipes, conduits, manholes and other 
underground facilities. 
 
 The Contractor shall, at all hours of the day, safely guard and protect his own work and adjacent 
property from any damage and shall replace or make good any such damage, loss or injury unless such 
be caused directly by errors contained in the contract documents, or by the TOWN DISTRICT or its duly 
authorized representatives. 
 
 The Contractor shall provide and maintain such watchers, barriers, lights, flares and other 
signals, at his own expense, as will effectively prevent any accident in consequence of his work for which 
the TOWN DISTRICT might be liable.  The Contractor shall be liable for all injury or damage caused by 
his act or neglect, or that of his employees. 
 
 
23. PATENT RIGHTS 
 
 As part of his obligation hereunder and without any additional compensation, the Contractor will 
pay for any patent fees or royalties required in respect to the work or any part thereof and will fully 
indemnify the TOWN DISTRICT for any loss on account of any infringement of any patent rights, unless 
prior to his use in the work of a particular process or a product of a particular manufacturer, he notifies the 
TOWN DISTRICT in writing that such process or product is an infringement of a patent. 
 
 
24. REPRESENTATIONS OF CONTRACTOR 
 
 The Contractor represents and warrants: 
 
 A. That he is financially solvent and that he is experienced in and competent to perform the 
type of work involved under this Contract and able to furnish the plan, materials, supplies and/or 
equipment to be furnished for the work; and 
 
 B. That he is familiar with all Federal, State and Municipal Laws, ordinances and regulations 
which may in any way affect the work of those employed hereunder, including but not limited to any 
special acts relating to the work; and 
 
 C. That such work required by these contract documents as is to be done by him can be 
satisfactorily constructed and used for the purpose for which it is intended and that such construction will 
not injure any person or damage any property; and 
 
 D. That he has carefully examined the Plans, Specifications, and the site of the work, and 
that from his own investigation he has satisfied himself as to the nature and location of the work, the 
character, location, quality and quantity of surface and subsurface materials, structures and utilities likely 
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to be encountered, the character of equipment, and other facilities needed for the performance of the 
work, the general local conditions which may in any way affect the work or its performance. 
 
 
25. AUTHORITY OF THE ENGINEER 
 
 In the performance of the work, the Contractor shall abide by all orders and directions and 
requirements of the Engineer and shall perform all work to the satisfaction of the Engineer, at such time 
and places, by such methods, and in such manner and sequence as he may require.  The Engineer shall 
determine the amount, quality, acceptability and fitness of all parts of the work, shall interpret the plans, 
specifications, contract documents and any extra work orders and shall decide all other questions in 
connection with the work.  Upon request, the Engineer shall confirm in writing any oral orders, directions, 
requirements or determinations.  The enumeration herein or else-where in the contract documents of 
particular instances in which the opinion, judgment, discretion or determination of the Engineer shall 
control, or in which work shall be performed to his satisfaction or subject to his approval, or inspection, 
shall not imply that only matters similar to those enumerated shall be so governed and so performed, but 
without exception all the work shall be governed and so performed.  Nothing herein shall be construed to 
give the Contractor a claim for extra work unless prior thereto an appropriate Change Order has been 
executed by the TOWN DISTRICT and Contractor for such work. 
 
 
26. SURVEYS 
 
 The Contractor shall provide all layouts, measurements, lines, and grades necessary for the 
execution of the work, and will furnish the necessary stakes and spikes for laying out such lines and 
grades and the unskilled labor necessary to place same and/or assist in measuring. 
 
 
27. CHANGES AND ALTERATIONS 
 
 
 The TOWN DISTRICT reserves the right to make alterations in the location, line, grade, plans, 
form or dimensions of the work, or any part thereof, either before or after the commencement of the 
construction.  If such alterations diminish the amount of work to be done, no claim for damages or 
anticipated profits will be warranted on the work which may be dispensed with.  If such alterations 
increase the amount of work, such increases shall be paid for according to the quantity of work actually 
done and at the unit prices for such work as contained in the schedule of prices. 
 
 If such alterations decrease the amount of work, such decreases shall be a credit to the TOWN 
DISTRICT based on the quantity of work not performed as agreed to by the TOWN DISTRICT and the 
Contractor and at the unit prices for such work as contained in the Schedule of Prices. 
 
 
28. CORRECTION OF WORK 
 
 All work and all materials, whether incorporated into the work or not, all processes of 
manufacture and all methods of construction shall be, at all times and places, subject to the inspection of 
the Engineer who shall be the final judge of quality, materials, processes of manufacture and methods of 
construction suitable for the purpose for which they are used.  Should they fail to meet his approval they 
shall be forthwith reconstructed, made good and replaced and/or corrected as the case may be, by the 
Contractor at his own expense.  Rejected materials shall immediately be removed from the site. 
 
 If, in the opinion of the Engineer, it is not desirable to replace any defective or damaged materials 
or to reconstruct or correct any portion of the work injured or not performed in accordance with the 
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contract documents, the compensation to be paid to the Contractor hereunder shall be reduced by such 
amount as, in the judgment of the Engineer, shall be equitable. 
 
  

The Contractor expressly warrants that his work shall be free from any defects in materials or 
workmanship, and agrees to correct any defects, settlements, or shrinkages which may appear within 
one (1) year following the date of the final payment request.  Neither the acceptance of the completed 
work nor payment therefor shall operate to release the Contractor or his sureties from any obligations 
under or upon this Contract or the Performance Bond. 
 
 
29. WEATHER CONDITIONS 
 
 The Contractor will and will cause his subcontractors to protect carefully his and their work and 
materials against damage or injury from the weather.  If any work or materials shall have been damaged 
or injured by reason of the failure on the part of the Contractor or any of his subcontractors to protect his, 
or their work, such work and materials shall be removed and replaced at the expense of the Contractor. 
 
 
30. THE TOWN DISTRICT'S RIGHT TO WITHHOLD PAYMENTS 
 
 The TOWN DISTRICT may withhold from the Contractor so much of any approved payments due 
him as may, in the judgment of the TOWN DISTRICT, be necessary: 
 
 A. To assure the payment of just claims then due and unpaid of any persons supplying labor 
or materials for the work; 
 
 B. To protect the TOWN DISTRICT from loss due to defective work not remedied; or 
 
 C. To protect the TOWN DISTRICT from loss due to injury to persons or damage to the 
work or property of other contractors or subcontractors or others, caused by the act or neglect of the 
Contractor or any of his subcontractors.  The TOWN DISTRICT shall have the right, as agent for the 
Contractor, to apply any such amount so withheld in such manner as the TOWN DISTRICT may deem 
proper to satisfy such claims or to secure such protection.  Such application of such money shall be 
deemed payments for the account of the Contractor. 
 
 
31. THE TOWN DISTRICT'S RIGHT TO STOP WORK OR TERMINATE CONTRACT 
 
 If: 
 
 A. The Contractor shall file for any form of bankruptcy relief or make an assignment for the 
benefit of creditors; or 
 
 B. A receiver or liquidator shall be appointed for the Contractor for any of his property and 
shall not be dismissed within twenty (20) days after such appointment, or the proceedings in connection 
therewith shall not be stayed on appeal within the said twenty (20) days; or 
 
 C. The Contractor shall violate any provision of this Contract; or 
 
 D. The Contractor shall fail or refuse to regard laws, ordinances, regulations, or the 
instructions of the Engineer and/or the TOWN DISTRICT; 
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then, and in any such event, the TOWN DISTRICT without prejudice to any other rights or remedy it may 
have, and after seven (7) days written notice to the Contractor and Contractor's Surety may terminate the 
employment of the Contractor and take possession of the premises and all material, tools and appliances 
therein, and complete the work by contract or otherwise, as the TOWN DISTRICT solely may deem 
expedient.  In such case, the Contractor shall not be entitled to receive any further payment until the work 
is finished. 
 
 If the unpaid balance of the compensation to be paid the Contractor hereunder shall exceed the 
expense of so completing the work (including compensation for additional managerial, engineering, 
administration, legal, testing and observation services and any damages for delay), such excess shall be 
paid to Contractor. 
 
 If the expense shall exceed the unpaid balance, the Contractor and his sureties shall be liable to 
the TOWN DISTRICT for such excess. 
 
 
32. CONTRACTOR'S RIGHT TO STOP WORK OR TERMINATE CONTRACT 
 
 If the work shall be stopped by order of the Court or any public authority, Federal or State 
agency, for a period of three (3) months through no act or fault of the Contractor or any of his agents, 
servants, employees, materialmen, or subcontractors, the Contractor may, upon ten (10) days notice to 
the TOWN DISTRICT, discontinue his performance of the work and/or terminate the Contract. 
 
 Upon termination by the Contractor the TOWN DISTRICT may take possession of the work and 
complete the work by Contract or otherwise, as the TOWN DISTRICT solely may deem expedient. 
 
 If the Contract is terminated by the Contractor, the liability of the TOWN DISTRICT to the 
Contractor shall be for all work executed and for any proven loss sustained upon any materials, 
equipment, tools, construction equipment, including reasonable profit and damages. 
 
 
33. RESPONSIBILITY OF WORK 
 
 The Contractor agrees to be responsible for the entire work embraced in this Contract until its 
completion and final acceptance, and that any unfaithful or imperfect work that may become damaged 
from any cause, either by act or commission or omission to properly guard and protect the work that may 
be discovered at any time before the completion and acceptance shall be removed and replaced by good 
and satisfactory work without any charge to the TOWN DISTRICT and that such removal and 
replacement will be performed immediately on the requirement of the Engineer, notwithstanding the fact 
that it may have been overlooked by the proper inspector, and partial payment made thereon.  It is fully 
understood by the Contractor that the inspection of the work shall not relieve him of any obligation to do 
sound and reliable work as herein prescribed, and that any omission to disapprove of any work by the 
Engineer at or before the time of a partial payment or other estimate shall not be construed to be an 
acceptance of any defective work. 
 
 
34. USES OF PREMISES AND REMOVAL OF DEBRIS 
 
 The Contractor expressly undertakes at his own expense: 
 
 A. To take every precaution against injury to persons or damages to property; 
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 B. To store his apparatus, materials, supplies and equipment in such orderly fashion at the 
site of the work as will not unduly interfere with the progress of his work or the work of any of his 
subcontractors, or other contractors; 
 
 C. To place upon any of the completed work only such superimposed loads as are 
consistent with the safety of that portion of the work; 
 
 D. To frequently clean up all refuse, rubbish, scrap materials and debris caused by the 
operations to the end that at all times the site of the work shall present a neat and orderly and 
workmanlike appearance; 
 
 E. Before the Engineer's approval of the Final Payment Request, to remove all surplus 
material, temporary structures, plants of any description and debris of any and every nature resulting from 
his operations and to put the site in a neat and orderly condition. 
 
 
35. POWER OF THE CONTRACTOR TO ACT IN AN EMERGENCY 
 
 In case of an emergency which threatens loss or injury to property and/or safety to life, the 
Contractor will be permitted to act as he sees fit without previous instructions from the TOWN DISTRICT.  
He shall notify the TOWN DISTRICT thereof immediately thereafter and any compensation claimed by 
the Contractor due to extra work made necessary because of his acts in such emergency shall be 
submitted to the TOWN DISTRICT for approval and Change Order executed by the TOWN DISTRICT 
and the Contractor. 
 
 Where the Contractor has not taken action but has notified the Engineer of an emergency 
indicating injury to persons or damage to adjoining property or to the work being accomplished under this 
Contract, then upon authorization from the Engineer to prevent such threatened injury or damage, he 
shall act as instructed by the Engineer.  The amount of reimbursement claimed by the Contractor on 
account of any such action shall be deter-mined in the manner provided herein for the payment of extra 
work and shall be incorporated into a Change Order executed by the TOWN DISTRICT and Contractor. 
 
 
36. SUITS AT LAW 
 
 The Contractor shall indemnify and save harmless the TOWN DISTRICT from and against all 
suits, claims, demands or actions for any injury sustained or alleged to be sustained by any party or 
parties in connection with the construction of the work or any part thereof, or any commission or omission 
of the Contractor, his employees or agents or any subcontractors and in case any such action shall be 
brought against the TOWN DISTRICT, the Contractor shall immediately take care of and defend the 
same at his own cost and expense. 
 
 
37. PROVISIONS REQUIRED BY LAW DEEMED INSERTED 
 
 Each and every provision of law and clause required by law to be inserted in this Contract shall 
be deemed to be inserted herein and the Contract shall be read and enforced as though it were included 
herein, and, if through mistake or otherwise, any such provision is not inserted or is not correctly inserted, 
then upon the application of either party, the Contract shall forthwith be physically amended to make such 
insertion. 
 
 
38. SUBLETTING, SUCCESSOR AND ASSIGNS 
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 The Contractor shall not sublet any part of the work under this Contract, nor assign any money 
due him hereunder without first obtaining the written consent of the TOWN DISTRICT.  This Contract 
shall inure to the benefit of and shall be binding upon the parties hereunder and upon their respective 
successors and assigns, but neither party shall assign or transfer his interest herein in whole or in part 
without consent of the other. 
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 IN WITNESS WHEREOF, the parties hereto have set their hands and seals the day and year first 

above written. 

RIVERHEAD WATER DISTRICT 

 
BY:                                                                    (TOWN SEAL) 
 SEAN WALTER, SUPERVISOR 
 
                                                                            
 CONTRACTOR 
BY:                                                                                
                
TITLE:                                                                         (SEAL) 
 
STATE OF NEW YORK ) 
                  ) ss: 
COUNTY OF SUFFOLK ) 

 On the       day of                    , 20   , before me personally came SEAN WALTER, to me known, 

who being by me duly sworn, did depose and say that he is the duly elected SUPERVISOR of the TOWN 

OF RIVERHEAD, COUNTY OF SUFFOLK, NEW YORK, and that at a meeting of the Town Board of the 

Town of Riverhead, duly held on the      day of                  , 20   , the said Board, also acting in its capacity 

as the Governing Body of the Riverhead Water District, authorized the said SUPERVISOR to execute all 

and any contracts on behalf of the Board; that he knows the seal of said Town, and that the said Water 

District seal is also the seal of the Town of Riverhead; that the seal affixed to the foregoing instrument is 

its corporate seal; that it was affixed thereto by order of the said Board, and that he signed his name 

thereto and executed the said instrument on behalf of the said Water District by like order and authority. 

                                          

 NOTARY PUBLIC 
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ACKNOWLEDGMENT OF CONTRACTOR, IF A CORPORATION 
 
 
STATE OF NEW YORK ) 
                  ) ss: 
COUNTY OF         ) 
 

 On this       day of                , 20   , before me personally came and appeared                             , 

to me known, who by me being duly sworn, did depose and say that he resides at 

                                        that he is the                                 of                              , the Corporation 

described in and which executed the foregoing instrument, that he knows the seal of said corporation, 

that one of the seals affixed to said instrument is such seal, that it was so affixed by order of the Directors 

of said Corporation, and that he signed his name thereto by like order. 

 

                                         

 NOTARY PUBLIC 
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ACKNOWLEDGMENT OF CONTRACTOR, IF A PARTNERSHIP 
 
 
STATE OF NEW YORK ) 
   ) ss: 
COUNTY OF ) 
 

 On this       day of                  , 20   , before me personally came and appeared                             , 

to me known, and known to me to be one of the members of the firm of                                                      , 

described in and who executed the foregoing instrument, and he acknowledged to me that he executed 

the same as and for the act and deed of said form. 

 

                                         

 NOTARY PUBLIC 
 
 
END OF SECTION 005209 
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SECTION 006295 – IRANIAN INVESTMENT ACTIVITIES CERTIFICATION 
 

IRANIAN INVESTMENT ACTIVITIES CERTIFICATION 
 

(To be completed by the Bidder and submitted with the bid) 
 
 By submission of this bid, each bidder and each person signing on behalf of any bidder 
certifies, and in the case of a joint bid each party thereto certifies as to its own organization, under penalty 
of perjury, that to the best of its knowledge and belief that each bidder is not on the list created pursuant 
to paragraph (b) of subdivision 3 of section 165-a of the state finance law. 
 

 
 

Dated:___________________2017 
 
 
________________________________________      _______________________________ 
(Name of corporation or partnership)                              (Individual) 
 
________________________________________ 
(Officer stating title)  (Partner) 

END OF SECTION 006295 
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SECTION 007305 – GENERAL CONDITIONS   
 
1. GENERAL CONDITIONS 
 
The "General Conditions" are hereby made a part of these specifications and are attached herein. 
 
Where any article of the General Conditions is supplemented hereby, the provisions of such article shall 
remain in effect.  All the supplemental provisions shall be considered as added thereto.  Where any such 
article is amended, voided or superseded thereby, the provisions of such article not so specifically 
amended, voided or superseded shall remain in effect. 
 
Work, materials, plant, labor and other requirements of the General Conditions shall be furnished by the 
contractor.  No direct payment shall be made for these General Conditions, and payment shall be 
deemed to be included in the Contract price or various items of the entire Contract. 
 
2. CONTRACT DOCUMENTS 
 
The Contract Documents include, but are not limited to, the General Conditions, General Specifications, 
Detailed Specifications, Plans, Proposal Form, Contract and other sections as either cited on the Index 
page(s) or actually included in the bound documents. 
 
Each section of the Contract Documents is intended to be complementary to the other sections.  It is 
intended that they include all items of labor and materials and everything required and necessary to 
complete the work, even though some items of work or materials may not be particularly mentioned in 
every section or may have been inadvertently omitted from the Drawings or Specifications or both. 
 
3. APPROVAL OF SUBCONTRACTORS AND MATERIALS 
 
Prior to commencing any work under this Contract, the contractor shall submit to the Engineer for 
approval a list of all the subcontractors and material suppliers it proposes to use for this Contract.  No 
subcontractor or material supplier will be permitted to deliver materials or perform any work on this 
Contract until it has been approved by the Engineer. 
 
4. INTERPRETATION OF DRAWINGS, ETC. 
 
In the event of discrepancies between the Drawings and the Specifications, the following order shall be 
given preference when making interpretations: 
 

a. Addenda (later dates to take precedence over earlier dates). 
 

b. Drawings (schedules or notes to take precedence over other data shown on Drawings). 
 

c. Technical Specifications 
 

d. General Specifications 
 

e. General Conditions 
 
On all Plans, Drawings, etc., the figure dimensions shall govern in the case of discrepancy between the 
scales and figures. 
 
The contractor shall take no advantage of any error or omission in the Plans, or of any discrepancy 
between the Plans and Specifications, and the Engineer shall make such corrections and interpretations 
as may be deemed necessary for the fulfillment of the intent of the Specifications and of the Plans as 
construed by him, and his decision shall be final. 
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All work that may be called for in the Specifications and not shown on the Plans, or shown on the Plans 
and not called for in the Specifications, shall be furnished and executed by the contractor as if designated 
in both.  Should any work or material be required which is not denoted in the Plans and Specifications, 
either directly or indirectly, but which is, nevertheless, necessary for the proper carrying out of the intent 
thereof, it is understood and agreed that the same is implied and required, and that the contractor shall 
perform such work and furnish such materials as if they were completely delineated and described. 
 
5. ADDITIONAL WORK 
 
Additional work, if required to be performed under this Contract, will be in accordance with the applicable 
paragraphs of the Contract.  The Engineer shall be the sole judge as to whether such work was intended 
as part of the Contract or is in addition thereto. 
 
6. SAFETY PROVISIONS 
 
The contractor shall take every precaution and shall provide such equipment and facilities as are 
necessary or required for the safety of its employees.  In case of an accident, first aid shall be 
administered to any who may be injured in the progress of the work.  In addition, the contractor shall also 
be prepared for the removal to the hospital for treatment of any employee either seriously injured or ill. 
 
7. SANITARY REGULATIONS 
 
In addition to compliance with the Occupational Safety and Health Act, the contractor shall erect and 
maintain necessary sanitary conveniences for the use of employees on the work.  Such conveniences 
shall be properly secluded from observation, and their use shall be strictly enforced.  Such sanitary 
conveniences shall be constructed in compliance with all laws, ordinances or regulations governing these 
facilities.  The contents of same shall be removed with sufficient frequency to prevent nuisance, and 
disposed of to the satisfaction of the Engineer. 
 
The contractor shall obey and enforce such other sanitary regulations and orders and shall take such 
precautions against infectious diseases as may be deemed necessary.  In case any infectious diseases 
occur among its employees, it shall arrange for the immediate removal of the patient from the work and 
his isolation from all persons connected with the work. 
 
8. RESPONSIBILITY OF ENGINEER AND CONTRACTOR DURING CONSTRUCTION 
 
By means of the on-site observations of the work in progress, the Engineer will endeavor to provide 
protection for the Owner against defects and deficiencies in the contractor's work, but the furnishing of 
such services shall not include construction review of the contractor's construction means, methods, 
techniques, sequences or procedures, or of any safety precautions and programs in connection with the 
work. 
 
The contractor is responsible for complete conformance to the Plans and Specifications, proper 
construction procedures, coordination with subcontractors, other contractors and utilities, and safe 
working conditions for its employees. 
 
9. LABOR 
 
All contractors and subcontractors employed upon the work shall and will be required to conform to the 
Labor Laws of the State of New York and the various acts amendatory and supplementary thereto; and to 
all other laws, ordinances and legal requirements applicable thereto.  All contractors and subcontractors 
shall submit original copies of certified payroll records for each period worked at the site.  In addition all 
contractors and subcontractors shall provide a completed Affidavit of Labor Form 220 and Riverhead 
Town Wage Disclaimer Form for each payroll week prior to issuance of any partial or final payment. 
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All labor shall be performed in the best and most workmanlike manner by mechanics skilled in their 
respective trades.  The standards of the work required throughout shall be of such grade as will bring 
results of the first class only. 
 
10. CLAIMS OR PROTESTS 
 
If the contractor considers any work required of him to be outside the requirements of the Contract, or 
considers any record or ruling of the Engineers or Inspectors as unfair, he shall ask for written instructions 
or decisions immediately, and then file a written protest with the Owner against the same within five days 
thereafter, or be considered as having accepted the record or ruling. 
 
11. NOTIFICATION, INTERFERENCE AND INJURY TO UTILITIES 
 
The contractor shall cooperate in every way with the utility companies.  All excavation shall be done in 
compliance with Article 36 of the General Business Law and notices given as provided by GBL, Section 
761. 
 
All conduits, water mains and gas mains encountered in the construction shall be properly and safely 
taken care of by the contractor, who shall, upon encountering same, notify the public corporation to whom 
they belong, in order that they may be changed in such a manner as not to interfere with the final con-
struction. 
 
In case any damage shall result to any service pipe for water or gas, or any private or public sewer or 
conduit by reason of negligence on the part of the contractor, he shall, without delay and at his own 
expense, repair same to the satisfaction of the Engineer, and in case such repairs are not made promptly 
or satisfactorily, the Owner may have the repairs made by another contractor or otherwise, and deduct 
the cost of same from any monies due or to become due the contractor. 
 
12. INFRINGEMENT OF PATENTS 
 
The contractor further agrees to hold himself responsible for any claims made against the Owner for any 
infringement of patents by the use of patented articles in any one phase of construction of the work and 
the completion of same, or any process connected with the work agreed to be performed under this Con-
tract, or of any materials used upon said work and to save harmless and indemnify the Owner from all 
costs, expenses and damages which the Owner shall be obliged to pay by reason of any infringement or 
patents used in the construction and completion of the work. 
 
13. DAMAGES 
 
All damage, direct or indirect, of whatever nature resulting from either the performance of, or resulting to 
the work under, this Contract during its progress from whatever cause, shall be borne and sustained by 
the contractor, and all work shall be solely at his risk until the date of the final payment request. 
 
14. GUARANTEE/WARRANTY 
 
This contractor shall guarantee and warrant his work and that of his subcontractors against defects in 
workmanship and/or materials for a period of one (1) year from the date of final payment request by the 
Engineer, except as otherwise specified.  Upon written notification from the Engineer, the contractor shall 
repair, replace or reconstruct such defects to the satisfaction of the Engineer at no cost to the Owner. 
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15. STANDARDIZATION 
 
The general items specified with the Technical Specifications indicate specific manufacturers and/or 
catalog numbers etc., for the purpose of standardization within the District in order to minimize the 
stockpiling of replacement parts. 
 
END OF SECTION 007305 
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SECTION 007306 – WATER MAIN & APPURTENANCES GENERAL SPECIFICATIONS 
 
SCOPE 

 
The work under this Contract includes furnishing all materials, equipment, labor, etc., for the installation of 
cement-lined ductile iron water mains and appurtenances, as shown on the Plans and Specifications and 
as directed by, and to the approval of, the Engineer. 
 
GENERAL SPECIFICATIONS 

 
The General Specifications are hereby made a part of the contract. 

 
Where any article of the General Specifications is supplemented hereby, the provision of such article 
shall remain in effect.  The supplemental provisions shall be considered as added thereto.  Where any 
such article is amended, voided or superseded thereby, the provisions of such article not so specifically 
amended, voided or superseded shall remain in effect. 

 
NO DIRECT PAYMENT 

 
No direct payment will be made for work done or for materials furnished under these General 
Specifications.  Compensation shall be deemed to have been included in the contract price of the entire 
work. 

 
WORKMANSHIP 

 
It is the intent of these specifications to describe definitely and fully the character of materials and 
workmanship required with regard to ordinary features and to require first-class work and materials. 

 
For any unexpected features arising during the progress of the work and not fully covered herein, the 
specifications shall be interpreted by the Engineer to require first-class work and materials, and such 
interpretation shall be accepted by the Contractor. 

 
PROPER METHOD OF WORK AND PROPER MATERIALS 

 
The Engineer shall have the authority to direct the order and sequence of the work, which shall be such 
as to permit the entire work under this contract to be begun and to proceed as rapidly as possible, and 
such as to bring the several parts of the work to a successful completion at about the same time. 

 
If at any time before the commencement or during the progress of the work, the materials and appliances 
used or to be used appear to the Engineer as insufficient or improper for assuring the quality of work 
required or the required rate of progress, he may order the Contractor to increase its efficiency or to 
improve the character of the materials and appliances.  The failure of the Engineer to demand any 
increase of such efficiency or improvement shall not release the Contractor from its obligation to secure 
the quality of work or the rate of progress specified. 

 
During freezing or inclement weather, no work shall be done except such as can be done satisfactorily 
and in a manner to secure first-class construction throughout.  Work shall be done in such a manner as 
will properly protect and support existing permanent structures, pipe lines, etc. 
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CONSTRUCTION MONITORING 
 

The Contractor shall, at all times, provide convenience of access and safe and proper facilities for the 
observation of all parts of the work.  No work, except such shop work as may be so permitted, shall be 
done except in the presence of the Engineer or his assistants. 
 
The Contractor shall notify the Engineer 24 hours in advance as to when he intends to start or resume the 
work. 
 
No material of any kind shall be used upon the work until it has been monitored and accepted by the 
Engineer.  Rejected materials shall be immediately removed from the work and not again offered for use. 
 
Any materials or workmanship found at any time to be defective shall be remedied at once, regardless of 
previous monitoring.  The observation of the work by the Engineer is intended to aid the Contractor in 
applying labor and materials in accordance with the contract, but such observation shall not operate to 
release the Contractor from any of its contract obligations. 

 
COOPERATION 

 
All contractors and subcontractors shall coordinate their work with adjacent work and with other trades so 
as to facilitate the general progress of the work.  Each trade shall afford other trades every reasonable 
opportunity for the installation of their work and for the storage of their material. 

 
PROTECTION OF WORK 

 
The Contractor shall place a sufficiency of yellow, Type C steady burn lights on or near any work 
accessible to the public, and keep them burning sunset to sunrise.  It shall erect suitable railings or 
barriers, and shall provide watchmen on the work by day or night, as required and deemed necessary for 
the safety of the work on public or adjoining property. 

 
The District reserves the right to remedy any neglect on the part of the Contractor regarding the 
protection of the work which may come to its attention, after 24 hours notice in writing; except that in 
cases of emergency, it shall have the right to remedy any neglect without notice; and, in either case, to 
deduct the cost of such remedy from any money due the Contractor. 

 
REPRESENTATIVE ALWAYS PRESENT 
 

The Contractor, in case of its absence from the work, shall have a competent representative or 
foreman present, who shall follow, without delay, all instructions of the Engineer or his assistants in the 
prosecution and completion of the work in conformity with this Contract, and shall have full authority to 
supply labor and materials immediately.  The Contractor shall also have a competent representative 
available to receive telephone messages and provide a reasonable reply as soon as possible, but not 
later than 24 hours. 

SIGNS 
 

No signs or advertisements will be allowed to be displayed unless a permit is obtained from the Town 
Building Department and the sign is approved by the Engineer. 

 
PERMITS AND REGULATIONS 

 
The Water Main Contractor shall obtain and pay for all permits necessary to conduct the work and 
complete this contract.  Work shall be performed in strict accordance with the regulations and 
requirements of the various civil agencies having jurisdiction.  Upon completion of the work provided for in 
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this Contract, and before final payment shall be made, the Contractor shall furnish the Engineer with any 
necessary certificates of approval issued by these various agencies. 
 
LABOR 
 
All contractors and subcontractors employed upon the work shall and will be required to conform to the 
Labor Laws of the State of New York and the various acts amendatory and supplementary thereto, and to 
all other laws, ordinances and legal requirements applicable thereto. 
 
All labor shall be performed in the best and most workmanlike manner by mechanics skilled in their 
respective trades.  The standards of the work required throughout shall be of such grade as will bring 
results of the first class only. 

 
TEMPORARY LIGHTS, WATER, ETC. 

 
The Water Main Contractor shall provide its own temporary light, power and water supply.  The 
Contractor shall pay for all current for temporary power and lighting.  The District will not charge for water 
used. 

 
GRADES, LINES, LEVELS AND SURVEYS 

 
The Developer will establish the lines and grades for the water mains and appurtenances. All grades, 
lines, levels and bench marks shall be maintained by this Contractor, who shall be responsible for same. 
 
The Contractor shall verify grades, lines, levels and dimensions shown on the plans, and he shall report 
any errors or inconsistencies in the above to the Engineer before commencing work. 
 
BOUNDARIES OF WORK AND CONTIGUOUS WORK 

 
The District will obtain from the Developer rights-of-way for the work specified in this Contract, and the 
Contractor shall not enter or occupy with men, tools or materials any private ground outside the 
easements and rights-of-way without the consent of the property owner and the approval of the Engineer.  
Other contractors of the District may, for all purposes required by their contracts, enter upon the work and 
premises used by the Contractor, and the Contractor shall give to other contractors of the District all 
reasonable facilities and assistance for the completion of adjoining work. 

 
Where the work called for extends upon or through private property, the Developer shall procure all 
necessary rights and deeds for access to the property for the District.  The Contractor shall not proceed 
with this part of the work until the Developer has completed its negotiations with the property holders and 
all necessary papers are in the hands of the District. 

 
CLEANING AND FINAL INSPECTION 

 
All pipelines and other structures shall be kept clean during construction.  As work approaches 
completion, the Contractor shall systematically and thoroughly clean the site and structures and make 
any needed repairs. 
 
The Contractor shall furnish, at its own expense, suitable tools and labor for cleaning out all dirt, mortar 
and foreign substances from the structures, and the water for cleaning by flushing.  Any leakage of water 
into any structure exceeding the limits specified, or any deviation from the proper grade for alignment to 
the structure, or any other defect such as to make the work, in the opinion of the Engineer, fall short of 
first-class work, shall be properly corrected by the Contractor at its own expense. 
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Cleaning and repairs shall be arranged, so far as practicable, to be completed upon finishing the 
construction work.  Notice to begin this cleaning and repairing, if such is needed, will be given in due 
season by the Engineer who, at the same time, will make his final inspection of the work. 
 
The Engineer will not prepare the Contractor's final payment request until after the final inspection is 
made.  During this final inspection, the Contractor, at its own expense, shall furnish suitable provisions as 
to needed drainage, workers and appliances. 

 
CHANGE ORDERS 

 
During the construction period of this Contract, the Engineer may order, in writing, changes in sizes of 
(prior to release of water mains and appurtenances from the manufacturer) and/or changes in locations of 
(prior to delivery of materials) and/or additional water mains and appurtenances.  The prices as bid for the 
respective sizes installed shall also be applicable to any such changes or additions ordered by the 
Engineer.  The total cost of additional water mains and appurtenances shall be limited to not more than 
10 percent of the total bid (including alternate bids) of all items. 
 
END OF SECTION 007306 
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SECTION 007343 - WAGE RATES 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PREVAILING WAGE SCHEDULE FOR ARTICLE 8 PUBLIC WORK PROJECT
 
Attached is the current schedule(s) of the prevailing wage rates and prevailing hourly
supplements for the project referenced above.  A unique Prevailing Wage Case Number
(PRC#) has been assigned to the schedule(s) for your project.
 
The schedule is effective from July 2016 through June 2017. All updates, corrections, posted
on the 1st business day of each month, and future copies of the annual determination are
available on the Department's website   www.labor.state.ny.us.     Updated PDF copies of
your schedule can be accessed by entering your assigned PRC# at the proper location on
the website.
 
It is the responsibility of the contracting agency or its agent to annex and make part, the
attached schedule, to the specifications for this project, when it is advertised for bids and /or
to forward said schedules to the successful bidder(s), immediately upon receipt, in order to
insure the proper payment of wages.
 
Please refer to the "General Provisions of Laws Covering Workers on Public Work
Contracts" provided with this schedule, for the specific details relating to other
responsibilities of the Department of Jurisdiction.
 
Upon completion or cancellation of this project, enter the required information and mail  OR
fax this form to the office shown at the bottom of this notice,  OR  fill out the electronic
version via the NYSDOL website.
 

NOTICE OF COMPLETION / CANCELLATION OF PROJECT
 

Date Completed: Date Cancelled:
 

Name & Title of Representative:
 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.state.ny.us.       PW 200      PWAsk@labor.state.ny.us

Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

Riverhead Water District
 
Carmine Urciuoli, Staff Engineer
H2M  Group
538 Broad Hollow Road
4th Floor East
Melville    NY 11747

Schedule Year 2016 through 2017
Date Requested 04/27/2017
PRC# 2017004344

Location Various Locations
Project ID# RDWD 1653
Project Type Water Distribution System Improvements Installation of Water Mains and Appurtenances at various

locations throughout the District
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General Provisions of Laws Covering Workers on Article 8 Public Work Contracts
 
Introduction
 
The Labor Law requires public work contractors and subcontractors to pay laborers, workers, or mechanics employed in
the performance of a public work contract not less than the prevailing rate of wage and supplements (fringe benefits) in the
locality where the work is performed.
 
Responsibilities of the Department of Jurisdiction
 
A Department of Jurisdiction (Contracting Agency) includes a state department, agency, board or commission: a county,
city, town or village; a school district, board of education or board of cooperative educational services; a sewer, water, fire,
improvement and other district corporation; a public benefit corporation; and a public authority awarding a public work
contract.
 
The Department of Jurisdiction (Contracting Agency) awarding a public work contract MUST obtain a Prevailing Rate
Schedule listing the hourly rates of wages and supplements due the workers to be employed on a public work project.
This schedule may be obtained by completing and forwarding a "Request for wage and Supplement Information" form (PW
39) to the Bureau of Public Work.  The Prevailing Rate Schedule MUST be included in the specifications for the contract to
be awarded and is deemed part of the public work contract.
 
Upon the awarding of the contract, the law requires that the Department of Jurisdiction (Contracting Agency) furnish the
following information to the Bureau:  the name and address of the contractor, the date the contract was let and the
approximate dollar value of the contract. To facilitate compliance with this provision of the Labor Law, a copy of the
Department's "Notice of Contract Award" form (PW 16) is provided with the original Prevailing Rate Schedule.
 
The Department of Jurisdiction (Contracting Agency) is required to notify the Bureau of the completion or cancellation of
any public work project.  The Department's PW 200 form is provided for that purpose.
 
Both the PW 16 and  PW 200 forms are available for completion online. 
 
Hours
 
No laborer, worker, or mechanic in the employ of a contractor or subcontractor engaged in the performance of any public
work project shall be permitted to work more than eight hours in any day or more than five days in any week, except in
cases of extraordinary emergency.  The contractor and the Department of Jurisdiction (Contracting Agency) may apply to
the Bureau of Public Work for a dispensation permitting workers to work additional hours or days per week on a particular
public work project.
 
There are very few exceptions to this rule.  Complete information regarding these exceptions is available on the "4 Day /
10 Hour Work Schedule" form (PW 30R). 
 
Wages and Supplements
 
The wages and supplements to be paid and/or provided to laborers, workers, and mechanics employed on a public work
project shall be not less than those listed in the current Prevailing Rate Schedule for the locality where the work is
performed.  If a prime contractor on a public work project has not been provided with a Prevailing Rate Schedule, the
contractor must notify the Department of Jurisdiction (Contracting Agency) who in turn must request an original Prevailing
Rate Schedule form the Bureau of Public Work.  Requests may be submitted by: mail to NYSDOL, Bureau of Public Work,
State Office Bldg. Campus, Bldg. 12, Rm. 130, Albany, NY 12240; Fax to Bureau of Public Work (518) 485-1870; or
electronically at the NYSDOL website  www.labor.state.ny.us.
 
Upon receiving the original schedule, the Department of Jurisdiction (Contracting Agency) is REQUIRED to provide
complete copies to all prime contractors who in turn MUST, by law, provide copies of all applicable county schedules to
each subcontractor and obtain from each subcontractor, an affidavit certifying such schedules were received. If the original
schedule expired, the contractor may obtain a copy of the new annual determination from the NYSDOL website
www.labor.state.ny.us.
 
The Commissioner of Labor makes an annual determination of the prevailing rates.  This determination is in effect from
July 1st through June 30th of the following year.  The annual determination is available on the NYSDOL website
www.labor.state.ny.us.
 
Payrolls and Payroll Records 
 
Every contractor and subcontractor MUST keep original payrolls or transcripts subscribed and affirmed as true under
penalty of perjury.  Payrolls must be maintained for at least three (3) years from the project's date of completion.  At a
minimum, payrolls must show the following information for each person employed on a public work project: Name,
Address, Last 4 Digits of Social Security Number, Classification(s) in which the worker was employed, Hourly wage rate(s)
paid, Supplements paid or provided, and Daily and weekly number of hours worked in each classification.

http://wpp.labor.state.ny.us/wpp/showFindProject.do?method=showIt
http://www.labor.ny.gov/workerprotection/publicwork/PW410s.shtm
http://www.labor.ny.gov/workerprotection/publicwork/PW410s.shtm
http://www.labor.state.ny.us/
http://www.labor.state.ny.us/
http://www.labor.state.ny.us/


 
Every contractor and subcontractor shall submit to the Department of Jurisdiction (Contracting Agency), within thirty (30)
days after issuance of its first payroll and every thirty (30) days thereafter, a transcript of the original payrolls, subscribed
and affirmed as true under penalty of perjury.  The Department of Jurisdiction (Contracting Agency) shall collect, review
for facial validity, and maintain such payrolls.
 
In addition, the Commissioner of Labor may require contractors to furnish, with ten (10) days of a request, payroll records
sworn to as their validity and accuracy for public work and private work.  Payroll records include, by are not limited to time
cards, work description sheets, proof that supplements were provided, cancelled payroll checks and payrolls.  Failure to
provide the requested information within the allotted ten (10) days will result in the withholding of up to 25% of the
contract, not to exceed $100,000.00.  If the contractor or subcontractor does not maintain a place of business in New York
State and the amount of the contract exceeds $25,000.00, payroll records and certifications must be kept on the project
worksite.
 
The prime contractor is responsible for any underpayments of prevailing wages or supplements by any subcontractor. 
 
All contractors or their subcontractors shall provide to their subcontractors a copy of the Prevailing Rate Schedule
specified in the public work contract as well as any subsequently issued schedules.  A failure to provide these schedules
by a contractor or subcontractor is a violation of Article 8, Section 220-a of the Labor Law.
 
All subcontractors engaged by a public work project contractor or its subcontractor, upon receipt of the original schedule
and any subsequently issued schedules, shall provide to such contractor a verified statement attesting that the
subcontractor has received the Prevailing Rate Schedule and will pay or provide the applicable rates of wages and
supplements specified therein.  (See NYS Labor Laws, Article 8 . Section 220-a).
 
Determination of Prevailing Wage and Supplement Rate Updates Applicable to All Counties
 
The wages and supplements contained in the annual determination become effective July 1st whether or not the new
determination has been received by a given contractor.  Care should be taken to review the rates for obvious errors.  Any
corrections should be brought to the Department's attention immediately.  It is the responsibility of the public work
contractor to use the proper rates.  If there is a question on the proper classification to be used, please call the district
office located nearest the project.  Any errors in the annual determination will be corrected and posted to the NYSDOL
website on the first business day of each month.  Contractors are responsible for paying these updated rates as well,
retroactive to July 1st.
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the
column of rates.  These are the dates for which a given set of rates is effective.  To the extent possible, the Department
posts rates in its possession that cover periods of time beyond the July 1st to June 30th time frame covered by a
particular annual determination.  Rates that extend beyond that instant time period are informational ONLY and may be
updated in future annual determinations that actually cover the then appropriate July 1st to June 30th time period.
 
Withholding of Payments
 
When a complaint is filed with the Commissioner of Labor alleging the failure of a contractor or subcontractor to pay or
provide the prevailing wages or supplements, or when the Commissioner of Labor believes that unpaid wages or
supplements may be due, payments on the public work contract shall be withheld from the prime contractor in a sufficient
amount to satisfy the alleged unpaid wages and supplements, including interest and civil penalty, pending a final
determination.
 
When the Bureau of Public Work finds that a contractor or subcontractor on a public work project failed to pay or provide
the requisite prevailing wages or supplements, the Bureau is authorized by Sections 220-b and 235.2 of the Labor Law to
so notify the financial officer of the Department of Jurisdiction (Contracting Agency) that awarded the public work contract.
Such officer MUST then withhold or cause to be withheld from any payment due the prime contractor on account of such
contract the amount indicated by the Bureau as sufficient to satisfy the unpaid wages and supplements, including interest
and any civil penalty that may be assessed by the Commissioner of Labor.  The withholding continues until there is a final
determination of the underpayment by the Commissioner of Labor or by the court in the event a legal proceeding is
instituted for review of the determination of the Commissioner of Labor.
 
The Department of Jurisdiction (Contracting Agency) shall comply with this order of the Commissioner of Labor or of the
court with respect to the release of the funds so withheld.
 
Summary of Notice Posting Requirements
 
The current Prevailing Rate Schedule must be posted in a prominent and accessible place on the site of the public work
project.  The prevailing wage schedule must be encased in, or constructed of, materials capable of withstanding adverse
weather conditions and be titled "PREVAILING RATE OF WAGES" in letters no smaller than two (2) inches by two (2)
inches.
 
The  "Public Work Project" notice must be posted at the beginning of the performance of every public work contract, on
each job site.
 

http://www.labor.ny.gov/formsdocs/wp/pw101.pdf


Every employer providing workers. compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers. Compensation Board in a conspicuous place on the jobsite.
 
Every employer subject to the NYS Human Rights Law must conspicuously post at its offices, places of employment, or
employment training centers, notices furnished by the State Division of Human Rights.
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the NYS Department of Labor.
 
Apprentices
 
Employees cannot be paid apprentice rates unless they are individually registered in a program registered with the NYS
Commissioner of Labor.  The allowable ratio of apprentices to journeyworkers in any craft classification can be no greater
than the statewide building trade ratios promulgated by the Department of Labor and included with the Prevailing Rate
Schedule.  An employee listed on a payroll as an apprentice who is not registered as above or is performing work outside
the classification of work for which the apprentice is indentured, must be paid the prevailing journeyworker's wage rate for
the classification of work the employee is actually performing.
 
NYSDOL Labor Law, Article 8, Section 220-3, require that only apprentices individually registered with the NYS
Department of Labor may be paid apprenticeship rates on a public work project.  No other Federal or State Agency of
office registers apprentices in New York State.
 
Persons wishing to verify the apprentice registration of any person must do so in writing by mail, to the NYSDOL Office of
Employability Development / Apprenticeship Training, State Office Bldg. Campus, Bldg. 12, Albany, NY  12240 or by Fax
to NYSDOL Apprenticeship Training (518) 457-7154.  All requests for verification must include the name and social
security number of the person for whom the information is requested.
 
The only conclusive proof of individual apprentice registration is written verification from the NYSDOL Apprenticeship
Training Albany Central office.  Neither Federal nor State Apprenticeship Training offices outside of Albany can provide
conclusive registration information.
 
It should be noted that the existence of a registered apprenticeship program is not conclusive proof that any person is
registered in that program.  Furthermore, the existence or possession of wallet cards, identification cards, or copies of
state forms is not conclusive proof of the registration of any person as an apprentice.
 
Interest and Penalties
 
In the event that an underpayment of wages and/or supplements is found:
 

- Interest shall be assessed at the rate then in effect as prescribed by the Superintendent of Banks pursuant to
section 14-a of the Banking Law, per annum from the date of underpayment to the date restitution is made.

- A Civil Penalty may also be assessed, not to exceed 25% of the total of wages, supplements, and interest due.
 

Debarment
 
Any contractor or subcontractor and/or its successor shall be ineligible to submit a bid on or be awarded any public work
contract or subcontract with any state, municipal corporation or public body for a period of five (5) years when:
 

- Two (2) willful determinations have been rendered against that contractor or subcontractor and/or its successor
within any consecutive six (6) year period.

- There is any willful determination that involves the falsification of payroll records or the kickback of wages or
supplements.
 

Criminal Sanctions
 
Willful violations of the Prevailing Wage Law (Article 8 of the Labor Law) may be a felony punishable by fine or
imprisonment of up to 15 years, or both.
 
Discrimination
 
No employee or applicant for employment may be discriminated against on account of age, race, creed, color, national
origin, sex, disability or marital status.
 
No contractor, subcontractor nor any person acting on its behalf, shall by reason of race, creed, color, disability, sex or
national origin discriminate against any citizen of the State of New York who is qualified and available to perform the work
to which the employment relates (NYS Labor Law, Article 8, Section 220-e(a)).
 
No contractor, subcontractor, nor any person acting on its behalf, shall in any manner, discriminate against or intimidate
any employee on account of race, creed, color, disability, sex, or national origin (NYS Labor Law, Article 8, Section 220-
e(b) ).



 
The Human Rights Law also prohibits discrimination in employment because of age, marital status, or religion.
 
There may be deducted from the amount payable to the contractor under the contract a penalty of $50.00 for each
calendar day during which such person was discriminated against or intimidated in violation of the provision of the contract
 (NYS Labor Law, Article 8, Section 220-e(c) ).
 
The contract may be cancelled or terminated by the State or municipality.  All monies due or to become due thereunder
may be forfeited for a second or any subsequent violation of the terms or conditions of the anti-discrimination sections of
the contract (NYS Labor Law, Article 8, Section 220-e(d) ).
 
Every employer subject to the New York State Human Rights Law must conspicuously post at its offices, places of
employment, or employment training centers notices furnished by the State Division of Human Rights.
 
Workers' Compensation
 
In accordance with Section 142 of the State Finance Law, the contractor shall maintain coverage during the life of the
contract for the benefit of such employees as required by the provisions of the New York State Workers' Compensation
Law.
 
A contractor who is awarded a public work contract must provide proof of workers' compensation coverage prior to being
allowed to begin work.
 
The insurance policy must be issued by a company authorized to provide workers' compensation coverage in New York
State.  Proof of coverage must be on form C-105.2 (Certificate of Workers' Compensation Insurance) and must name this
agency as a certificate holder.
 
If New York State coverage is added to an existing out-of-state policy, it can only be added to a policy from a company
authorized to write workers' compensation coverage in this state.  The coverage must be listed under item 3A of the
information page.
 
The contractor must maintain proof that subcontractors doing work covered under this contract secured and maintained a
workers' compensation policy for all employees working in New York State.
 
Every employer providing worker's compensation insurance and disability benefits must post notices of such coverage in
the format prescribed by the Workers' Compensation Board in a conspicuous place on the jobsite.
 
Unemployment Insurance
 
Employers liable for contributions under the Unemployment Insurance Law must conspicuously post on the jobsite notices
furnished by the New York State Department of Labor.
 



 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Notice of Contract Award
 
New York State Labor Law, Article 8, Section 220.3a requires that certain information
regarding the awarding of public work contracts, be furnished to the Commissioner of Labor.
One "Notice of Contract Award" (PW 16, which may be photocopied),  MUST  be completed
for  EACH  prime contractor on the above referenced project. 
 
Upon notifying the successful bidder(s) of this contract, enter the required information and
mail  OR  fax this form to the office shown at the bottom of this notice,  OR  fill out the
electronic version via the NYSDOL website.
 

Contractor Information
All information must be supplied

 
Federal Employer Identification Number:

 
Name:

 
Address:

 
aaa

 
City: State: Zip:

 
Contract Type:

[  ]    (01) General Construction
[  ]    (02) Heating/Ventilation
[  ]    (03) Electrical
[  ]    (04) Plumbing
[  ]    (05) Other  :                                 

Amount of Contract: $
 
Approximate Starting Date: - - - - /- - - - /
 
Approximate Completion Date: - - - - /- - - - /

 
 
 

  Phone: (518) 457-5589  Fax:  (518) 485-1870 
  W. Averell Harriman State Office Campus, Bldg. 12, Room 130, Albany, NY 12240

 
 

www.labor.state.ny.us.       PW 16      PWAsk@labor.state.ny.us

Andrew M. Cuomo, Governor Roberta Reardon, Commissioner

Riverhead Water District
 
Carmine Urciuoli, Staff Engineer
H2M  Group
538 Broad Hollow Road
4th Floor East
Melville    NY 11747

Schedule Year 2016 through 2017
Date Requested 04/27/2017
PRC# 2017004344

Location Various Locations
Project ID# RDWD 1653
Project Type Water Distribution System Improvements Installation of Water Mains and Appurtenances at various

locations throughout the District
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IMPORTANT NOTICE 
 
 

FOR 
 

CONTRACTORS & 
CONTRACTING AGENCIES 

 
 

 
Social Security Numbers on Certified Payrolls 

 
 
The Department of Labor is cognizant of the concerns of the potential for misuse or 
inadvertent disclosure of social security numbers.  Identity theft is a growing problem 
and we are sympathetic to contractors’ concerns with regard to inclusion of this 
information on payrolls if another identifier will suffice. 
 
For these reasons, the substitution of the use of the last four digits of the social 
security number on certified payrolls submitted to contracting agencies on public 
work projects is now acceptable to the Department of Labor. 
 
 

NOTE: This change does not affect the Department’s 
ability to request and receive the entire social 
security number from employers during the course 
of its public work / prevailing wage investigations.  

   
 
 
 
 



To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

Budget Policy & Reporting Manual
 
 

B-610
 

Public Work Enforcement Fund
 

effective date December 7, 2005
 
 

1. Purpose and Scope:
 

This Item describes the Public Work Enforcement Fund (the Fund, PWEF) and its
relevance to State agencies and public benefit corporations engaged in construction or
reconstruction contracts, maintenance and repair, and announces the recently-enacted
increase to the percentage of the dollar value of such contracts that must be deposited into
the Fund. This item also describes the roles of the following entities with respect to the
Fund:

 
- New York State Department of Labor (DOL),
- The Office of the State of Comptroller (OSC), and
- State agencies and public benefit corporations.

 
2. Background and Statutory References:

 
DOL uses the Fund to enforce the State's Labor Law as it relates to contracts for
construction or reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law. State agencies and public benefit corporations participating
in such contracts are required to make payments to the Fund.

 
Chapter 511 of the Laws of 1995 (as amended by Chapter 513 of the Laws of 1997,
Chapter 655 of the Laws of 1999, Chapter 376 of the Laws of 2003 and Chapter 407 of the
Laws of 2005) established the Fund.

 
3. Procedures and Agency Responsibilities:

 
The Fund is supported by transfers and deposits based on the value of contracts for
construction and reconstruction, maintenance and repair, as defined in subdivision two of
Section 220 of the Labor Law, into which all State agencies and public benefit corporations
enter.

 
Chapter 407 of the Laws of 2005 increased the amount required to be provided to this fund
to .10 of one-percent of the total cost of each such contract, to be calculated at the time
agencies or public benefit corporations enter into a new contract or if a contract is amended.
The provisions of this bill became effective August 2, 2005.



To all State Departments, Agency Heads and Public Benefit Corporations 
IMPORTANT NOTICE REGARDING PUBLIC WORK ENFORCEMENT FUND

 
 

OSC will report to DOL on all construction-related ("D") contracts approved during the
month, including contract amendments, and then DOL will bill agencies the appropriate
assessment monthly. An agency may then make a determination if any of the billed
contracts are exempt and so note on the bill submitted back to DOL. For any instance
where an agency is unsure if a contract is or is not exempt, they can call the Bureau of
Public Work at the number noted below for a determination. Payment by check or journal
voucher is due to DOL within thirty days from the date of the billing. DOL will verify the
amounts and forward them to OSC for processing.

 
For those contracts which are not approved or administered by the Comptroller, monthly
reports and payments for deposit into the Public Work Enforcement Fund must be provided
to the Administrative Finance Bureau at the DOL within 30 days of the end of each month
or on a payment schedule mutually agreed upon with DOL.

 
Reports should contain the following information:

 
- Name and billing address of State agency or public

benefit corporation;
- State agency or public benefit corporation contact and

phone number;
- Name and address of contractor receiving the award;
- Contract number and effective dates;
- Contract amount and PWEF assessment charge (if

contract amount has been amended, reflect increase or
decrease to original contract and the adjustment in the
PWEF charge); and

- Brief description of the work to be performed under each
contract.

 
Checks and Journal Vouchers, payable to the "New York State Department of Labor"
should be sent to:

 
Department of Labor

Administrative Finance Bureau-PWEF Unit
Building 12, Room 464

State Office Campus
Albany, NY 12240

 
Any questions regarding billing should be directed to NYSDOL's Administrative Finance
Bureau-PWEF Unit at (518) 457-3624 and any questions regarding Public Work Contracts
should be directed to the Bureau of Public Work at (518) 457-5589.



Construction Industry  
Fair Play Act     

Required Posting For Labor Law  
Article 25-B § 861-d 

 

   Construction industry employers must post the 
"Construction Industry Fair Play Act" notice in a 
prominent and accessible place on the job site.  
  
   Failure to post the notice can result in penalties of 
up to $1,500 for a first offense and up to $5,000 for 
a second offense. 
  
   The posting is included as part of this wage 
schedule. Additional copies may be obtained from 
the NYS DOL website, www.labor.ny.gov. 
  
  
If you have any questions concerning  
the Fair Play Act, please call the State Labor 
Department toll-free at 1-866-435-1499 or email us 
at: dol.misclassified@labor.state.ny.us .



New York State Department of Labor 
Required Notice under Article 25-B of the Labor Law 

 
ATTENTION ALL EMPLOYEES, CONTRACTORS AND SUBCONTRACTORS: 

YOU ARE COVERED BY THE  

CONSTRUCTION INDUSTRY FAIR PLAY ACT  

The law says that you are an employee unless: 
• You are free from direction and control in performing your job AND 
• You perform work that is not part of the usual work done by the business that hired you AND 
• You have an independently established business 
Your employer cannot consider you to be an independent contractor unless all three of these facts 
apply to your work. 

 
IT IS AGAINST THE LAW FOR AN EMPLOYER TO MISCLASSIFY EMPLOYEES AS 
INDEPENDENT CONTRACTORS OR PAY EMPLOYEES OFF-THE-BOOKS. 

 
Employee rights.  If you are an employee:  

• You are entitled to state and federal worker protections such as 
o unemployment benefits, if unemployed through no fault of your own, able to work, and 

otherwise qualified 
o workers’ compensation benefits for on-the-job injuries  
o payment for wages earned, minimum wage, and overtime (under certain conditions)   
o prevailing wages on public work projects  
o the provisions of the National Labor Relations Act and 
o a safe work environment 

• It is a violation of this law for employers to retaliate against anyone who asserts their rights 
under the law.  Retaliation subjects an employer to civil penalties, a private lawsuit or both. 

 
Independent Contractors:  If you are an independent contractor: 

• You must pay all taxes required by New York State and Federal Law. 
 
Penalties for paying off-the-books or improperly treating employees as independent contractors: 

 
• Civil Penalty First Offense:  up to $2,500 per employee. 

 Subsequent Offense(s):  up to $5,000 per employee. 
 

• Criminal Penalty First Offense:  Misdemeanor - up to 30 days in jail, up to a $25,000 fine  
and debarment from performing Public Work for up to one year. 
Subsequent Offense(s):  Misdemeanor - up to 60 days in jail, up to a 
$50,000 fine and debarment from performing Public Work for up to 5 
years. 

 
If you have questions about your employment status or believe that your employer may have 
violated your rights and you want to file a complaint, call the Department of Labor at 
1(866)435-1499 or send an email to dol.misclassified@labor.state.ny.us.  All complaints of 
fraud and violations are taken seriously and you can remain anonymous. 
 
Employer Name:  
 
IA 999 (09/10) 



(11.11)    

 

 

WORKER NOTIFICATION  
 

(Labor Law §220, paragraph a of subdivision 3-a) 
 

Effective February 24, 2008 
                  

This provision is an addition to the existing prevailing wage rate 

law, Labor Law §220, paragraph a of subdivision 3-a.  It requires 

contractors and subcontractors to provide written notice to all 

laborers, workers or mechanics of the prevailing wage rate for 

their particular job classification on each pay stub*. It also requires 

contractors and subcontractors to post a notice at the beginning of 

the performance of every public work contract on each job site that 

includes the telephone number and address for the Department of 

Labor and a statement informing laborers, workers or mechanics of 

their right to contact the Department of Labor if he/she is not 

receiving the proper prevailing rate of wages and/or supplements 

for his/her particular job classification.  The required notification 

will be provided with each wage schedule, may be downloaded 

from our website www.labor.state.ny.us or made available upon 

request by contacting the Bureau of Public Work at 518-457-5589. 

 

     * In the event that the required information will not fit on the pay stub, 
an accompanying sheet or attachment of the information will suffice. 



New York State Department of Labor 
Bureau of Public Work 

Attention Employees 
THIS IS A:  PUBLIC WORK 

PROJECT
If you are employed on this project as a  
worker, laborer, or mechanic you are entitled to  
receive the prevailing wage and supplements rate 
for the classification at which you are working.

Chapter 629 of 
the Labor Laws  
of 2007:

These wages are set by law and must be posted 
at the work site.  They can also be found at:
www.labor.ny.gov

If you feel that you have not received proper wages or benefits,  
please call our nearest office.* 

Albany
  Binghamton 
  Buffalo 
  Garden City 
  New York City 
  Newburgh 

(518) 457-2744
(607) 721-8005 
(716) 847-7159 
(516) 228-3915 
(212) 932-2419 
(845) 568-5156 

Patchogue
Rochester 
Syracuse 
Utica 
White Plains 

(631) 687-4882
(585) 258-4505 
(315) 428-4056 
(315) 793-2314 
(914) 997-9507 

*   For New York City government agency construction projects, please 
      contact the Office of the NYC Comptroller at (212) 669-4443,  or  

www.comptroller.nyc.gov – click on Bureau of Labor Law. 

Contractor Name:

Project Location:

PW 101  (4.15) 
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OSHA 10-hour Construction 

 

Safety and Health Course – S1537-A 
 

Effective July 18, 2008 
 

                                                     
This provision is an addition to the existing prevailing wage rate 

law, Labor Law §220, section 220-h.  It requires that on all public 

work projects of at least $250,000.00, all laborers, workers and 

mechanics working on the site, be certified as having successfully 

completed the OSHA 10-hour construction safety and health course.  

It further requires that the advertised bids and contracts for every 

public work contract of at least $250,000.00, contain a provision of 

this requirement. 
 

 

  

 

 

 

 

 

The OSHA 10 Legislation only applies to workers 

on a public work project that are required, under 

Article 8, to receive the prevailing wage. 
 

NOTE: 
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Where to find OSHA 10-hour Construction Course 
 
 
1. NYS Department of Labor website for scheduled outreach training at: 

www.labor.state.ny.us/workerprotection/safetyhealth/DOSH_ONSITE_CONSULTATION.shtm 
 

2. OSHA Training Institute Education Centers: 
 

Rochester Institute of Technology OSHA Education Center 
Rochester, NY 
Donna Winter 
Fax (585) 475-6292 
e-mail:  dlwtpo@rit.edu 
(866) 385-7470 Ext. 2919 
www.rit.edu/~outreach/course.php3?CourseID=54 
 
Atlantic OSHA Training Center 
UMDNJ – School of Public Health 
Piscataway, NJ 
Janet Crooks 
Fax (732) 235-9460 
e-mail:  crooksje@umdnj.edu 
(732) 235-9455 
https://ophp.umdnj.edu/wconnect/ShowSchedule.awp?~~GROUP~AOTCON~10~ 
 
Atlantic OSHA Training Center 
University at Buffalo 
Buffalo, New York 
Joe Syracuse 
Fax (716) 829-2806 
e-mail:mailto:japs@buffalo.edu 
(716) 829-2125 
http://www.smbs.buffalo.edu/CENTERS/trc/schedule_OSHA.php 
 
Keene State College 
Manchester, NH 
Leslie Singleton 
e-mail:  lsingletin@keene.edu 
(800) 449-6742 
www.keene.edu/courses/print/courses_osha.cfm 
 

3. List of trainers and training schedules for OSHA outreach training at: 

www.OutreachTrainers.org 



Page 1 of 1 

Requirements for  OSHA 10 Compliance 
 

 
Chapter 282 of the Laws of 2007, codified as Labor Law 220-h took effect on  July 
18, 2008.  The statute provides as follows: 

 
The advertised specifications for every contract for public work of $250,000.00 or 
more must contain a provision requiring that every worker employed in the 
performance of a public work contract shall be certified as having completed an 
OSHA 10 safety training course.  The clear intent of this provision is to require that 
all employees of public work contractors, required to be paid prevailing rates, receive 
such training “prior to the performing any work on the project.”  
 
The Bureau will enforce the statute as follows: 
 
All contractors and sub contractors must attach a copy of proof of completion of the 
OSHA 10 course to the first certified payroll submitted to the contracting agency and 
on each succeeding payroll where any new or additional employee is first listed. 

 
Proof of completion may include but is not limited to:  
 
• Copies of bona fide course completion card  (Note: Completion cards do not have 

an expiration date.) 
• Training roster, attendance record of other documentation from the certified 

trainer pending the issuance of the card. 
• Other valid proof  

 
 

**A certification by the employer attesting that all employees have completed such a  
    course is not sufficient proof that the course has been completed. 
 

 
Any questions regarding this statute may be directed to the New York State 
Department of Labor, Bureau of Public Work at 518-485-5696. 
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IMPORTANT INFORMATION 

Regarding Use of Form PW30.1 
             (Previously 30R) 

“Employer Registration for Use of 4 Day / 10 Hour Work Schedule”

To use the ‘4 Day / 10 Hour Work Schedule’: 

There MUST be a Dispensation of Hours (PW30) in place on the 

project 

AND 

You MUST register your intent to work 4 / 10 hour days, by 

completing the PW30.1 Form. 

REMEMBER… 

The ‘4 Day / 10 Hour Work Schedule’ applies ONLY to Job Classifications 

and Counties listed on the PW30.1 Form. 

Do not write in any additional Classifications or Counties. 

(Please note : For each Job Classification check the individual wage 

schedule for specific details regarding their 4/10 hour day posting.) 
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Instructions (Type or Print legibly): 

Contractor Information: 

Enter the Legal Name of the business, FEIN, Street Address, City, State, Zip Code; the Company’s

Phone and Fax numbers; and the Company’s email address (if applicable) 

Enter the Name of a Contact Person for the Company along with their Phone and Fax numbers,

and the personal email address (if applicable) 

Project Information: 

Enter the Prevailing Rate Case number (PRC#) assigned to this project

Enter the Project Name / Type (i.e. Smithtown CSD – Replacement of HS Roof)

Enter the Exact Location of Project (i.e. Smithtown HS, 143 County Route #2, Smithtown,NY;

Bldgs. 1 & 2) 

If you are a Subcontractor, enter the name of the Prime Contractor for which you work

On the Checklist of Job Classifications -

o Go to pages 2 and 3 of the form

o Place a checkmark in the box to the right of the Job Classification you are choosing

o Mark all Job Classifications that apply

 ***Do not write in any additional Classifications or Counties.*** 

Requestor Information: 

Enter the name of the person submitting the registration, their title with the company , and the

date the registration is filled out 

Return Completed Form: 

 Mail the completed PW30.1 form to: NYSDOL Bureau of Public Work, SOBC – Bldg.12 –

Rm.130, Albany, NY 12240     -OR -  

 Fax the completed PW30.1 form to:  NYSDOL Bureau of Public Work  at (518)485-1870

Instructions for Completing Form PW30.1
                            (Previously 30R)

“Employer Registration for Use of 4 Day / 10 Hour Work Schedule” 

B efore completing Form PW30.1 check to be sure …

There is a Dispensation of Hours in place on the project.

The 4 Day / 10 Hour Work Schedule applies to the Job Classifications you will be using.

The 4 Day / 10 Hour Work Schedule applies to the County / Counties where the work will take
place.
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Bureau of Public Work Harriman 
State Office Campus 

Building 12, Room 130 
Albany, New York 12240 

Phone: (518) 457-5589 | Fax: (518) 485-1870
www.labor.ny.gov

Employer Registration for Use of 4 Day / 10 Hour Work Schedule 

Before completing this form, make sure that: 
 There is a Dispensation of Hours in place on the project.
 The 4 Day / 10 Hour Work Schedule applies to the Job Classifications you will be using.
 The 4 Day / 10 Hour Work Schedule applies to the County / Counties where the work will take place.

Please type or print the requested information and then mail or fax to the address above. 

Contractor Information 

FEIN: 

State: Zip Code:  

Fax No: Email: 

Company Name: 

Address:     

City: 

Phone No: 

Contact Person:  

Phone No: Fax No: Email: 

Project Information 

Project PRC#:  Project Name/Type: 

Exact Location 
of Project:    

(If you are Subcontractor) 

County: 

Prime Contractor Name: 

Job Classification(s) to Work 4/10 Schedule: (Choose all that apply on Job Classification Checklist - Pages 3-8)   

*** Do not write in any additional Classifications or Counties*** 

Requestor Information 

Name: 

Title: Date: 
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Please use the list below with the number assigned to each county as a reference to the corresponding numbers listed 
in the following pages under Entire Counties & Partial Counties. 

1. Albany County

2. Allegany County

3. Bronx County

4. Broome County

5. Cattaraugus County

6. Cayuga County

7. Chautauqua County

8. Chemung County

9. Chenango County

10. Clinton County

11. Columbia County

12. Cortland County

13. Delaware County

14. Dutchess County

15. Erie County

16. Essex County

17. Franklin County

18. Fulton County

19. Genesee County

20. Greene County

21. Hamilton County

22. Herkimer County

23. Jefferson County

24. Kings County (Brooklyn)

25. Lewis County

26. Livingston County

27. Madison County

28. Monroe County

29. Montgomery County

30. Nassau County

31. New York County (Manhattan)

32. Niagara County

33. Oneida County

34. Onondaga County

35. Ontario County

36. Orange County

37. Orleans County

38. Oswego County

39. Otsego County

40. Putnam County

41. Queens County

42. Rensselaer County

43. Richmond County (Staten Island)

44. Rockland County

45. Saint Lawrence County

46. Saratoga County

47. Schenectady County

48. Schoharie County

49. Schuyler County

50. Seneca County

51. Steuben County

52. Suffolk County

53. Sullivan County

54. Tioga County

55. Tompkins County

56. Ulster County

57. Warren County

58. Washington County

59. Wayne County

60. Westchester County

61. Wyoming County

62. Yates County



Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 
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Job Classification Tag # Entire Counties Partial Counties 
Check 

Box 

Carpenter – Building 276B-All 7 2 ,5 

Carpenter – Building 276B-Cat 15 5 

Carpenter – Building 276-B-LIV 26, 28, 35, 59 61 

Carpenter – Building 276B-Gen 19, 32, 37 61 

Carpenter – Heavy & Highway 276HH-All 2, 5, 7 

Carpenter – Heavy & Highway 276HH-Erie 15 

Carpenter – Heavy & Highway 276HH- Gen 19, 32, 37, 61 

Carpenter – Heavy & Highway 276HH-Liv 26, 28, 35, 59 

Carpenter – Residential 276R-All 7 2, 5 

Carpenter – Building 277B-Bro 4, 54 

Carpenter – Building 277B-CAY 6, 50, 62 

Carpenter – Building 277B-CS 8, 12, 49, 51, 55 2 

Carpenter – Building 277 JLS 23, 25, 45 

Carpenter – Building 277 omh 22, 27, 33 

Carpenter – Building 277 On 34 

Carpenter – Building 277 Os 38 

Carpenter – Building 277CDO 
Bldg 

9, 13, 39 

Carpenter – Heavy & Highway 277CDO  
HH 

9, 13, 39 

Carpenter – Heavy & Highway 277HH-BRO 
4, 6, 8, 12, ,22, 23, 25, 27, 33, 34, 
38, 45, 49, 50, 51, 54, 55, 62 

Carpenter – Building 291B-Alb 1, 18, 20, 29, 42, 47, 48 

Carpenter – Building 291B-Cli 10, 16, 17 

Carpenter – Building 291B-Ham 21, 57, 58 

Carpenter – Building 291B-Sar 46 

Carpenter – Heavy & Highway 291HH-Alb 
1, 10, 16, 17,18, 20, 21, 29, 42, 46, 
47, 48, 57, 58 

Electrician 25m 30, 52 

Electrician – Teledata Cable Splicer 43 12, 22, 27, 33, 38 6, 9, 34, 39, 55, 59 



Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 
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Job Classification Tag # Entire Counties Partial Counties Check 
Box 

Electrician 86 26, 28 19, 35, 37, 59, 61 

Electrician 
840 Teledata 
and 840 Z1 

62 6, 34, 35, 50, 59 

Electrician 910 10, 16, 17, 23, 25, 45 

Electrical Lineman 1049Line/Gas 30, 41, 52 

Electrical Lineman 1249a 

1, 2, 4, 5, 6, 7, 8, 9, 10, 11, 12, 13, 
14, 15, 16, 17, 18, 19, 20, 21, 22, 
23, 25, 26, 27, 28, 29, 32, 33, 34, 
35, 36, 37, 38, 39, 40, 42, 44, 46, 
47, 48, 49, 50, 45, 51, 53, 54, 55, 
56, 57, 58, 59, 61, 62 

Electrical Lineman 1249a West 60 

Electrical Lineman 1249a-LT 

1, 2, 4, 5, 6, 7, 8, 9, 10, 12, 13, 15, 
16, 17, 18, 19, 20, 21, 22, 23, 25, 
26, 27, 28, 29, 32, 33, 34, 35, 37, 
38, 39, 42, 46, 47, 48, 49, 50, 45, 
51, 53, 54, 55, 57, 58, 59, 61, 62 

Electrical Lineman 1249aREG8LT 11, 14, 36, 40, 44, 56 

Electrical Lineman 1249aWestLT 60 

Elevator Constructor 138 11, 14, 20, 36, 40, 53, 56 13, 44, 60 

Elevator Constructor 14 2, 5, 7, 15, 19, 32, 37, 61 

Elevator Constructor 27 8, 26, 28, 35, 49, 50, 51, 59, 62 

Elevator Constructor 35 
1, 10, 16, 18, 21, 22, 29, 39, 42, 46, 
47, 48, 57, 58 

Elevator Constructor 62.1 
4, 6, 9, 12, 23, 25, 27, 33, 34, 38, 
45, 54, 55 

13 

Glazier 201 
1, 10, 11, 16, 17, 18, 20, 21, 29, 42, 
46, 47, 48, 57, 58 

Glazier 660r 2, 5, 7, 15, 19, 32, 37, 61 

Glazier 660 2, 5, 7, 15, 19, 32, 37, 61 

Glazier 677.1 23, 25, 26, 28, 35, 45, 50, 59, 62 

Glazier 677Z-2 6, 12, 22, 27, 33, 34, 38 

Glazier 677z3 4, 8, 9, 13, 39, 49, 51, 54, 55 

Glazier 677r.2 6, 12, 22, 27, 33, 34, 38 

Insulator – Heat & Frost 30-Syracuse
4, 6, 8, 9, 12, 22, 23, 25, 27, 33, 34, 
38, 39, 49, 50, 45, 54, 55 

Laborer – Building 621b 2, 7 5 

Laborer – Building 633 bON 34 



Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 
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Job Classification Tag # Entire Counties Partial Counties Check 
Box 

Laborer – Building 633b Cay 6 

Laborer – Building 633bOS 38 

Laborer – Building 785(7) 4 9, 13, 54 

Laborer – Building 785B-CS 8, 51 49 

Laborers – Heavy & Highway 157h/h 47 18, 29, 46 

Laborers – Heavy & Highway 1822/2h 10,16,57 

Laborers – Heavy & Highway 1822/2h(2) 17, 23, 25, 45 

Laborers – Heavy & Highway 190 h/h 1, 42, 58 11, 20, 46 

Laborers – Heavy & Highway 35/2h 21, 22, 27, 33 18, 29 

Laborers – Heavy & Highway 633hON 34 

Laborers – Heavy & Highway 633hOS 38 

Laborers – Heavy & Highway 785HH-CS 8, 51 49 

Laborers – Heavy & Highway 633h Cay 6 

Laborers – Heavy & Highway 785h 12, 55 49, 54 

Laborers – Heavy & Highway 785(7) 4 9, 13, 54 

Laborer – Residential 621r 2, 7 5 

Laborers – Tunnel 157 47 18, 29, 46 

Laborers – Tunnel 35T 21, 22, 27, 33 18, 29 

Laborers – Tunnel 190 1, 42, 58 11, 20, 46 

PW30.1     (02/17)

Laborer – Building 7-785b 12, 55 49, 54 



Job Classification Checklist 

(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 
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Job Classification Tag # Entire Counties Partial Counties Check 
Box 

Mason – Building 2TS.1 
1, 10,11, 16, 17, 18,  20,  21, 29, 
42, 46, 47, 48, 57, 58 

Mason – Building 2TS.2 22, 23, 25, 33, 45 27 

Mason – Building 2TS.3 6, 34, 38 27 

Mason – Building 2b-on 34 

Mason – Building 2b.1 
1, 11, 18, 20, 21, 29, 42, 46, 47, 48, 
58 

57 

Mason – Building 2b.2 22, 33 25 

Mason – Building 2b.3 6, 34 27 

Mason – Building 2b.4 38 

Mason – Building 2b.5 23 25 

Mason – Building 2b.6 45 

Mason – Building 2b.8 10, 16, 17 57 

Mason – Building 3b-Co-Z2 8, 49, 51 2 

Mason – Building 3B-Z1 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Building – Residential 3B-Z1R 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Building 3B-Bing-Z2 4, 9, 13, 39, 54 

Mason – Building 3B-Ith-Z2 12, 55 



Job Classification Checklist 
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*** Do not write in any additional Classifications or Counties*** 
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Job Classification Tag # Entire Counties Partial Counties Check 
Box 

Mason – Building 3B-Jam-Z2 7 2, 5 

Mason – Building – Residential 3B-Jam-Z2R 
2, 4, 8, 7, 9, 12, 39, 13, 49, 51, 54, 
55 

5 

Mason – Building 3B-Z3 15, 32 5 

Mason – Building 3B-Z3.Orleans 37 

Mason – Residential 3B-Z3R 15, 32 5 

Mason – Residential 
3B-

z3R.Orleans 
37 

Mason - Heavy & Highway 3h 
2, 4, 8, 7, 9, 12, 13, 19, 26, 28, 35, 
37, 39, 49, 50, 51, 54, 55, 59, 61, 62 

5, 15, 32 

Mason – Tile Finisher 3TF-Z1 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Tile Finisher 3TF-Z2 
2, 4, 8, 7, 9, 12, 13, 39, 49, 51, 54, 
55 

5 

Mason – Tile Finisher 3TF-Z3 15, 32, 37 5 

Mason – Tile Finisher 3TF-Z1R 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Tile Finisher 3TF-Z2R 2, 4, 7, 9, 12, 13, 39, 49, 51, 54, 55 5 

Mason – Tile Finisher 3TF-Z3R 15, 32, 37 5 

Mason – Tile Setter 3TS-Z1 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Tile Setter Residential 3TS-Z1R 19, 26, 28, 35, 50, 59, 61, 62 

Mason – Tile Setter 3TS-Z2 
2, 4, 7, 8, 9, 12, 13, 39, 49, 51, 54, 
55 

5 

Mason – Tile Setter Residential 3TS-Z2R 
2, 4, 7, 8, 9, 12, 13, 39, 49, 51, 54, 
55 

5 

Mason – Tile Setter Residential 3TS-Z3R 15, 32, 37 5 

Mason – Building/Heavy & Highway 780 3, 24, 30, 31, 41, 43, 52 

Operating Engineer - Heavy & 
Highway 

137H/H 40, 60 14 

Operating Engineer – Heavy & 
Highway 

158-832H 2, 8, 26, 28, 35, 49, 51, 59, 62 19 

Operating Engineer – Heavy & 
Highway 

158-H/H
1, 4, 9, 10, 11, 14, 16, 17, 18, 20, 
21, 22, 29, 39, 42, 46, 47, 48, 54, 
57, 58 

Operating Engineer – Heavy & 
Highway 

158-545h 6, 12, 23, 25, 27, 33, 38, 45, 50, 55 

Painter 1456-LS 
1, 3, 10, 11, 14, 16, 17, 18, 20, 21, 
24, 29, 30, 31, 36, 40, 41, 42, 43, 
44, 46, 47, 48, 52, 53, 56, 57, 58, 60 

Painter 150 28, 59, 62 26, 35 

Mason – Tile Setter  3TS-Z3 15, 32, 37 5 
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(Place a checkmark by all classifications that will be using the 4/10 schedule) 

*** Do not write in any additional Classifications or Counties*** 
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Job Classification Tag # Entire Counties Partial Counties Check 
Box 

Painter 178 B 4, 9, 54 

Painter 178 E 8, 49 51 

Painter 178 I 12, 55 

Painter 178 O 13, 39 

Painter 31 6, 22, 27, 33, 34, 50 25, 35, 38 

Painter 38.O 38 

Painter 38.W 23, 45 25 

Painter 
4-

Buf,Nia,Olean 
2, 15, 19, 32, 37, 61 5, 7, 26, 51 

Painter 4-Jamestown 5, 7 

Sheetmetal Worker 46 26, 28, 35, 50, 59, 62 

Sheetmetal Worker 46r 26, 28, 35, 50, 59, 62 

Teamsters – Heavy & Highway 294h/h 1, 11, 18, 20, 29, 42, 46, 47, 48, 58 57 

Teamsters – Heavy & Highway 317bhh 6, 12, 50, 51, 55, 62 2 

Teamsters - Building/Heavy & 
Highway 

456 40, 60 



Introduction to the Prevailing Rate Schedule

Information About Prevailing Rate Schedule
 
This information is provided to assist you in the interpretation of particular requirements for each classification of worker contained in the
attached Schedule of Prevailing Rates.

Classification
 
It is the duty of the Commissioner of Labor to make the proper classification of workers taking into account whether the work is heavy and
highway, building, sewer and water, tunnel work, or residential, and to make a determination of wages and supplements to be paid or
provided. It is the responsibility of the public work contractor to use the proper rate. If there is a question on the proper classification to be
used, please call the district office located nearest the project. District office locations and phone numbers are listed below.
 
Prevailing Wage Schedules are issued separately for "General Construction Projects" and "Residential Construction Projects" on a county-
by-county basis. 
 
General Construction Rates apply to projects such as: Buildings, Heavy & Highway, and Tunnel and Water & Sewer rates. 
 
Residential Construction Rates generally apply to construction, reconstruction, repair, alteration, or demolition of one family, two family, row
housing, or rental type units intended for residential use.
 
Some rates listed in the Residential Construction Rate Schedule have a very limited applicability listed along with the rate.  Rates for
occupations or locations not shown on the residential schedule must be obtained from the General Construction Rate Schedule.  Please
contact the local Bureau of Public Work office before using Residential Rate Schedules, to ensure that the project meets the required criteria.

Paid Holidays
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.

Overtime
 
At a minimum, all work performed on a public work project in excess of eight hours in any one day or more than five days in any workweek is
overtime.  However, the specific overtime requirements for each trade or occupation on a public work project may differ.  Specific overtime
requirements for each trade or occupation are contained in the prevailing rate schedules.
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays. It is only required where the employee
actually performs work on such holidays.
 
The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for these covered holidays can be found in the
OVERTIME PAY section listings for each classification.
 

Supplemental Benefits
 
Particular attention should be given to the supplemental benefit requirements. In most cases the payment or provision of supplements is for
each hour worked (noted in the schedule as 'Per hour worked'). Some classifications require the payment or provision of supplements for
each hour paid (noted in the schedule as 'Per hour paid'), which require supplements to be paid or provided at a premium rate for premium
hours worked. Some classifications may also require the payment or provision of supplements for paid holidays on which no work is
performed.

Effective Dates
 
When you review the schedule for a particular occupation, your attention should be directed to the dates above the column of rates.  These
are the dates for which a given set of rates is effective.  The rate listed is valid until the next effective rate change or until the new annual
determination which takes effect on July 1 of each year.  All  contractors and subcontractors are required to pay the current prevailing rates
of wages and supplements. If you have any questions please contact the Bureau of Public Work or visit the New York State Department of
Labor website (www.labor.state.ny.us) for current wage rate information.

Apprentice Training Ratios
 
The following are the allowable ratios of registered Apprentices to Journey-workers. 
 
For example, the ratio 1:1,1:3 indicates the allowable initial ratio is one Apprentice to one Journeyworker. The Journeyworker must be in
place on the project before an Apprentice is allowed. Then three additional Journeyworkers are needed before a second Apprentice is
allowed.  The last ratio repeats indefinitely. Therefore, three more Journeyworkers must be present before a third Apprentice can be hired,
and so on. 
 
Please call Apprentice Training Central Office at (518) 457-6820 if you have any questions. 
 
 

Title (Trade) Ratio

Boilermaker (Construction) 1:1,1:4

Boilermaker (Shop) 1:1,1:3

Carpenter (Bldg.,H&H, Pile Driver/Dockbuilder) 1:1,1:4

Carpenter (Residential) 1:1,1:3
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Electrical (Outside) Lineman 1:1,1:2

Electrician (Inside) 1:1,1:3

Elevator/Escalator Construction & Modernizer 1:1,1:2

Glazier 1:1,1:3

Insulation & Asbestos Worker 1:1,1:3

Iron Worker 1:1,1:4

Laborer 1:1,1:3

Mason 1:1,1:4

Millwright 1:1,1:4

Op Engineer 1:1,1:5

Painter 1:1,1:3

Plumber & Steamfitter 1:1,1:3

Roofer 1:1,1:2

Sheet Metal Worker 1:1,1:3

Sprinkler Fitter 1:1,1:2

If you have any questions concerning the attached schedule or would like additional information, please contact the nearest BUREAU of
PUBLIC WORK District Office or write to:

                   New York State Department of Labor
                   Bureau of Public Work
                   State Office Campus, Bldg. 12
                   Albany, NY 12240

District Office Locations: Telephone # FAX #

Bureau of Public Work - Albany 518-457-2744 518-485-0240

Bureau of Public Work - Binghamton 607-721-8005 607-721-8004

Bureau of Public Work - Buffalo 716-847-7159 716-847-7650

Bureau of Public Work - Garden City 516-228-3915 516-794-3518

Bureau of Public Work - Newburgh 845-568-5287 845-568-5332

Bureau of Public Work - New York City 212-932-2419 212-775-3579

Bureau of Public Work - Patchogue 631-687-4882 631-687-4902

Bureau of Public Work - Rochester 585-258-4505 585-258-4708

Bureau of Public Work - Syracuse 315-428-4056 315-428-4671

Bureau of Public Work - Utica 315-793-2314 315-793-2514

Bureau of Public Work - White Plains 914-997-9507 914-997-9523

Bureau of Public Work - Central Office 518-457-5589 518-485-1870
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Suffolk County General Construction

Asbestos Worker 05/01/2017

JOB DESCRIPTION  Asbestos Worker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2016

Abestos Worker  $ 44.00
Removal & Abatement Only*

NOTE: *On Mechanical Systems that are NOT to be SCRAPPED.

SUPPLEMENTAL BENEFITS
Per Hour:

Abestos Worker  $ 8.70
Removal & Abatement Only

OVERTIME PAY
See (B, B2, *E, J) on OVERTIME PAGE
Hours worked on Saturdays are paid at time and one half only if forty hours have been worked during the week.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8) on HOLIDAY PAGE

REGISTERED APPRENTICES
Apprentice Removal & Abatement Only:
1000 hour terms at the following percentage of Journeyman's rates.

1st 2nd 3rd 4th
78% 80% 83% 89%

SUPPLEMENTAL BENEFIT
Per Hour:

Apprentice
Removal & Abatement  $ 8.70

4-12a - Removal Only

Boilermaker 05/01/2017

JOB DESCRIPTION  Boilermaker DISTRICT  4
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Per Hour: 07/01/2016

Boilermaker $ 51.56
Repairs & Renovations $ 51.56

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2016

Boilermaker   32% of hourly
Repairs & Renovations   Wage Paid

  + $25.19

NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay.

Repairs & Renovation Includes replacement of parts and repairs & renovation of existing unit.

OVERTIME PAY
OVERTIME PAY
See (D, O) on OVERTIME PAGE
HOLIDAY
Paid: See (8, 16, 23, 24) on HOLIDAY PAGE
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Overtime: See (5, 6, 11, 12, 15, 25) on HOLIDAY PAGE
NOTE: *Employee must work in pay week to receive Holiday Pay.
**Boilermarker gets 4 times the hourly wage rate for working on Labor Day.
***Repairs & Renovation see (B,E,Q) on HOLIDAY PAGE

HOLIDAY
REGISTERED APPRENTICES
Wage per hour:
(1/2) Year Terms at the following pecentage of Boilermaker's Wage

1st      2nd      3rd      4th      5th      6th      7th      8th
65%   65%    70%    75%    80%    85%    90%    95%

Supplemental Benefits Per Hour:
  07/01/2016

Apprentice(s)   32% of Hourly
  Wage Paid Plus
  Amount Below

1st Term $ 19.27
2nd Term 20.11
3rd Term 20.95
4th Term 21.80
5th Term 22.65
6th Term 23.49
7th Term 24.33

NOTE: "Hourly Wage Paid" shall include any and all premium(s)
4-5

Carpenter 05/01/2017

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2016

Piledriver $ 51.63
Dockbuilder $ 51.63

SUPPLEMENTAL BENEFITS
Per hour worked:

Journeyworker $ 48.62

OVERTIME PAY
See (B, E2, O) on OVERTIME PAGE

HOLIDAY
Paid: See (1)on HOLIDAY PAGE.

Paid: for 1st & 2nd yr.
Apprentices See (5,6,11,13,25)

Overtime: See (5,6,11,13,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour
(1)year terms:

1st 2nd 3rd 4th
$20.65 $25.82 $33.56 $41.30

Supplemental benefits per hour:

Apprentices $ 32.49
8-1556 Db
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Carpenter 05/01/2017

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

PARTIAL COUNTIES
Orange:  The area lying on Southern  side of Orange County demarcated by a line drawn from the Bear Mountain Bridge continuing east to
the Bear Mountain Circle, continue North on 9W to the town of Cornwall where County Road 107 (also known as Quaker Rd) crosses under
9W, then east on County Road 107 to Route 32, then north on Route 32 to Orrs Mills Rd, then west on Orrs Mills Rd to Route 94, continue
west and south on Route 94 to the Town of Chester, to the intersection of Kings Highway, continue south on Kings Highway to Bellvale Rd,
west on Bellvale Rd to Bellvale Lakes Rd, then south on Bellvale Lakes Rd to Kain Rd, southeast on Kain Rd to Route 17A, then north and
southeast along Route 17A to Route 210, then follow Route 210 to NJ Border.

WAGES
Per hour: 07/01/2016

Carpet/Resilient
Floor Coverer $ 50.50

INCLUDES HANDLING & INSTALLATION OF ARTIFICIAL TURF AND SIMILAR TURF INDOORS/OUTDOORS.

SUPPLEMENTAL BENEFITS
Per hour worked:

Floor Coverer $ 45.85

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18, 19)on HOLIDAY PAGE.

Paid: for 1st & 2nd yr.
Apprentices See (5,6,11,13,16,18,19,25)

Overtime: See (5,6,11,13,16,18,19,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wage per hour is Pecentage of Journeyworkers Wage

(1) year terms:

1st. 2nd. 3rd. 4th.
$20.20 $25.25 $32.83 $40.40

Supplemental benefits per hour:

$ 31.11
8-2287

Carpenter 05/01/2017

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per Hour: 07/01/2016

Marine Construction:

Marine Diver $ 65.38
Marine Tender   46.44

SUPPLEMENTAL BENEFITS
Per Hour Worked:

Journeyman $ 48.62

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE
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HOLIDAY
Paid: See (18, 19) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 13, 16, 18, 19) on HOLIDAY PAGE

8-1456MC

Carpenter 05/01/2017

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2016

Building
Millwright $ 51.50

SUPPLEMENTAL BENEFITS
Per hour worked:

Millwright $ 52.38

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (18,19)* on HOLIDAY PAGE.

Overtime See (5,6,8,11,13,18,19,25) on HOLIDAY PAGE.

* must show up to work

REGISTERED APPRENTICES
Wages per hour is Percentage of Journeyworkers wage:

(1) year terms:

1st. 2nd. 3rd. 4th.
$28.33 $33.48 $38.63 $48.93

Supplemental benefits per hour paid:

(1) year terms:
1st. 2nd. 3rd. 4th.

 $34.25 $37.85 $42.10 $48.66
8-740.1

Carpenter 05/01/2017

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per Hour:

07/01/2016

Timberman $ 46.99

SUPPLEMENTAL BENEFITS
Per Hour Worked:

07/01/2016

$ 48.23

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE.

Paid: for 1st & 2nd yr.
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Apprentices See (5,6,11,13,25)

Overtime: See (5,6,11,13,25) on HOLIDAY PAGE.

REGISTERED APPRENTICES
Wages per hour:
( 1 ) year terms:

1st 2nd 3rd 4th
$18.80 $23.50 $30.54 $37.59

Supplemental benefits per hour:
$ 32.30

8-1556 Tm

Carpenter 05/01/2017

JOB DESCRIPTION  Carpenter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Westchester

PARTIAL COUNTIES
Orange:  South of but including the following, Waterloo Mills, Slate Hill, New Hampton, Goshen, Blooming Grove, Mountainville, east to the
Hudson River.
Putnam:  South of but including the following, Cold Spring, TompkinsCorner, Mahopac, Croton Falls, east to Connecticut border.
Suffolk:  West of Port Jefferson and Patchogue Road to Route 112 to the Atlantic Ocean.

WAGES
Per hour: 07/01/2016 10/17/2016

Core Drilling:
Driller $ 37.82 $ 38.82

Driller Helper 30.17 30.96

Additional Helpers: One (1) year increments. This is not an apprenticeship for Driller:
Helper 1st year $ 21.12
Helper 2nd year   24.14
Helper 3rd year   27.15
Helper 4th year   30.17

Note: Hazardous Waste Pay Differential:
      For Level C, an additional 10% above wage rate per hour
      For Level B, an additional 10% above wage rate per hour
      For Level A, an additional 10% above wage rate per hour
Note: When required to work on water: an additional $ 0.50 per hour.

SUPPLEMENTAL BENEFITS
Per hour worked: 07/01/2016 10/17/2016

Driller and $ 24.00 $ 24.66
All Helpers

OVERTIME PAY
OVERTIME: See (B,E,K*,P,R**) on OVERTIME PAGE.

HOLIDAY
Paid: See (5,6) on HOLIDAY PAGE.
Overtime: * See (5,6) on HOLIDAY PAGE.

** See (8,10,11,13) on HOLIDAY PAGE.
8-1536-CoreDriller

Carpenter - Building / Heavy&Highway 05/01/2017

JOB DESCRIPTION  Carpenter - Building / Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Suffolk

PARTIAL COUNTIES
Nassau:  Work performed "North of Southern State Parkway and East of Seaford Creek"

WAGES
Per Hour: 07/01/2016
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Carpenter
(Building)  $ 48.28
Carpenter
(Heavy Highway)  $ 48.28

"NOTE" ADD 15% to straight time hourly wage for NEW YORK STATE D.O.T. and other GOVERMENTAL MANDATED Off-Shift Work.

SUPPLEMENTAL BENEFITS
Per Hour:

Both Carpenter
Categories   $ 31.21

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
One(1) Year Terms at the following:
Per Hour:

1st 2nd 3rd 4th
$ 23.12 $ 25.16 $ 29.22 $ 33.29

Supplemental Benefits
Per Hour:

All Terms: $ 17.65
4-Reg.Council Nass/Suff

Electrician 05/01/2017

JOB DESCRIPTION  Electrician DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour: 07/01/2016
Telephone and
Intergrated Tele-Data
System Electrician $ 36.78

This rate classification applies to ALL Voice, Data & Video work.: Excluding Fire Alarm Systems and Energy Managment Systems (HVAC
Controls), in those cases the regular Electrician rate applies. To ensure proper use of this rate please call Nassau Offices at (516)228-3915
or Suffolk Offices at (631)687-4882.

SUPPLEMENTAL BENEFITS
Per Hour:

Tele-Data
Electrican 16%  of

Hourly Wage
Paid + $17.33

NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE

4-25tela

Electrician 05/01/2017

JOB DESCRIPTION  Electrician DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour: 07/01/2016
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Electrician
Electrical Maintenance  $ 42.20
"PLEASE NOTE"
Applicable to "EXISTING ELECTRICAL SYSTEMS" including, but not limited to TRAFFIC SIGNALS & STREET LIGHTING. Not used for
addons.

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday, with one-half (1/2) hour allowed for a
lunch period.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per Hour:

Electrician 12% of Hourly
Wage Paid + $ 16.83

NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay

OVERTIME PAY
See (B, E2, K, P) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
One(1) Year Term(s) at the following Percentage
of Journeyman(s) Wage:

1st 2nd 3rd 4th 5th 6th
40% 50% 60% 70% 80% 90%

Supplemental Benefits:

Apprentices Hired Apprentices Hired
Prior to 04/26/2014 After 04/26/2014

07/01/2016 07/01/2016

1st 12% + $9.90 3%   + $3.50
2nd 12% + $10.79 8%   + $4.04
3rd 12% + $11.70 9%   + $5.06
4th 12% + $12.59 10% + $6.81
5th 12% + $13.48 11% + $10.76
6th 12% + $13.66 DNA

NOTE: Percentages are on "Hourly Wage Paid"
NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay

4-25m

Electrician 05/01/2017

JOB DESCRIPTION  Electrician DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour: 07/01/2016 05/01/2017
Electrician
Pump & Tank   $ 40.45 $ 41.05

SUPPLEMENTAL BENEFITS
Per Hour:

Electrician
Pump & Tank      65.25% 65.25%

     of *Wage of *Wage
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     Paid Paid

*Wage Paid includes any and all Premiums

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
1 Year Terms at the Following:

Per Hour:

1st Term $ 12.02 $ 12.32
2nd Term $ 16.02 $ 14.37
3rd Term $ 20.02 $ 16.42
4th Term $ 24.03 $ 18.47
5th Term $ 28.04 $ 24.63
6th Term $ 34.04 $ 28.74

SUPPLEMENTAL BENEFITS

Per Hour:

All Terms      65.25%      65.25%
     of *Wage      of Wage
     Paid      Paid

*Wage Paid includes any and all Premiums
4-25 Pump & Tank

Electrician 05/01/2017

JOB DESCRIPTION  Electrician DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour: 07/01/2016 04/29/2017

Electrician/Wireman  $ 51.00 $ 51.50
HVAC Controls  51.00 51.50
Fire Alarms  51.00 51.50

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2016 04/29/2017

Electrcian/Wireman 16% of Hourly 16% of Hourly
(all catagories) Wage Paid + $24.09 Wage Paid + $24.96

NOTE: "Hourly Wage Paid" shall include any and all premium[s]

OVERTIME PAY
See (B, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
One(1) Year Terms at the following Percetage of Journeyman(s) Wage:

1st 2nd 3rd 4th 5th 6th
35% 35% 40% 45% 60% 75%

Supplemental Benefits Per Hour:

07/01/2016 04/29/2017

Page 40

Prevailing Wage Rates for 07/01/2016 - 06/30/2017 Published by the New York State Department of Labor
Last Published on May 01 2017 PRC Number 2017004344  Suffolk County



1st    3% + $2.71    3% + $2.87
2nd    8% + $4.08    8% + $4.84
3rd    9% + $4.95    9% + $6.04
4th 10% + $ 6.99 10% + $8.19
5th 13% + $10.64 13% + $11.03
6th 14% + $17.05 14% + $17.29

NOTE: Percentages are on "Hourly Wage Paid"
NOTE: "Hourly Wage Paid" shall include any and all premium(s).

4-25

Electrician 05/01/2017

JOB DESCRIPTION  Electrician DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour: 07/01/2016 04/02/2017

Tree Trimmer/Remover
Line Clearance Specialist  $ 31.77 $32.72

Ground Mean $19.06 $19.63
(Not to Exceed 20% of Work Force)

These rates apply to all tree trimming/removal contracts including but not limited to "Electrical Line Clearance"/"Long Island Railroad Right of
Ways".

All tree removal for heavy highway or building construction contracts MUST use Heavy Highway Laborer and Operating Engineer
classifications.

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2016 04/04/2017

Tree Trimmer/Remover 19.50% of Hourly 19.75% of Hourly
Line Clearance Specialist Wage Paid + Wage Paid +
and Ground Man $9.41 $9.82

NOTE: "Hourly Wage Paid" shall include any and all premium(s) paid

OVERTIME PAY
See (B, E, P, S) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 8, 16, 23, 24, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 16, 23, 24, 25, 26) on HOLIDAY PAGE

4-1049/Tree

Electrician Lineman 05/01/2017

JOB DESCRIPTION  Electrician Lineman DISTRICT  4
ENTIRE COUNTIES
Nassau, Queens, Suffolk

WAGES
For Utility Distribution & Transmission Line Construction:
Per Hour: 07/01/2016 04/02/2017

Lineman/Splicer $ 52.28 $ 53.85
Material Man 45.48 46.85
Heavy Equip. Operator 41.82 43.08
Groundman 31.37 32.31
Flagman 23.53 24.23

For Natural Gasline Construction:
Per Hour: 07/01/2016
Journeyman U.G.Mech. $ 44.08

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.
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NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per Hour:
Utility Distribution & Transmission Line Construction:

07/01/2016 04/02/2017

All Classifications 31.5% of Hourly 32.0% of Hourly
Wage Paid + Wage Paid +

 $ 11.70  $ 11.93

NOTE: "Hourly Wage Paid" shall include any and all premium(s) pay

Natural Gasline Construction:
Per Hour: 07/01/2016

Journeyman U.G.Mech. 26% of Hourly
Wage Paid +

$11.96

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
OVERTIME for Natural Gas Mechanic:(B,G,P)

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 16, 23, 25, 26) on HOLIDAY PAGE
Same as Above for Natural Gas Mechanic.

REGISTERED APPRENTICES
1000 hour Terms at the following Percentage of Journeyman's Wage.
(Lineman Only)

1st    2nd    3rd    4th    5th     6th    7th
60%  65%  70%  75%  80%  85%  90%

SUPPLEMENTAL BENEFIT: 07/01/2016 04/02/2017

All Terms 31% of Hourly 31% of Hourly
Wage Paid + Wage Paid +

 $11.70  $11.93

4-1049 Line/Gas

Elevator Constructor 05/01/2017

JOB DESCRIPTION  Elevator Constructor DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

PARTIAL COUNTIES
Rockland:  Entire County except for the Township of Stony Point
Westchester:  Entire County except for the Townships of Bedford, Lewisboro, Cortland, Mt. Kisco, North Salem, Pound Ridge, Somers and
Yorktown.

WAGES
Per hour:

07/01/2016 03/17/2017

Elevator Constructor $ 60.96 $ 62.64

Modernization &
Service/Repair 47.91 49.14

SUPPLEMENTAL BENEFITS
Per Hour:

Elevator Constructor $ 36.86 $ 38.57
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Modernization & 35.87 37.55
Service/Repair

OVERTIME PAY
Constructor. See ( D, M, T ) on OVERTIME PAGE.

Modern./Service See ( B, F, S ) on OVERTIME PAGE.

HOLIDAY
Paid: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES PER HOUR:
*Note:1st Term is based on Average wage of Constructor & Modernization.
Terms 2 thru 4 Based on Journeyman's wage of classification Working in.

1 YEAR TERMS:

1st Term* 2nd Term 3rd Term 4th Term
  50%   55%   65%   75%

SUPPLEMENTAL BENEFITS
Elevator Constructor
1st Term $ 30.44 $ 31.96
2nd Term 31.27 32.82
3rd Term 32.51 34.10
4th Term 33.75 35.37

Modernization &
Service/Repair
1st Term $ 30.37 $ 31.89
2nd Term 30.73 32.26
3rd Term 31.87 33.43
4th Term 33.02 34.61

4-1

Glazier 05/01/2017

JOB DESCRIPTION  Glazier DISTRICT  8
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Per hour: 07/01/2016 11/01/2016

+ additional $.85
Glazier $ 53.55
Scaffolding $ 54.55

Scafolding includes swing scaffold, mechanical equipment, scissor jacks, man lifts, booms & buckets 24' or more, but not pipe scaffolding.

Repair & Maintenance $ 26.88

Repair & Maintenance- All repair & maintenance work on a particular building,whenever performed, where the total  cumulative contract
value is under $121,550

SUPPLEMENTAL BENEFITS
Per hour paid: 07/01/2016 11/01/2016
Journeyworker $ 28.94 $ 28.94

Repair & Maintenance 17.26 17.26

OVERTIME PAY
OVERTIME: Premium is applied to the respective base wage only.

See (C*,D* E2, O) on OVERTIME PAGE.

 * If an optional 8th hour is required to complete the entire project, the same shall be paid at the regular rate of pay. If a 9th hour is worked,
then both hours or more (8th & 9th or more) will be paid at double time rate of pay.

For Repair & Maintenance see ( B,B2, F, P) on overtime page.

Page 43

Prevailing Wage Rates for 07/01/2016 - 06/30/2017 Published by the New York State Department of Labor
Last Published on May 01 2017 PRC Number 2017004344  Suffolk County



HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6, 16, 25) on HOLIDAY PAGE
Paid for the Repair & Maintenance (5, 6, 16 & 25)

REGISTERED APPRENTICES
Wage per hour:
(1) year terms at the following wage rates:

07/01/2016 11/01/2016

1st term $ 18.20 $ 18.20
2nd term 26.44 26.44
3rd term 31.89 31.89
4th term 42.69 42.69

Supplemental Benefits:
(Per hour worked)
1st term $ 14.24 $  14.24
2nd term 19.67 19.67
3rd term 21.58 21.58
4th term 25.12 25.12

8-1281 (DC9 NYC)

Insulator - Heat & Frost 05/01/2017

JOB DESCRIPTION  Insulator - Heat & Frost DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2016 12/26/2016

Additional
Insulators
Heat & Frost $ 64.76 $1.20/Hr.

SUPPLEMENTAL BENEFITS
Per Hour:

Insulators  $ 32.46
Heat & Frost

OVERTIME PAY
See (A, D, O, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages:
1 year terms at the following percentage of Journymans Wage.

1st 2nd 3rd 4th
40% 60% 70% 80%

Supplemental Benefits per hour:

Apprentice Insulator(s)
1st $ 12.98
2nd 19.48
3rd 22.72
4th 25.97

4-12

Ironworker 05/01/2017

JOB DESCRIPTION  Ironworker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester
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PARTIAL COUNTIES
Rockland:  Southern section - south of Convent Road and east of Blue Hills Road.

WAGES
Per hour: 07/01/2016

Reinforcing &
Metal Lathing $ 54.53

SUPPLEMENTAL BENEFITS
Per hour paid:

Reinforcing & $ 33.05
Metal Lathing

OVERTIME PAY
See (B, B1, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 13, 18, 19, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1) year terms at the following wage rates:
Wages Per Hour:

1st term 2nd term 3rd term 4th Term
$ 26.63 $ 30.63 $ 33.63 $ 36.63

SUPPLEMENTAL BENIFITS
Per Hour:

1st term 2nd term 3rd term 4th Term
$ 11.09 $ 13.09 $ 17.05 $ 18.05

4-46Reinf

Ironworker 05/01/2017

JOB DESCRIPTION  Ironworker DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per Hour: 07/01/2016 01/01/2017

IRONWORKER:
An Additional

Ironworker Rigger $ 58.34 $ 1.36

Ironworker Stone
Derrickman $ 58.34 $ 1.36

SUPPLEMENTAL BENEFITS
Ironworker: $ 38.85

OVERTIME PAY
See (B, D1, *E, Q, **V) on OVERTIME PAGE
*Time and one-half shall be paid for all work on Saturday up to eight (8) hours and double time shall be paid for all work thereafter.
** Benefits same premium as wages on Holidays only

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 25) on HOLIDAY PAGE
*Work stops at schedule lunch break with full day's pay.

REGISTERED APPRENTICES
Wage per hour:

1/2 year terms at the following hourly wage rate:
1st 2nd 3rd 4th 5th 6th

07/01/2016 $29.17 $29.17 $41.44 $46.07 $50.71 $50.71

Supplemental benefits:
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Per hour paid: $19.43 $19.43 $29.15 $29.15 $29.15 $29.15

9-197D/R

Ironworker 05/01/2017

JOB DESCRIPTION  Ironworker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2016 01/01/2017 07/01/2017

Ornamental $ 43.65 $ 43.90 Additional
Chain Link Fence 43.65 43.90 $ 1.20/Hr.
Guide Rail Installation 43.65 43.90 To be allocated

SUPPLEMENTAL BENEFITS
Per hour paid:
Journeyworker: $ 50.16 $ 51.16

OVERTIME PAY
OVERTIME: See (A*,D1,E**,Q,V) on OVERTIME PAGE.

*Time and one-half shall be paid for all work in excess of seven (7) hours at the end of a work day to a maximum of two (2) hours on any
regular work day (8th & 9th hours of work) and double time shall be paid for all work thereafter.
**Time and one-half shall be paid for all work on Saturday up to seven (7) hours and double time shall be paid for all work thereafter.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
1st term represents first 1-10 months, thereafter (1/2) year terms at the following percentage of Journeyman's wage.

  1st  2nd 3rd 4th 5th
  50%   55% 60% 70% 80%

Supplemental Benefits per hour paid:

1st Term $ 38.49 $ 38.74
2nd Term 39.65 39.93
3rd Term 40.82 41.12
4th Term 43.16 43.51
5th Term 45.49 45.89

4-580-Or

Ironworker 05/01/2017

JOB DESCRIPTION  Ironworker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
PER HOUR:

07/01/2016 01/01/2017 07/01/2017

Ironworker: Additional
Structural  $ 49.50  $ 49.75 $ 1.73/hr.
Bridges to be allocated
Machinery

SUPPLEMENTAL BENEFITS
PER HOUR:

Journeyman  $ 70.23 $ 71.60

OVERTIME PAY
See (B, B1, Q) on OVERTIME PAGE

HOLIDAY
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Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 18, 19) on HOLIDAY PAGE

REGISTERED APPRENTICES
WAGES PER HOUR:

6 month terms at the following rate:

1st $ 25.85 $ 25.97
2nd 26.45 26.57
3rd - 6th 27.05 27.17

Supplemental Benefits
PER HOUR:
All Terms 48.84 49.76

4-40/361-Str

Laborer - Building 05/01/2017

JOB DESCRIPTION  Laborer - Building DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
WAGES
Per Hour: 07/01/2016 07/01/2017

Building Laborer $ 38.65 Additional
$ 1.40/Hr

Asbestos Abatement Workers 36.00
(Re-Roofing Removal see Roofer)

SUPPLEMENTAL BENEFITS
Per Hour:

Building Laborer $ 28.91
Asbestoes Abatment Worker 16.45

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE
See also(H)for Fire Watch on OVERTIME PAGE
Asbestos Worker See (B, H)

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE
Asbestos Worker see (5,6,8 & 28)

REGISTERED APPRENTICES
Regular Hours Work Terms
Term #1 1 hr to 1000hrs
Term #2 1001hrs to 2000hrs
Term #3 2001hrs to 3000hrs
Term #4 3001hrs to 4000hrs

Wages per hour:
1st Term $ 17.40
2nd Term 20.35
3rd Term 24.83
4th Term 29.66

Benifits per hour
1st Term $ 19.15
2nd Term 21.69
3rd Term 21.94
4th Term 21.94

4-66

Laborer - Heavy&Highway 05/01/2017

JOB DESCRIPTION  Laborer - Heavy&Highway DISTRICT  4
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ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Laborer (Heavy/Highway):
GROUP # 1: Asphalt Rakers, Concrete Curb Formsetters.
GROUP # 2: Asphalt Shovelers, Roller Boys and Tampers.
GROUP # 3: Basic Laborer, Power Tool(Jackhammer), Landscape Construction, Traffic Control Personnel(flaggers)

WAGES PER HOUR:
07/01/2016 06/01/2017

GROUP # 1
Total Wage Paid $ 48.32 Additional
"Base Wage" 42.37 $ 2.31

GROUP # 2
Total Wage Paid $ 47.08 Additional
"Base Wage" 41.13 $ 2.27

GROUP # 3
Total Wage Paid $ 43.30 Additional
"Base Wage" 37.35 $ 2.16

NOTE: "Base Wage" for Premium/Overtime calculation Only.  $5.95 is differance between "Base" and "Total"

SUPPLEMENTAL BENEFITS
Per Hour:
ALL GROUPS $ 28.29

After Forty (40)paid hours in a work week
OVERTIME PAY $ 17.66

OVERTIME PAY
OVERTIME PAY
See (B, E2, F) on OVERTIME PAGE
NOTES: Premium/Overtime Pay to be calculated on "Base Wage" only"
Example Group# 3: $37.35 X Time and One Half = $56.02 + $5.95 = $61.97
Premium Pay of 30% of base wage for all Straight time hours on all New York State, D.O.T. and other Goverment Mandated Off-Shift Work.
Hazardous Material Work add an Additional 10% of base wage

HOLIDAY
HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (1) on HOLIDAY PAGE

REGISTERED APPRENTICES
1000 hour(s) Terms at the following Pecentage of the Basic Wage except
4th Term calculate at Total Wage Paid.

1st 0-1000/Hrs.   60%
2nd 1001-2000/Hrs.   70%
3rd 2001-3000/Hrs.   80%
4th 3001-4000/Hrs.   90%

Supplemental Benefits per hour:

All APPRENTICES $ 28.29
After Forty(40) paid hours in a work Week

$ 17.66
4-1298

Mason 05/01/2017

JOB DESCRIPTION  Mason DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2016
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Brick/Blocklayer  $ 57.98

SUPPLEMENTAL BENEFITS
Per Hour:

Brick/Block Layer  $ 26.80

OVERTIME PAY
See (A, E, E2, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(800 hour) Terms at the following Percentage of Journeyworkers Wage:

1st 2nd 3rd 4th 5th
50% 60% 70% 80% 90%

Supplemental Benefits per hour:

All Apprentices $ 16.53
4-1Brk

Mason - Building 05/01/2017

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Nassau, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2016 12/05/2016

Building: An Additional
Tile Finisher $ 42.89 $ 0.82

SUPPLEMENTAL BENEFITS
Per Hour:

Journey worker $ 20.22* per hour paid
plus $ 8.42 per hour worked

OVERTIME PAY
See (B, E, Q, *V) on OVERTIME PAGE
* This portion of Supplemental benefits subject to same premium rate as shown for overtime wages.
 Work beyond 10 hours on a Saturday shall be paid at double the hourly wage rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE

9-7/88A-tf

Mason - Building 05/01/2017

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Building:

07/01/2016 01/01/2017

Wages per hour:

An additional
Mosaic & Terrazzo Mechanic $ 51.82   $1.15

Mosaic & Terrazzo Finisher   50.21 An additional
   $1.15
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SUPPLEMENTAL BENEFITS
Journeyworker:
Per hour:

Mosaic & Terrazzo Mechanic $ 23.35* per hour paid plus
$ 10.20 per hour worked

Mosaic & Terrazzo Finisher $23.35* per hour paid plus
 $10.19 per hour worked

OVERTIME PAY
See (A, *E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
Easter Sunday is an observed holiday.Holidays falling on a Saturday will be observed on that Saturday. Holidays falling on a Sunday will be
celebrated on the Monday.

REGISTERED APPRENTICES
Wages per hour:
(750 Hour) terms at the following wage rate.

1st 2nd 3rd 4th 5th 6th 7th 8th
07/01/2016 $ 25.91 $ 28.50 $ 31.09 $ 33.68 $ 36.27 $ 38.87 $ 44.05 $ 49.23

* 01/01/2017 Apprentices will receive an increase per the Journeyman's increase.

Supplemental benefits per hour:

07/01/2016 $ 11.68* plus  $ 5.11**
$ 12.84* plus  $ 5.62**
$ 14.01* plus  $ 6.12**
$ 15.18* plus  $ 6.64**
$ 16.35* plus  $ 7.15**
$ 17.51* plus  $ 7.66**
$ 19.85* plus  $ 8.68**
$ 22.18* plus  $ 9.70**

*  Per Hour paid and subject to same premium as overtime wages.
** Per hour worked

9-7/3

Mason - Building 05/01/2017

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2016 01/01/2017

Building-Marble Restoration:

Marble, Stone & $ 40.04 $ 40.33
Terrazzo Polisher, etc

SUPPLEMENTAL BENEFITS
Per Hour Paid:
Journeyworker:

Building-Marble Restoration:
Marble, Stone &
Polisher $ 24.92 $ 25.45

OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE
*ON SATURDAYS, 8TH HOUR AND SUCCESSIVE HOURS PAID AT DOUBLE HOURLY RATE.
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HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
1ST TERM APPRENTICE GETS PAID FOR ALL OBSERVED HOLIDAYS.

REGISTERED APPRENTICES
WAGES per hour:
(900 hour)terms at the following per cent of journeyman's wages:

1st 2nd 3rd 4th
0-900 901-1800 1801-2700 over 2700

07/01/2016
70% 80% 90% 100%

Supplemental Benefits Per Hour:

07/01/2016
$ 22.78 $ 23.50 $ 24.21 $ 24.92

9-7/24-MP

Mason - Building 05/01/2017

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Bronx, Dutchess, Kings, Nassau, New York, Orange, Putnam, Queens, Richmond, Rockland, Suffolk, Sullivan, Ulster, Westchester

WAGES
Wages: 07/01/2016 01/01/2017

Marble Cutters& Setters $ 57.32 $ 57.74

SUPPLEMENTAL BENEFITS
Per Hour:

Journeyworker $ 33.08 $ 34.11

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage Per Hour:

750 hour terms at the following wage.

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th

1- 751- 1501- 2251- 3001- 3751- 4501- 5251- 6001- 6751-
750 1500 2250 3000 3750 4500 5250 6000 6751 7500

07/01/2016
$22.93 $25.79 $28.66 $31.53 $34.39 $37.26 $40.12 $42.99 $48.72 $54.45

01/01/2017: Apprentices will receive an increase per the journeyman's wage increase.

Supplemental Benefits per hour paid at the following term:

 1st  2nd   3rd   4th   5th   6th   7th   8th 9th 10th
07/01/2016

$23.52 $24.27 $25.08 $25.84 $26.60 $27.37 $28.13 $28.91 $30.43 $31.96
9-7/4

Mason - Building 05/01/2017

JOB DESCRIPTION  Mason - Building DISTRICT  9
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ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2016 01/01/2017

Marble, Stone,etc.
 Maintenance Finishers: $ 21.96 $  22.18

 Note 1: An additional $2.00 per hour
for time spent grinding floor using
 "60 grit" and below.
 Note 2: Flaming equipment operator
 shall be paid an additional $25.00 per day.

SUPPLEMENTAL BENEFITS
Per Hour:

Marble, Stone, etc
 Maintenance Finishers: $ 12.65 $ 12.87

OVERTIME PAY
See (B, *E, Q, V) on OVERTIME PAGE
*Double hourly rate after 8 hours on Saturday

HOLIDAY
Paid: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 15, 25) on HOLIDAY PAGE
1st term apprentice gets paid for all observed holidays.

REGISTERED APPRENTICES
WAGES per hour:
(750 hour)terms at the 07/01/2016
following percentage
of journeyman's wage
rate:

1st term      0-750 70%
2nd term   750-1500 74%
3rd trem  1501-2250 78%
4th term  2251-3000 82%
5th term  3001-3750 88%
6th term  3751-4500 96%

Supplemental Benefits:
Per hour paid

1st term $ 12.55
2nd term 13.85
3rd term 13.93
4th term 13.98
5th term 14.07
6th term 14.19

9-7/24M-MF

Mason - Building 05/01/2017

JOB DESCRIPTION  Mason - Building DISTRICT  9
ENTIRE COUNTIES
Nassau, Rockland, Suffolk, Westchester

WAGES
Per hour: 07/01/2016 12/05/2016

Additional
Building:
Tile Setters $ 55.38 $ 1.13

SUPPLEMENTAL BENEFITS
Per Hour:

Journey Worker $23.34* per hour paid
Plus $8.57 per hour worked
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OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE
* This portion of benefits subject to same premium rate as shown for overtime wages.
Work beyond 10 hours on Saturday shall be paid at double the hourly wage rate.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wage per hour:

Tile Setters:
(750 hour) term at the following wage rate:

Term:
1st 2nd 3rd 4th 5th 6th 7th 8th
1- 751- 1501- 2251- 3001- 3751- 4501- 5251

750 1500 2250 3000 3750 4500 5250 6000

$28.49 $31.86 $35.62 $39.40 $42.97 $46.35 $49.46 $53.11

Supplemental Benefits per hour:

1st term $14.95* plus $0.74 6th term $18.35* plus $1.56
2nd term $15.95* plus $0.79 7th term $15.60* plus $5.61
3rd term $16.25* plus $1.14 8th term $20.35* plus $6.05
4th term $16.85* plus $1.18
5th term $17.35* plus $1.52

9-7/52A

Mason - Building / Heavy&Highway 05/01/2017

JOB DESCRIPTION  Mason - Building / Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
WAGES

NOTE: Shall include but not limited to Precast concrete slabs (London Walks)Marble and Granite pavers 2'x 2' or larger.
Per Hour:

07/01/2016

Stone Setter $ 63.38

Stone Tender $ 41.11

SUPPLEMENTAL BENEFITS
Per Hour:

Stone Setter $ 29.10

Stone Tender $ 18.37

OVERTIME PAY
See (*C, **E, Q) on OVERTIME PAGE
* On weekdays the eighth (8th) and ninth (9th) hours are time and one-half all work thereafter is paid at double the hourly rate.
** The first nine (9) hours on Saturday is paid at time and one-half all work thereafter is paid at double the hourly rate.

HOLIDAY
Paid: See (*18) on HOLIDAY PAGE
Overtime: See (5, 6, 10) on HOLIDAY PAGE
Paid: *Must work first 1/2.

REGISTERED APPRENTICES
Per Hour:

Stone Setter(800 hour) terms at the following Percentage of Stone Setters wage rate per hour:

1st 2nd 3rd 4th 5th 6th
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50% 60% 70% 80% 90% 100%

Supplemental Benefits:
All Apprentices $ 18.81

4-1Stn

Mason - Building / Heavy&Highway 05/01/2017

JOB DESCRIPTION  Mason - Building / Heavy&Highway DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2016 01/01/2017

Marble-Finisher $ 45.66 $ 1.08

SUPPLEMENTAL BENEFITS
Journeyworker:
per hour paid

Marble- Finisher $ 31.80

OVERTIME PAY
See (B, E, Q, V) on OVERTIME PAGE

HOLIDAY
Overtime: See (5, 6, 8, 11, 15, 16, 25) on HOLIDAY PAGE
* Work beyond 8 hours on a Saturday shall be paid at double the rate.
** When an observed holiday falls on a Sunday, it will be observed the next day.

9-7/20-MF

Mason - Building / Heavy&Highway 05/01/2017

JOB DESCRIPTION  Mason - Building / Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2016

Cement Mason $ 47.72

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Friday. Any make-up day must be paid at the
premium rate.

NOTE - In order to use the '4 Day/10 Hour Work schedule', as your normal schedule, you must submit an 'Employer Registration for Use of 4
Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per Hour:

Cement Mason $ 31.96
Overtime Rate $ 39.70

OVERTIME PAY
See (*B1, E2, **Q, ***V) on OVERTIME PAGE
* Applies to 9th and 10th hours on Saturday
** "Holidays" only for Building Construction
*** Overtime Rate as Indicated

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 13, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
( 1 ) year terms at the following Percentage of Journeyworkers Wage.

1st Term 50%
2nd Term 60%
3rd Term 70%
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Supplement Benefits per hour paid:

1st Term $ 15.98/OT Rate $ 19.85
2nd Term $ 19.18/OT Rate $ 23.82
3rd Term $ 22.37/OT Rate $ 27.79

4-780

Mason - Heavy&Highway 05/01/2017

JOB DESCRIPTION  Mason - Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2016

Pointer, Caulkers & $ 50.04
Cleaners

SUPPLEMENTAL BENEFITS
Per Hour:

Pointer, Cleaners & $ 26.35
Caulkers

OVERTIME PAY
See (B, E2, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:

One (1) year terms at the following wage rates.

1st 2nd 3rd 4th
$ 26.52 $ 27.89 $ 33.98 $ 40.80

Apprentices Supplemental Benefits:
(per hour paid)

$ 12.10 $ 16.00 $ 18.75 $ 19.60
4-1PCC

Operating Engineer - Building 05/01/2017

JOB DESCRIPTION  Operating Engineer - Building DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
BUILDING CATEGORIES:

CLASS " AA "CRANES:
Crane, Truck Crane, Derrick, Dragline, Dredge, Crawler Crane, Tower Crane & Pile Driver.

CLASS "A":
Asphalt Spreader, Backhoe Crawler/Hydraulic Excavator (360 upto & over 150,000lbs), Boiler, Boring Machine, Cherry Picker (over 70 tons),
Concrete Pump, Gradall, Grader, Hoist, Loading Machine (10 yds. or more), Milling Machine, Power Winch-Stone Setting/Structural Steel &
Truck Mounted, Powerhouse, Road Paver, Scoop-Carryall-Scraper in Tandem, Steam Shovel, Sideboom Tractor, Stone Spreader
(selfpropelled), Tank Work, Tower Crane Engineer.

CLASS "B":
Backhoe (other than 360), Belt Screte, Boom Truck, Bulldozer, Boring Machine/Auger, Cherry Picker(under 70 Tons), Conveyor-Multi,
Dinkey Locomotive, Fork Lift, Hoist (2 Drum), Loading Machine & Front Loader, Mulch Machine(Machine Fed), Power Wincher (Not Included
in Class "A"), Asphalt Roller, Hydraulic Pump with Boring Machine, Scoop, Carryall/Scaper, Skid Loader/Skid Steer, Maintenance Man on
Tower Crane,Trenching Machine, Vermeer Cutter, Work Boat, Inspection/Safety Boat.

CLASS "C":
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Concrete Saw/Cutter/Breaker, Curb Machine(asphalt & Concrete), Maintenance Engineer (Small Equip. & Well Point), Field Mechanic,
Milling Machine (Small), Pulvi Mixer, Pumps(all), Roller(dirt), Vac-All(Truck), Jet Pump(Truck), Interior Hoist, Concrete Finish Machine,
Concrete Spreader, Hoist (one drum).

CLASS "D":
Breaker, Conveyer, Curing Machine, Fork Lift or Walk Behind (power operated), Generator, Hydra Hammer, Compactors (mechanical or
hand operated), Pin Puller, Portable Heaters, Power Booms, Power Buggies, Pump (double action diaphragm), Ridge Cutter, Robotic Unit
Operator, Shot Blaster.

CLASS "E":
Batching Plant, Generator, Grinder, Mixer, Mulching Machine, Oiler, Pump(gypsum), Pump (single action diaphragm), Stump Chipper, Track
Tamper, Tractor(caterpiller or wheel), Vibrator, Deckhand on Work Boat, Inspection/Safety Boat, Trenching Machine (Hand).

07/01/2016 06/01/2017
Additional

Class "AA" $ 72.62 $ 3.03/Hr
Cranes: Boom length over 100 feet add $ 1.00 per hour
" " " 150 " " $ 1.50 " "
" " " 250 " " $ 2.00 " "
" " " 350 " " $ 3.00 " "

Additional
Class "A" $ 60.43 $ 2.80/Hr
Add $3.50 for Hazardous Waste Work

Class "B" $ 57.35 $ 2.68/Hr
Add $2.50 for Hazardous Waste Work

Class "C" $ 55.29 $ 2.62/Hr
Add $1.50 for Hazardous Waste Work

Class "D"     $ 46.28                              $ 0.00
Add $1.00 for Hazardous Waste Work

Class "E"     $ 44.33                              $ 0.00

SUPPLEMENTAL BENEFITS
Per Hour:

All Classes $ 34.65
Overtime Rate 26.35

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 15, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE
"NOTE" Employee must be Employed day before
and day after Holiday to recieve Holiday Pay.

REGISTERED APPRENTICES
One(1) Year Terms at the following Rate:

1st Term $ 20.84
2nd Term 21.67
3rd Term 22.33

Supplemental Benefits per hour:

All Apprentices $ 15.64
Overtime Rate 5.60

4-138

Operating Engineer - Building / Heavy&Highway 05/01/2017

JOB DESCRIPTION  Operating Engineer - Building / Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour: 07/01/2016 08/01/2016
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Well Driller  $ 35.19 $ 35.75

Well Driller
Helper  $ 30.80 $ 31.22

Hazardous Waste Differential
Added to Hourly Wage:
Level A $ 3.00
Level B 2.00
Level C 1.00

Monitoring Well Work
Add to Hourly Wage:
Level A $ 3.00
Level B 2.00

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2016

Well Driller $ 10% of straight
& Helper time rate plus $ 10.90

Additional $ 3.50 for Premium Time

OVERTIME PAY
See (B, E, G, P) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 16, 23) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 23) on HOLIDAY PAGE

REGISTERED APPRENTICES
Apprentices at 12 Month Terms

Wages Per Hour: 07/01/2015
1st Term $ 20.84
2nd Term $ 21.67
3rd Term $ 22.33

SUPPLEMENTAL BENIFITS
Per Hour:

1st Term 10% of Wage + $ 5.10
2nd Term 10% of Wage + $ 5.60
3rd Term 10% of Wage + $ 6.60

BENEFITS AT PREMIUM TIME
Per Hour:

1st Term 10% of Wage + $ 5.85
2nd Term 10% of Wage + $ 6.60
3rd Term 10% of Wage + $ 8.10

4-138well

Operating Engineer - Heavy&Highway 05/01/2017

JOB DESCRIPTION  Operating Engineer - Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Party Chief - One who directs a survey party
Instrument Man - One who runs the instrument and assists Party Chief
Rodman - One who holds the rod and in general, assists the survey party
Categories cover GPS & Under Ground Surveying

Per Hour: 07/01/2016 07/01/2017
Heavy Highway/Building Additional

Party Chief $ 65.67 $ 2.73
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Instrument Man   50.00   2.30
Rodman   42.84   2.10

SUPPLEMENTAL BENEFITS
Per Hour:

Heavy Highway/Building $ 33.59

Premium*:
Heavy Highway/Building $ 50.38

Premium**:
Heavy Highway/Building $ 67.18

* Applies to instances where 1-1/2 regular rate are paid
**Applies to instances where 2 times the rate are paid.

OVERTIME PAY
See (B, *E, Q) on OVERTIME PAGE
* Doubletime paid on the 9th hour on Saturday.

HOLIDAY
Paid: See (5, 6, 8, 11, 12, 15, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 12, 15, 25) on HOLIDAY PAGE

4-15D-N/S co.

Operating Engineer - Heavy&Highway 05/01/2017

JOB DESCRIPTION  Operating Engineer - Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
HEAVY/HIGHWAY CATEGORIES:

CLASS "AA" CRANES:
Crane, Truck Crane, Derrick, Dragline, Dredge, Crawler Crane, Tower Crane, Pile Driver.

CLASS "A":
Asphalt Spreader, Backhoe Crawler/Hydraulic Excavator (360 up to & over 150,000lbs), Barrier Machine, Cherrypicker (over 70 tons),
Concrete Pump, Grader, Gradall, Hoist, Loading Machine (bucket 10 yds. or more), Laser Screed, Milling Machine (Large), Power Winch-
Stone Setting/Structural Steel or Truck Mounted, Powerhouse, Road Paver, Scoop-Carryall-Scaper in Tandem, Side Boom Tractor, Stone
Spreader(self propelled), Striping Machine (long line/truck mounted), Tree Graple, Tank Work, Track Alignment Machine.

CLASS "B":
Backhoe (other than 360), Boom Truck, Bulldozer, Boring Machine/Auger, Cherry Picker (under 70 tons), Conveyor-Multi, Post Hole-Auger,
Fork Lift, Hoist (2 drum), Loading Machine & Front Loader, Mulch Machine (machine fed), Power Wincher (all others not included in class A),
Asphalt Roller, Hydraulic Pump with Boring Machine, Scoop, Carryall/Scraper, Skid Loader/Skid Steer, Maintenance Man on Tower Crane,
Trenching Machine, Vermeer Cutter, Work Boat, Inspection/Safety Boat.

CLASS "C":
Concrete Saw/Cutter/Breaker, Curb Machine (Asphalt & Concrete), Maintenance Engineer (Small Equip. & Well Point), Field Mechanic,
Milling Machine (Small), Pulvi Mixer, Pumps (Hydralic & 4in or over), Roller (Dirt), Vac-All (Truck), Jet Pump (Truck),Power Winch (Truck
Mounted), Compressor (Structural Steel & 2 or more Batteries), Concrete Finish Machine, Concrete Spreader, Fireman, Hoist (One Drum),
Welding Machine (Structural Steel & Pile Work).

CLASS "D":
Compressor (Pile,Crane,Stone Setting), Concrete Saw Cutter/ Breaker, Work Lift (Walk Behind,Power Operated), Generator (Pile Work),
Hydra Hammer, Hand Operated Compactor, Pin Puller, Portable Heater, Powered Broom/Buggy/Grinder, Pump (Single) Action (1 to 3
Inches/Gypsum/Double Action Diaphragm), Welding Machine, Robotic Units, Hand Line Striper, Boiler (Thermoplastic), Ridge Cutter, Shot
Blaster, Conveyor, Curing Machine.

CLASS "E":
Batching Plant (On Job Site), Compressor, Generator, Grinder, Mixer, Mulching Machine (Hand Feed), Oiler, Pumps (Single action up to 3
In.), Root Cutter, Stump Chipper, Oiler on Tower Crane, Trenching Machine (Hand,walk behind), Track Tamper, Tractor, Vibrator, Deckhand
on Work Boat, Inspection/Safety Boat.

07/01/2016 06/01/2017
Additional
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Class "AA"  $ 71.93 $3.03
Cranes: Boom Length over 100 feet add $ 1.00 per hour
" " " 150 " " $ 1.50 " "
" " " 250 " " $ 2.00 " "
" " " 350 " " $ 3.00 " "

Additional
Class "A"  $ 63.70* $ 2.80
*Add $3.50 for Hazardous Waste Work.

Class "B"  $ 59.54*  $ 2.68
*Add $2.50 for Hazardous Waste Work.

Class "C"  $ 57.43*  $ 2.62
*Add $1.50 for Hazardous Waste Work

Class "D"  $ 48.18  $ 0.00
*Add $1.00 for Hazardous Waste Work

Class "E"  $ 46.22  $ 0.00

"NOTE": ADD 30% to straight time hourly wage  for NEW YORK STATE
D.O.T. and other GOVERNMENTAL MANDATED off-shift work.

SUPPLEMENTAL BENEFITS
Per Hour:

ALL CLASSES  $ 34.90

Note: OVERTIME AMOUNT  $ 26.35

OVERTIME PAY
See (D, O) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 7, 8) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 8) on HOLIDAY PAGE
"Note" Employee must be employed day before and day after
a holiday to receive holiday pay.

REGISTERED APPRENTICES
Wage per hour:
REGISTERED APPRENTICES
One(1) Year Terms at the following Rate:

1st Term $ 20.84
2nd Term 21.67
3rd Term 22.33

SUPPLEMENTAL BENEFITS:

APPRENTICES $ 15.64
Note: Overtime Amount $ 5.60

4-138

Operating Engineer - Marine Dredging 05/01/2017

JOB DESCRIPTION  Operating Engineer - Marine Dredging DISTRICT  4
ENTIRE COUNTIES
Albany, Bronx, Cayuga, Chautauqua, Clinton, Columbia, Dutchess, Erie, Essex, Franklin, Greene, Jefferson, Kings, Monroe, Nassau, New
York, Niagara, Orange, Orleans, Oswego, Putnam, Queens, Rensselaer, Richmond, Rockland, St. Lawrence, Suffolk, Ulster, Washington,
Wayne, Westchester

WAGES
These wages do not apply to Operating Engineers on land based construction projects. For those projects, please see the Operating
Engineer Heavy/Highway Rates. The wage rates below for barge mounted cranes and other equipment are only for marine dredging work in
navigable waters found in the counties listed above.

Per Hour:
DREDGING OPERATIONS 07/01/2016
CLASS A
Operator, Leverman, $ 35.63
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Lead Dredgeman

CLASS A1 To conform to Operating Engineer
Dozer,Front Loader Prevailing Wage in locality where work
Operator is being performed including benefits.

CLASS B
Spider/Spill Barge Operator,                          $ 30.81
Tug Operator(over1000hp),
OperatorII, Fill Placer,
Derrick Operator, Engineer,
Chief Mate, Electrician,
Chief Welder,
Maintenance Engineer

Certified Welder, $ 29.01
Boat Operator(licensed)

CLASS C
Drag Barge Operator, $ 28.22
Steward, Mate,
Assistant Fill Placer,

Welder (please add)$ 0.06

Boat Operator $ 27.30

CLASS D
Shoreman, Deckhand, $ 22.68
Rodman, Scowman, Cook,
Messman, Porter/Janitor

Oiler(please add)$ 0.09

SUPPLEMENTAL BENEFITS
Per Hour:
THE FOLLOWING SUPPLEMENTAL BENEFITS APPLY TO ALL CATEGORIES

07/01/2016
All Classes A & B $ 9.99 plus 8%

of straight time
wage, Overtime hours
add $ 0.63

All Class C $ 9.69 plus 8%
of straight time
wage, Overtime hours
add $ 0.48

All Class D $ 9.39 plus 8%
of straight time
wage, Overtime hours
add $ 0.33

OVERTIME PAY
See (B, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 15, 26) on HOLIDAY PAGE

4-25a-MarDredge

Operating Engineer - Survey Crew - Consulting Engineer 05/01/2017

JOB DESCRIPTION  Operating Engineer - Survey Crew - Consulting Engineer DISTRICT  9
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

PARTIAL COUNTIES
Dutchess:  That part in Duchess County lying South of the North City line of Poughkeepsie.
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WAGES
Feasibility and preliminary design surveying, any line and grade surveying for inspection or supervision of construction.

Per hour: 07/01/2016
Survey Classifications

Party Chief $ 38.18
Instrument Man   31.47
Rodman   27.24

SUPPLEMENTAL BENEFITS
Per Hour:

All Crew Members: $ 20.20

OVERTIME PAY
OVERTIME:.... See ( B, E*, Q, V ) ON OVERTIME PAGE.
              *Doubletime paid on the 9th hour on Saturday.

HOLIDAY
Paid: See (5, 6, 7, 11, 16) on HOLIDAY PAGE
Overtime: See (5, 6, 7, 11, 16) on HOLIDAY PAGE

9-15dconsult

Operating Engineer - Trenchless Pipe Rehab 05/01/2017

JOB DESCRIPTION  Operating Engineer - Trenchless Pipe Rehab DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
______________________________________________________________

IMPORTANT NOTE: This Category & Classifications are now located in
                   Operating Engineers/Heavy Highway & Laborers/ Heavy Highway.
______________________________________________________________

Per Hour:
07/01/2016
  (SEE)

Robotic Unit Operator Operator(class D)

Technician/Boiler, Generator Operator(classes C&D)

AM Liner/Hydra Seal Laborer(Grp#3)

Hobas Pipe, Polyethyene Pipe or
Pull and Inflate Liner Laborer(Grp#3)

OVERTIME PAY
HOLIDAY

4-138TrchPReh

Painter 05/01/2017

JOB DESCRIPTION  Painter DISTRICT  8
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Putnam, Queens, Richmond, Suffolk, Westchester

WAGES
Per hour: 07/01/2016

Brush $ 46.85

Abatement/Removal of lead based 46.85
or lead containing paint on
materials to be repainted.
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Spray & Scaffold 49.85
Fire Escape 49.85

Decorator 49.85

Paperhanger/Wall Coverer 48.72

SUPPLEMENTAL BENEFITS
Per hour worked: 07/01/2016

Paperhanger $ 25.79
All others 22.47
Premium* 24.97*

*Applies only to "All others" catergory,not paperhanger journeyman.

OVERTIME PAY
See (A, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Indentured after 5/31/93 ( 1 ) year terms at the following wage rate.
(per hour)

07/01/2016
Appr 1st term... $ 17.85
Appr 2nd term... 23.26
Appr 3rd term... 28.14
Appr 4th term... 37.52

Supplemental benefits:
(per Hour worked)
Appr 1st term... $ 11.73
Appr 2nd term... 14.42
Appr 3rd term... 16.70
Appr 4th term... 21.20

8-NYDC9-B/S

Painter 05/01/2017

JOB DESCRIPTION  Painter DISTRICT  8
ENTIRE COUNTIES
Putnam, Suffolk, Westchester

PARTIAL COUNTIES
Nassau:  All of Nassau except the areas described below: Atlantic Beach, Ceaderhurst, East Rockaway, Gibson, Hewlett, Hewlett Bay,
Hewlett Neck, Hewlett Park, Inwood, Lawrence, Lido Beach, Long Beach, parts of Lynbrook, parts of Oceanside, parts of Valley Stream, and
Woodmere. Starting on the South side of Sunrise Hwy in Valley Stream running east to Windsor and Rockaway Ave., Rockville Centre is the
boundary line up to Lawson Blvd. turn right going west all the above territory. Starting at Union Turnpike and Lakeville Rd. going north to
Northern Blvd. the west side of Lakeville road to Northern blvd. At Northern blvd. going east the district north of Northern blvd. to Port
Washington Blvd. West of Port Washington blvd.to St.Francis Hospital then north of first traffic light to Port Washington and Sands Point,
Manor  HAven, Harbour Acres.

WAGES
Per hour: 07/01/2016

Drywall Taper $ 46.85

SUPPLEMENTAL BENEFITS
Per hour worked: 07/01/2016
Journeyman $ 22.47

OVERTIME PAY
See (A, H) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
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Wages(per Hour) 07/01/2016

1500 hour terms at the following wage rate:

1st term $ 17.85
2nd term $ 23.26
3rd term $ 28.14
4th term $ 37.52

Suppemental Benefits per hour:
One year term (1500 hours)at the following
dollar amount.

1st year $ 11.73
2nd year $ 14.42
3rd year $ 16.70
4th year $ 21.20

8-NYDCT9-DWT

Painter - Bridge & Structural Steel 05/01/2017

JOB DESCRIPTION  Painter - Bridge & Structural Steel DISTRICT  8
ENTIRE COUNTIES
Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES
Per Hour Worked:
STEEL:
Bridge Painting: 07/01/2016

 From May 1st to Nov. 15th -
$ 49.00
+ 6.13*

 From Nov. 16th to April 30th -
$ 49.00
+ 6.13*

*Not subject to overtime and limited to first 40 hours
NOTE: All premium wages are to be calculated on $48.00 or $49.00 per hour only.

EXCEPTION: During the period of May 1st to November 15th, for the first and last week of employment on the project, and for the weeks of
Memorial Day, Independence Day and Labor Day, this rate shall be paid for the actual number of hours worked.

Power Tool/Spray is an additional $6.00 per hour above hourly rate, whether straight time or overtime

NOTE: Generally, for Bridge Painting Contracts, ALL WORKERS on and off the bridge (including Flagmen) are to be paid Painter's Rate; the
contract must be ONLY for Bridge Painting.

SUPPLEMENTAL BENEFITS
Per Hour Worked:
Journeyworker: 07/01/2016

 From May 1st to Nov. 15th -
  Hourly Rate up to 40 hours $ 29.95
  Hourly Rate after 40 hours    7.50
 From Nov. 16th to April 30th -
  Hourly Rate up to 50 hours 29.70
  Hourly Rate after 50 hours  7.50

EXCEPTION: During the period of May 1st to November 15th, for the first and last week of employment on the project, and for the weeks of
Memorial Day, Independence Day and Labor Day, this rate shall be paid for the actual number of hours worked.

OVERTIME PAY
See (A, F, R) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (4, 6) on HOLIDAY PAGE
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REGISTERED APPRENTICES
(Wage per hour Worked):

Apprentices: (1) year terms
07/01/2016

1st 90 days $ 22.05
1st year after 90 days   22.05
2nd year   33.08
3rd year   44.10

Supplemental Benefits per hour worked:
07/01/2016

1st 90 days $ 9.23
1st year after 90 days   11.98
2nd year   17.97
3rd year   23.96

8-DC-9/806/155-BrSS

Painter - Line Striping 05/01/2017

JOB DESCRIPTION  Painter - Line Striping DISTRICT  8
ENTIRE COUNTIES
Albany, Bronx, Clinton, Columbia, Dutchess, Essex, Franklin, Fulton, Greene, Hamilton, Kings, Montgomery, Nassau, New York, Orange,
Putnam, Queens, Rensselaer, Richmond, Rockland, Saratoga, Schenectady, Schoharie, Suffolk, Sullivan, Ulster, Warren, Washington,
Westchester

WAGES
Per hour:

Painter (Striping-Highway): 07/01/2016

 Striping-Machine Operator* $ 27.11
 Linerman Thermoplastic $ 32.37

Note: * Includes but is not limited to: Positioning of cones and directing of traffic using hand held devices. Excludes the Driver/Operator of
equipment used in the maintenance and protection of traffic safety

Four (4), ten (10) hour days may be worked at straight time during a week, Monday thru Thursday.  Friday may be used as a make-up day.

NOTE - In order to use the '4 Day/10 Hour Work Schedule,' as your normal schedule, you must submit an 'Employer Registration for Use of
4 Day/10 Hour Work Schedule,' form PW30.1; and there must be a dispensation of hours in place on the project. If the PW30.1 is not
submitted you may be liable for overtime payments for work over 8 hours per day.

SUPPLEMENTAL BENEFITS
Per hour paid: 07/01/2016
Journeyworker:

Striping-Machine operator $ 14.18
Linerman Thermoplastic $ 14.55

OVERTIME PAY
See (B, E, E2, F, S) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 20) on HOLIDAY PAGE
Overtime: See (5, 8, 11, 12, 15, 16, 17, 20, 21, 22) on HOLIDAY PAGE

8-1456-LS

Painter - Metal Polisher 05/01/2017

JOB DESCRIPTION  Painter - Metal Polisher DISTRICT  8
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
07/01/2016 06/01/2017
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Metal Polisher $ 28.88 $ 29.73
Metal Polisher** 29.83 30.68
Metal Poilsher*** 32.38 33.23

**Note: Applies on New Construction & complete renovation
*** Note: Applies when working on scaffolds over 34 feet.

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2016 06/01/2017

Journeyworker:
All classification $ 9.26 $ 9.41

OVERTIME PAY
See (B, E, E2, P, T) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE
Overtime: See (5, 6, 9, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Wages per hour:
One (1) year term at the following wage rates:

07/01/2016

1st year $ 11.75
2nd year   13.00
3rd year   15.75

Supplentals benefits:
Per hour paid:

1st year $ 6.26
2nd year   6.37

3rd year   6.51

8-8A/28A-MP

Plumber 05/01/2017

JOB DESCRIPTION  Plumber DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour: 07/01/2016 05/10/2017

Plumber/
PUMP & TANK $ 43.99 $ 44.24

SUPPLEMENTAL BENEFITS
Per Hour:

Plumber $ 24.23 $ 25.23

OVERTIME PAY
See (B, Q, *V) on OVERTIME PAGE
(V) For Sundays & Holidays if Worked Only

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
One(1) Year Terms at the Following
Percentage of Journeymans wage:

1st Term 30%
2nd Term 40%
3rd Term 50%
4th Term 60%
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5th Term 70%
6th Term 85%

Supplemental Benifits Per Hour:

1st Term $12.72 $13.31
2nd Term $13.36 $13.95
3rd Term $13.77 $14.77
4th Term $14.15 $15.15
5th Term $17.38 $18.38

4-200 Pump & Tank

Plumber 05/01/2017

JOB DESCRIPTION  Plumber DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour: 07/01/2016 11/01/2016

Plumber $ 50.48  $ 50.98

SUPPLEMENTAL BENEFITS
Per Hour:

Plumber  $ 36.97 $ 37.47

OVERTIME PAY
See (A, E, Q, *V) on OVERTIME PAGE
CODE "V" is only for SUNDAYS and HOLIDAYS WORKED

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
One(1) Year Terms at the following percentage of Plumbers Rate:

    1st Term  2nd Term  3rd Term  4th Term  5th Term
     30%         40%       50%      60%       70%

Supplemental Benefits per hour:

  07/01/2016   11/01/2016
1st Term $ 23.45 $ 23.95
2nd Term 25.76 26.26
3rd Term 27.13 27.63
4th Term 28.62 29.12
5th Term 30.20 30.70

4-200

Plumber 05/01/2017

JOB DESCRIPTION  Plumber DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour:

07/01/2016
Plumber
MAINTENANCE ONLY $ 30.30

Maintenance: Correction of problem(s)with the existing fixture or group of fixtures, preventive repairs or servicing of said fixtures

SUPPLEMENTAL BENEFITS
SUPPLEMENTAL BENEFITS
Per Hour:

Plumber
Maintenance $ 15.15
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OVERTIME PAY
See (B, J) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 15, 16) on HOLIDAY PAGE

4-200 Maintance

Roofer 05/01/2017

JOB DESCRIPTION  Roofer DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour 07/01/2016

ROOFER/Waterproofer

Total Wage $ 43.75
to be Paid

"Base" Wage 39.75**

SUPPLEMENTAL BENEFITS
Per Hour:

ROOFER/Waterproofer $ 27.86

OVERTIME PAY
Per Hour:
NEW ROOF SEE (B,E,Q)
RE-ROOF SEE  (B,E,E2,Q)
NOTE:** Overtime Pay to be calculated on "BASE" Wage then add $4.00.
(Example: $39.75 x time and one half = $59.63 + $4.00 = $63.63 )

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 13, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
(1) Year terms at the following Percentage of Roofers/Waterproofers Wage.

1st 2nd 3rd 4th
40% 50% 70% 80%

Supplemental Benefits per hour:
07/01/2016

1st Term  $ 7.68
2nd Term 9.60
3rd Term 19.50
4th Term 22.29

4-154

Sheetmetal Worker 05/01/2017

JOB DESCRIPTION  Sheetmetal Worker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Rockland, Suffolk, Westchester

WAGES
Per Hour: 07/01/2016

Sign Erector $ 46.85

NOTE: Structurally Supported Overhead Highway Signs(See STRUCTAL IRON WORKER CLASS)

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2016

Sign Erector $ 42.34
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OVERTIME PAY
See (A, F, S) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE
Overtime: See (5, 6, 10, 11, 12, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:
6 month Terms at the following percentage of Sign Erectors wage rate:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
35% 40% 45% 50% 55% 60% 65% 70% 75% 80%

SUPPLEMENTAL BENEFITS
Per Hour:

1st 2nd 3rd 4th 5th 6th 7th 8th 9th 10th
$11.78 $13.35 $14.93 $16.49 $23.12 $25.13 $27.87 $29.95 $32.04 $34.11

4-137-SE

Sheetmetal Worker 05/01/2017

JOB DESCRIPTION  Sheetmetal Worker DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2016 08/01/2016

Sheetmetal Worker
$ 51.85 $ 53.22

Temporary Operation or
Maintenace of Fans

42.46 42.58

SUPPLEMENTAL BENEFITS
Per Hour:
Sheetmetal Worker

$ 43.54 45.04
Maintenance Worker

43.54 45.04

OVERTIME PAY
See (A, E, E2, Q, V) on OVERTIME PAGE
For Maintenance See Codes B,E, Q & V

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25, 26) on HOLIDAY PAGE

REGISTERED APPRENTICES
Per Hour:Wages

Six(6) Month Terms As Follows:

1st & 2nd Term $ 17.83 $ 18.67
3rd & 4th Term 22.91 23.98
5th & 6th Term 28.00 29.29
7th Term 35.64 37.28
8th Term 38.18 39.83
9th Term 40.73 42.59

Per Hour: Supplemental Benifits

1st & 2nd Term $ 15.76 $ 16.49
3rd & 4th Term 21.80 22.75
5th & 6th Term 25.58 26.79
7th Term 31.27 32.84
8th Term 33.17 34.88
9th Term 35.07 36.84
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4-28

Steamfitter 05/01/2017

JOB DESCRIPTION  Steamfitter DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2016 01/01/2017

AC Service/Heat Service $ 39.50 $ 39.50
Steamfitter Maintenance

Refrigeration, A/C, Oil Burner and Stoker Service and Repair.
Refrigeration Compressor installation up to 5hp (combined).
Air Condition / Heating Compressor installation up to 10hp (combined).

SUPPLEMENTAL BENEFITS
Per Hour

AC Service/Heat Service $ 12.00 $ 12.75
Steamfitter Maintenance

OVERTIME PAY
See (B, E, Q) on OVERTIME PAGE

HOLIDAY
Paid: See (5, 6, 11, 15, 25, 26) on HOLIDAY PAGE

4-638B-StmFtrRef

Steamfitter 05/01/2017

JOB DESCRIPTION  Steamfitter DISTRICT  4
ENTIRE COUNTIES
Bronx, Kings, Nassau, New York, Queens, Richmond, Suffolk

WAGES
Per Hour: 07/01/2016

Steam/Sprinkler  $ 61.06
Fitter

Temporary  $ 46.42
Heat & AC

NOTE: Add 30% to Hourly Wage for "Contracting Agency" Mandated Off Shift Work.

SUPPLEMENTAL BENEFITS
Per Hour:

Steam/Sprinkler $ 47.27
Fitter

Temporary $ 38.78
Heat & AC

OVERTIME PAY
See (C, *D, O, V) on OVERTIME PAGE
(*D) On all HVAC and Mechanical contracts that do not excedd $15,000,000. and on all fire protection/sprinklet contracts that do not exceed
$1,500,000.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 11, 15, 16, 25) on HOLIDAY PAGE

REGISTERED APPRENTICES
1 year Terms at the Following:

WAGES per hour:

1st Term    2nd Term    3rd Term    4th Term    5th Term

Page 69

Prevailing Wage Rates for 07/01/2016 - 06/30/2017 Published by the New York State Department of Labor
Last Published on May 01 2017 PRC Number 2017004344  Suffolk County



$ 24.46       $ 30.56        $ 39.71        $ 48.86       $ 51.91

SUPPLEMENTAL BENEFIT per hour:

1st Term    2nd Term    3rd Term    4th Term    5th Term
$ 19.30       $ 23.92        $ 30.81        $ 37.72       $ 40.02

4-638A-StmSpFtr

Teamster - Asphalt Delivery 05/01/2017

JOB DESCRIPTION  Teamster - Asphalt Delivery DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour:

Heavy Construction Work:
Shall include the supply of Asphalt for construction, improvement and modification of all or any part of Streets, Highways, Bridges,
Tunnels,Railroads, Canals, Dams, Airports, Schools, Power Generation Plants, where distance between project and asphalt plant is not
more than 50 miles.

TRUCK DRIVER
07/01/2016

Asphalt Delivery $ 35.535

Light Construction Work:
Shall include the supply of Asphalt for construction of Single & Multi Family Homes, Town Houses, Apartment Buildings, including
Driveways, Streets and Curbs within those projects. Parking Lots, Office Buildings, where distance between project and asphalt plant is not
more than 50 miles.

TRUCK DRIVER
07/01/2016

Asphalt Delivery $ 29.94

SUPPLEMENTAL BENEFITS
Per Hour:

Heavy Construction Work
TRUCK DRIVER

07/01/2016
Asphalt Delivery $ 41.76

Light Construction Work
TRUCK DRIVER

07/01/2016
Asphalt Delivery $ 11.55

OVERTIME PAY
See (B, *B2, E, **I, P, ***R, ****U) on OVERTIME PAGE
(NOTE) PREMIUM PAY of 25% on straight time hours for New York State D.O.T. and or other GOVERNMENTAL MANDATED off shift work.
Note: (B,E,P,T&*U) Apply to Heavy Construction.
Note: (B2,I,T&*U) Apply to Light Construction.
Note: (*U) Only applies after 8 hours worked on holiday.

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, *16, **25) on HOLIDAY PAGE
NOTE:(*16) Paid at Double if Worked; (**25) Paid at Double if Worked.

4-282

Teamster - Building 05/01/2017

JOB DESCRIPTION  Teamster - Building DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour:
Truck Driver (Building Demolition & Debris)
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07/01/2016
Trailers $ 32.13
Straight Jobs $ 32.43

SUPPLEMENTAL BENEFITS
Per Hour:

All Classifications
07/01/2016

$ 31.34

OVERTIME PAY
See (B, E, S1) on OVERTIME PAGE

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, 8, 11, 12, 15, 25, 26) on HOLIDAY PAGE

4-282

Teamster - Delivery of  Concrete 05/01/2017

JOB DESCRIPTION  Teamster - Delivery of  Concrete DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
Per Hour:

Heavy Construction Work:
Shall Include the supply of Ready-Mix Concrete for construction, improvment and modification of all or any part of Streets, Highways,
Bridges, Tunnels, Railroads, Canals, Dams, Airports, Schools & Power Generation Plants, where distance between project and asphalt plant
is not more than 50 miles.

TRUCK DRIVER
07/01/2016

Concrete Delivery $ 37.895

Light Construction Work:
Shall include the supply of Ready-Mix Concrete for construction of Single & Multi Family Homes, Town Houses, Apartment Buildings,
including Driveways, Streets and Curbs within those projects. Parking Lots and Office Buildings, where distance between project and asphalt
plant is not more than 50 miles.

TRUCK DRIVER
07/01/2016

Concrete Delivery $ 34.945

SUPPLEMENTAL BENEFITS
Per Hour:

Heavy Construction Work 07/01/2016
Concrete Delivery $ 38.275

Light Construction Work 07/01/2016
Concrete Delivery $ 11.525

OVERTIME PAY
NOTE: Heavy Construction:B2,I
            Light Construction:B,E,P

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, *16, **25) on HOLIDAY PAGE
NOTE:(*16) Paid at Double if Worked. (**25) Paid at Double if Worked.

4-282ns

Teamster - Heavy&Highway 05/01/2017

JOB DESCRIPTION  Teamster - Heavy&Highway DISTRICT  4
ENTIRE COUNTIES
Nassau, Suffolk

WAGES
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Per Hour:

Heavy Construction Work:
Shall include the construction, improvement or modification of all or any part of Streets, Highways, Bridges, Tunnels, Railroads, Canals,
Dams, Airports, Schools, Power Generation Plants.

07/01/2016
Site Excavating
(Chauffeurs) $ 35.535

Light Construction Work:
Shall include the construction, improvment and modification of Single & Multi Family Homes, Town Houses, Apartment Buildings, including
Driveways, Streets and Curbs within those projects. Parking Lots and Office Buildings.

07/01/2016
Site Excavating
(Chauffeurs) $ 29.94

SUPPLEMENTAL BENEFITS
Per Hour: 07/01/2016

Heavy Construction Work
Chauffeurs $ 41.7625

Light Construction Work
Chauffers $ 11.55

OVERTIME PAY
See (B, *B2, E, **I, P, ***R, ****U) on OVERTIME PAGE
(NOTE) PREMIUM PAY of 25% on straight time hours for NEW YORK STATE D.O.T. and or other GOVERMENTAL MANDATED off shift
work.
Note: (B,E,P,T & *U) Apply to Heavy Construction.
Note: (B2,I,T & *U) Apply to Light Construction.
Note: (*U) Only applies after 8 hours work on holiday

HOLIDAY
Paid: See (1) on HOLIDAY PAGE
Overtime: See (5, 6, *16, **25) on HOLIDAY PAGE
NOTE:(*16) Paid at Double if Worked. (**25) Paid at Double if Worked.

4-282

Welder 05/01/2017

JOB DESCRIPTION  Welder DISTRICT  1
ENTIRE COUNTIES
Albany, Allegany, Bronx, Broome, Cattaraugus, Cayuga, Chautauqua, Chemung, Chenango, Clinton, Columbia, Cortland, Delaware,
Dutchess, Erie, Essex, Franklin, Fulton, Genesee, Greene, Hamilton, Herkimer, Jefferson, Kings, Lewis, Livingston, Madison, Monroe,
Montgomery, Nassau, New York, Niagara, Oneida, Onondaga, Ontario, Orange, Orleans, Oswego, Otsego, Putnam, Queens, Rensselaer,
Richmond, Rockland, Saratoga, Schenectady, Schoharie, Schuyler, Seneca, St. Lawrence, Steuben, Suffolk, Sullivan, Tioga, Tompkins,
Ulster, Warren, Washington, Wayne, Westchester, Wyoming, Yates

WAGES
Per hour 07/01/2016

Welder: To be paid the same rate of the mechanic performing the work.*

*EXCEPTION: If a specific welder certification is required, then the 'Certified Welder' rate in that trade tag will be paid.

OVERTIME PAY
HOLIDAY

1-As Per Trade
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Overtime Codes
 
Following is an explanation of the code(s) listed in the OVERTIME section of each classification contained in the attached schedule.
Additional requirements may also be listed in the HOLIDAY section. 
 
NOTE: Supplemental Benefits are 'Per hour worked' (for each hour worked) unless otherwise noted
 
 

( AA ) Time and one half of the hourly rate after 7 and one half hours per day

( A  ) Time and one half of the hourly rate after 7 hours per day

( B  ) Time and one half of the hourly rate after 8 hours per day

( B1 ) Time and one half of the hourly rate for the 9th & 10th hours week days and the 1st 8 hours on Saturday.
Double the hourly rate for all additional hours

( B2 ) Time and one half of the hourly rate after 40 hours per week

( C  ) Double the hourly rate after 7 hours per day

( C1 ) Double the hourly rate after 7 and one half hours per day

( D  ) Double the hourly rate after 8 hours per day

( D1 ) Double the hourly rate after 9 hours per day

( E  ) Time and one half of the hourly rate on Saturday

( E1 ) Time and one half 1st 4 hours on Saturday;  Double the hourly rate all additional Saturday hours

( E2 ) Saturday may be used as a make-up day at straight time when a day is lost during that week due to inclement
weather

( E3 ) Between November 1st and March 3rd Saturday may be used as a make-up day at straight time when a day is
lost during that week due to inclement weather, provided a given employee has worked between 16 and 32
hours that week

( E4 ) Saturday and Sunday may be used as a make-up day at straight time when a day is lost during that week due
to inclement weather

( E5 ) Double time after 8 hours on Saturdays

( F  ) Time and one half of the hourly rate on Saturday and Sunday

( G  ) Time and one half of the hourly rate on Saturday and Holidays

( H  ) Time and one half of the hourly rate on Saturday, Sunday, and Holidays

( I  ) Time and one half of the hourly rate on Sunday

( J  ) Time and one half of the hourly rate on Sunday and Holidays

( K  ) Time and one half of the hourly rate on Holidays

( L  ) Double the hourly rate on Saturday

( M  ) Double the hourly rate on Saturday and Sunday

( N  ) Double the hourly rate on Saturday and Holidays

( O  ) Double the hourly rate on Saturday, Sunday, and Holidays

( P  ) Double the hourly rate on Sunday

( Q  ) Double the hourly rate on Sunday and Holidays

( R  ) Double the hourly rate on Holidays

( S  ) Two and one half times the hourly rate for Holidays, if worked

Page 73

Prevailing Wage Rates for 07/01/2016 - 06/30/2017 Published by the New York State Department of Labor
Last Published on May 01 2017 PRC Number 2017004344



( S1 ) Two and one half times the hourly rate the first 8 hours on Sunday or Holidays  One and one half times the
hourly rate all additional hours.

( T  ) Triple the hourly rate for Holidays, if worked

( U  ) Four times the hourly rate for Holidays, if worked

( V  ) Including benefits at SAME PREMIUM as shown for overtime

( W  ) Time and one half for benefits on all overtime hours.
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Holiday Codes
 
PAID Holidays:
 
Paid Holidays are days for which an eligible employee receives a regular day's pay, but is not required to perform work. If an employee
works on a day listed as a paid holiday, this remuneration is in addition to payment of the required prevailing rate for the work actually
performed.
 
OVERTIME Holiday Pay:
 
Overtime holiday pay is the premium pay that is required for work performed on specified holidays.  It is only required where the employee
actually performs work on such holidays.  The applicable holidays are listed under HOLIDAYS: OVERTIME. The required rate of pay for
these covered holidays can be found in the OVERTIME PAY section listings for each classification.
 
Following is an explanation of the code(s) listed in the HOLIDAY section of each classification contained in the attached schedule. The
Holidays as listed below are to be paid at the wage rates at which the employee is normally classified.
 
 

( 1 ) None

( 2 ) Labor Day

( 3 ) Memorial Day and Labor Day

( 4 ) Memorial Day and July 4th

( 5 ) Memorial Day, July 4th, and Labor Day

( 6 ) New Year's, Thanksgiving, and Christmas

( 7 ) Lincoln's Birthday, Washington's Birthday, and Veterans Day

( 8 ) Good Friday

( 9 ) Lincoln's Birthday

( 10 ) Washington's Birthday

( 11 ) Columbus Day

( 12 ) Election Day

( 13 ) Presidential Election Day

( 14 ) 1/2 Day on Presidential Election Day

( 15 ) Veterans Day

( 16 ) Day after Thanksgiving

( 17 ) July 4th

( 18 ) 1/2 Day before Christmas

( 19 ) 1/2 Day before New Years

( 20 ) Thanksgiving

( 21 ) New Year's Day

( 22 ) Christmas

( 23 ) Day before Christmas

( 24 ) Day before New Year's

( 25 ) Presidents' Day

( 26 ) Martin Luther King, Jr. Day

( 27 ) Memorial Day
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New York State Department of Labor - Bureau of Public Work 
State Office Building Campus 

Building 12 - Room 130 
Albany, New York  12240 

 
REQUEST FOR WAGE AND SUPPLEMENT INFORMATION 

Fax (518) 485-1870 or mail this form for new schedules or for determination for additional occupations. 
This Form Must Be Typed

Submitted By:
(Check Only One)

A. Public Work Contract to be let by: (Enter Data Pertaining to Contracting/Public Agency)

1. Name and complete address 2. 07 City
01 DOT 08 Local School District
02 OGS 09 Special Local District, i.e.,
03 Dormitory Authority Fire, Sewer, Water District

1O Village04 State University
11 TownConstruction Fund
12 County05 Mental Hygiene

Facilities Corp. 13 Other Non-N.Y. State
Fax:Telephone:

 06 OTHER N.Y. STATE UNIT (Describe)
E-Mail:

check if new or change) 4. SERVICE REQUIRED. Check appropriate box and provide project
information.

3. SEND REPLY TO (
Name and complete address:

New Schedule of Wages and Supplements.

APPROXIMATE BID DATE :

Additional Occupation and/or Redetermination

PRC NUMBER ISSUED PREVIOUSLY FOR
THIS PROJECT :

OFFICE USE ONLYTelephone: Fax:

E-Mail:

B. PROJECT PARTICULARS

6. Location of Project:5.
Location on Site

Route No/Street Address

Village or City

Town

County

7. Nature of Project - Check One: 8. OCCUPATION FOR PROJECT :
1. New Building Guards, WatchmenConstruction (Building, Heavy
2. Addition to Existing Structure Highway/Sewer/Water) Janitors, Porters, Cleaners, 

Elevator Operators3. Heavy and Highway Construction (New and Repair) Tunnel
Moving furniture and4. New Sewer or Waterline
equipment

Residential
5. Other New Construction (Explain)

Trash and refuse removal
Landscape Maintenance

6. Other Reconstruction, Maintenance, Repair or Alteration Elevator maintenance
Window cleaners7. Demolition Exterminators, Fumigators
Other (Describe)8. Building Service Contract

Signature
Name and Title of Requester10.

SEE PAGE TWO FOR LAWS RELATING TO PUBLIC WORK CONTRACTSPW-39 (04.11)

( ) ( )

Project Title

Description of Work

Contract Identification Number

Note: For NYS units, the OSC Contract No.

NY State Units (see Item 5) 

9. Has this project been reviewed for compliance with the Wicks Law involving separate bidding? YES 

( ) ( )

As Required by Articles 8 and 9 of the NYS  Labor Law

Contracting Agency Architect or Engineering Firm Public Work District Office Date:

(Check if new or change)

Fire Safety Director, NYC Only

NO



 



Under Article 8 and Article 9 of the NYS Labor Law, a contractor, sub-contractor and/or 

its successor shall be debarred and ineligible to submit a bid on or be awarded any 

public work or public building service contract/sub-contract with the state, any municipal 

corporation or public body for a period of five (5) years from the date of debarment 

when:  

• Two (2) final determinations have been rendered within any consecutive six-year

(6) period determining that such contractor, sub-contractor and/or its successor has

WILLFULLY failed to pay the prevailing wage and/or supplements

• One (1) final determination involves falsification of payroll records or the kickback of

wages and/or supplements

NOTE:  The agency issuing the determination and providing the information, is denoted 

under the heading ‘Fiscal Officer’.  DOL = NYS Dept. of Labor; NYC = New York City 

Comptroller's Office; AG = NYS Attorney General’s Office; DA = County District 

Attorney’s Office. 

 A list of those barred from bidding, or being awarded, any public work contract or 

subcontract with the State, under section 141-b of the Workers' Compensation Law, 

may be obtained at the following link, on the NYS DOL Website: 

https://dbr.labor.state.ny.us/EDList/searchPage.do 

NEW YORK STATE DEPARTMENT OF LABOR 
Bureau of Public Work  -  Debarment List 

LIST OF EMPLOYERS INELIGIBLE TO BID ON OR BE 
AWARDED ANY PUBLIC WORK CONTRACT 





AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER
DBA NAME

ADDRESS DEBARMENT
START DATE

DEBARMENT
END DATE

DOL DOL 4618 FOSTER AVE LLC C/O KAHAN & KAHAN
225 BROADWAY-SUITE

715NEW YORK NY 10007

02/05/2013 02/05/2018

DOL DOL *****0996 A-1 CONSTRUCTION &
RENOVATION INC

1973 81ST ST - SUITE A-5
BROOKLYN NY 11214

01/08/2015 01/08/2020

DOL NYC *****4486 ABBEY PAINTING CORP 21107 28TH AVENUE
BAYSIDE NY 11360

07/02/2012 07/02/2017

DOL DOL *****9095 ABDO TILE CO 6179 EAST MOLLOY ROAD
EAST SYRACUSE NY 13057

06/25/2010 07/02/2017

DOL DOL *****9095 ABDO TILE COMPANY 6179 EAST MOLLOY ROAD
EAST SYRACUSE NY 13057

06/25/2010 07/02/2017

DOL NYC ABDUL KARIM C/O NORTH AMERICAN IRON
W

1560 DECATUR
STREETRIDGEWOOD NY

11385

05/15/2015 05/15/2020

DOL DOL *****8488 ABELCRAFT OF NEW YORK
CORP

640 ASHFORD AVENUE
ARDSLEY NY 10502

08/27/2013 08/27/2018

DOL DOL *****1219 ABSOLUTE GENERAL
CONTRACTING INC

1229 AVENUE U
BROOKLYN NY 11229

01/28/2013 01/28/2018

DOL DOL *****4539 ACCOMPLISHED WALL
SYSTEMS INC

112 OSCAWANA HEIGHTS
ROAD

PUTNAM VALLEY NY 10542

08/27/2013 08/27/2018

DOL DOL *****8018 ACCURATE MECHANICAL LLC 9547 BUSTLETON AVENUE
PHILADELPHIA PA 19115

02/05/2014 02/05/2019

DOL DOL ACCURATE MECHANICAL OF
PHILADELPHIA LLC

9547 BUSTLETON AVENUE
PHILADELPHIA PA 19115

02/05/2014 02/05/2019

DOL DOL *****3344 ACT INC 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL DOL ADESUWA UWUIGBE P O BOX 21-1022
BROOKLYN NY 11221

05/16/2012 05/16/2017

DOL NYC ADRIANA SELA C/O COLONIAL
ROOFING

COMPANY INC

247 48TH STREET
BROOKLYN NY 11220

02/05/2014 02/05/2019

DOL DOL *****6367 ADVANCED METALS 387 RIVERSIDE DRIVE
JOHNSON CITY NY 13790

10/01/2012 10/01/2017

DOL DOL *****1687 ADVANCED SAFETY
SPRINKLER INC

261 MILL ROAD
P O BOX 296EAST AURORA

NY 14052

07/29/2015 07/29/2020

DOL DOL *****2538 AGG MASONRY INC 160 72ND ST - SUITE 721
BROOKLYN NY 11209

03/19/2013 03/19/2018

DOL DOL AJ TORCHIA 10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL DOL ALISHER KARIMOV C/O AGG MASONRY INC
7105 3RD AVENUEBROOKLYN

NY 11209

03/19/2013 03/19/2018

DOL DOL *****3344 ALL CATASTROPHE
CONSTRUCTION TEAM INC

ACT INC 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL DOL *****8740 ALLSTATE ENVIRONMENTAL
CORP

C/O JOSE MONTAS
27 BUTLER PLACEYONKERS

NY 10710

03/18/2011 03/19/2020

DOL DOL AMADEO J TORCHIA TORCHIA'S
HOME

IMPROVEMEN
T

10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL DOL *****4274 AMERICAN STEEL
MECHANICAL INC

693 PAINTER STREET
MEDIA PA 19063

02/20/2013 02/20/2018

DOL DOL ANDREW DIPAUL C/O CONSOLIDATED
INDUSTRI

2051 ROUTE 44/55MODENA NY
12548

12/11/2012 12/11/2017

DOL NYC ANDRZEJ WROBEL 24 CONGRESS LANE
SOUTH RIVER NJ 08882

05/01/2013 05/01/2018

DOL NYC ANISUL ISLAM C/O RELIANCE GENERAL
CONS

644 OCEAN
PARKWAYBROOKLYN NY

11230

09/02/2015 09/02/2020

DOL DOL *****7004 ANNEX CONTRACTING LTD 3005 WYNSUM AVENUE
MERRICK NY 11566

08/18/2014 08/18/2019

DOL DOL *****7004 ANNEX GENERAL
CONTRACTING INC

3005 WYNSUM AVENUE
MERRICK NY 11566

08/18/2014 08/18/2019

DOL DA ANTHONY CARDINALE 58-48 59TH STREET
MASPETH NY 11378

05/16/2012 05/08/2020

DOL DOL ANTHONY J MINGARELLI JR C/O T & T CONCRETE INC
2560 HAMBURG

TURNPIKELACKAWANNA NY
14218

07/08/2015 07/08/2020

NYSDOL Bureau of Public Work Debarment List      04/06/2017
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DOL DOL ANTHONY PERGOLA 3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10323

01/23/2017 01/23/2022

DOL DOL *****3020 APCO CONTRACTING CORP 24 SOUTH MARYLAND
AVENUE

PORT WASHINGTON  NY
11050

09/24/2012 09/02/2020

DOL DOL *****3219 APOLLO CONSTRUCTION
SERVICES CORP

APOLLO
PAINTING CO

157 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL APOLLO PAINTING CO 157 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****3295 APOLLO PAINTING CORP 3 ALAN B SHEPART PLACE
YONKERS NY 10705

03/12/2014 03/12/2019

DOL AG *****0194 APPLIED CONSTRUCTION INC 46 RUGBY ROAD
WESTBURY NY 11590

11/20/2013 11/20/2018

DOL NYC *****8403 AQUA JET PAINTING CORP 10 VIKING DRIVE
WEST ISLIP NY 11795

04/16/2014 04/16/2019

DOL NYC *****9232 ARKAY CONSTRUCTION INC 102-104 GREYLOCK AVENUE
BELLEVILLE NJ 07109

07/15/2015 07/15/2020

DOL DOL *****3953 ASCAPE LANDSCAPE &
CONSTRUCTION CORP

634 ROUTE 303
BLAUVELT NY 10913

07/26/2012 11/19/2018

DOL NYC *****4779 ASTORIA GENERAL
CONTRACTING CORP

35-34 31ST STREET
LONG ISLAND CITY NY 11106

09/02/2015 09/02/2020

DOL NYC *****7217 ASTRO COMMUNICATIONS OF
NY CORP

79 ALEXANDER AVE- STE 36A
BRONX NY 10454

10/30/2015 10/30/2020

DOL NYC *****6046 ATLANTIC SUN
CONTRUCTION CORP

58-46 59TH AVENUE
MASPETH NY 11378

05/08/2015 05/08/2020

DOL NYC AUDLEY O'BRIEN 1273 NORTH AVENUE/#1 CP
NEW ROCHELLE NY 10804

04/07/2015 04/07/2020

DOL DOL AVIS R HILL 3510 HICKORY WALK LANE
ELLENWOOD GA 32094

01/22/2015 01/22/2020

DOL AG AVTAR SINGH 116-24 127TH STREET
SOUTH OZONE PARK NY

11420

12/22/2015 12/22/2020

DOL AG BALDEV SINGH 116-24 127TH STREET
SOUTH OZONE PARK NY

11420

12/22/2015 12/22/2020

DOL DOL BARBARA CASSIDY 7 BLENIS PLACE
VALHALLA NY 10595

04/02/2015 04/02/2020

DOL DOL BARRY KINNEY 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL NYC *****3915 BEACON RESTORATION INC SUITE B-8
782 PELHAM PARKWAY

SOUTHBRONX  NY 10462

04/21/2016 04/21/2021

DOL DOL BEVERLY F WILLIAMS 1238 PRESIDENT STREET
BROOKLYN NY 11225

11/18/2013 11/18/2018

DOL DOL BIAGIO CANTISANI 200 FERRIS AVENUE
WHITE PLAINS NY 10603

12/04/2009 05/04/2017

DOL DOL *****8551 BRANDY'S MASONRY 216 WESTBROOK STREET
P O BOX 304SAYRE PA 18840

08/09/2016 08/09/2021

DOL NYC *****6555 BROOKLYN WELDING CORP 1273 NORTH AVENUE/ #1 CP
NEW ROCHELLE NY 10804

04/07/2015 04/07/2020

DOL DOL *****1449 BRRESTORATION NY INC 140 ARCADIA AVENUE
OSWEGO NY 13126

09/12/2016 09/12/2021

DOL DOL BRUCE MORSEY C/O KENT HOLLOW SIDING LL
29A BRIDGE STREETNEW

MILFORD CT 06776

01/15/2016 01/15/2021

DOL DOL *****6156 C & J LANDSCAPING &
MAINTENANCE INC

520 PINE HILL ROAD
CHESTER NY 10940

06/23/2014 06/23/2019

DOL DOL CANTISANI & ASSOCIATES
LTD

442 FERRIS AVENUE
WHITE PLAINS NY 10603

12/04/2009 05/04/2017

DOL DOL CANTISANI HOLDING LLC 220 FERRIS AVENUE
WHITE PLAINS NY 10603

05/04/2012 05/04/2017

DOL DOL CARIBBEAN POOLS C/O DOUGLAS L MALARKEY
64 VICTORIA

DRIVEBINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****1143 CARMODY BUILDING CORP 442 ARMONK ROAD
MOUNT KISCO NY 10549

05/04/2012 05/04/2017

DOL DOL *****3368 CARMODY CONCRETE CORP 442 ARMONK ROAD
MOUNT KISCO NY 10549

12/04/2009 05/04/2017

DOL DOL CARMODY CONTRACTING
CORP

220 FERRIS AVENUE
WHITE PLAINS NY 10603

05/04/2012 05/04/2017

DOL DOL *****6215 CARMODY CONTRACTING INC 220 FERRIS AVENUE
WHITE PLAINS NY 10603

05/04/2012 05/04/2017

DOL DOL CARMODY ENTERPRISES LTD 220 FERRIS AVENUE
WHITE PLAINS NY 10603

12/04/2009 05/04/2017

DOL DOL *****3812 CARMODY INC 442 ARMONK ROAD
MOUNT KISCO NY 10549

12/04/2009 05/04/2017
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DOL DOL *****3812 CARMODY INDUSTRIES INC 442 FERRIS AVENUE

WHITE PLAINS NY 10603
05/04/2012 05/04/2017

DOL DOL CARMODY MAINTENANCE
CORP

105 KISCO AVENUE
MOUNT KISCO NY 10549

05/04/2012 05/04/2017

DOL DOL *****0324 CARMODY MASONRY CORP 442 ARMONK ROAD
MOUNT KISKO NY 10549

12/04/2009 05/04/2017

DOL DOL *****3812 CARMODY"2" INC 220 FERRIS AVENUE
WHITE PLAINS NY 10603

12/04/2009 05/04/2017

DOL NYC *****9172 CASSIDY EXCAVATING INC 14 RAILROAD AVENUE
VALHALLA NY 10595

05/15/2014 04/02/2020

DOL DOL *****6745 CATSKILL FENCE
INSTALLATIONS INC

5445 ROUTE 32
CATSKILL NY 12414

08/22/2014 08/22/2019

DOL DOL *****8530 CAZ CONTRACTING CORP 37-11 35TH AVENUE
LONG ISLAND CITY NY 11101

08/26/2013 08/26/2018

DOL DOL *****5556 CERTIFIED INSTALLERS INC 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL *****7655 CHAMPION CONSTRUCTION
SERVICES CORP

2131 SCHENECTADY AVENUE
BROOKLYN NY 11234

11/18/2015 11/18/2020

DOL NYC CHARLES CASSIDY JR 14 RAILROAD AVENUE
VALHALLA NY 10595

05/15/2014 04/02/2020

DOL DOL CHARLES ZIMMER JR 216 WESTBROOK STREET
P O BOX 304SAYRE PA 18840

08/09/2016 08/09/2021

DOL DOL CHRISTINE J HEARNE C/O CJ-HEARNE
CONSTRUCTIO

131 PONCE DE LEON AVE
NEATLANTA GA 30308

12/01/2015 12/01/2020

DOL DOL *****3360 CITY LIMITS GROUP INC 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL *****0671 CJ-HEARNE CONSTRUCTION
CO

SUITE 204
131 PONCE DE LEON

AVENUEATLANTA GA 30308

12/01/2015 12/01/2020

DOL NYC *****2905 COLONIAL ROOFING
COMPANY INC

247 48TH STREET
BROOKLYN NY 11220

02/05/2014 02/05/2019

DOL NYC *****3182 COLORTECH INC 5990 58TH AVENUE
MASPETH NY 11378

11/18/2013 11/18/2018

DOL DOL *****2703 CONKLIN'S TECH-
MECHANICAL INC

5 PARKER AVENUE
POUGHKEEPSIE NY 12601

03/25/2014 03/25/2019

DOL DOL *****4175 CONSOLIDATED INDUSTRIAL
SERVICES INC

2051 ROUTE 44/55
MODENA NY 12548

12/11/2012 01/28/2018

DOL DOL CONSTANTINOS ZERVAS 37-11 35TH AVENUE
LONG ISLAND CITY NY 11101

08/26/2013 08/26/2018

DOL NYC *****4468 CRAFT CONTRACTING
GROUP INC

3256 BRUNER AVENUE
BRONX NY 10469

07/29/2014 07/29/2019

DOL NYC *****8507 CRAFT FENCE INC 3256 BRUNER AVENUE
BRONX NY 10469

07/29/2014 07/29/2019

DOL NYC *****2164 CREATIVE TRUCKING INC 58-83 54TH STREET
MASPETH NY 11378

02/26/2016 02/26/2021

DOL DOL *****0810 D & G PAINTING &
DECORATING INC

53 LITTLE COLLABAR ROAD
MONTGOMERY NY 12549

04/19/2012 04/19/2017

DOL DOL *****7761 D L MALARKEY
CONSTRUCTION

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****7888 D L MALARKEY
CONSTRUCTION INC

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****5629 DAKA PLUMBING AND
HEATING LLC

2561 ROUTE 55
POUGHQUAG NY 12570

02/19/2016 02/19/2021

DOL DOL DARYL T RIEKS C/O RIEKS CONTRACTING LLC
4804 GAHWILER

ROADAUBURN NY 13021

05/01/2015 05/01/2020

DOL NYC *****7707 DASSLE CONTRACTING INC 213-37 39TH AVE/SUITE 120
BAYSIDE NY 11360

05/08/2015 05/08/2020

DOL DOL DAVID MARTINEZ C/O EMPIRE TILE INC
6 TREMONT

COURTHUNTINGTON STATION
NY 11746

03/08/2016 03/08/2021

DOL NYC DAWN AVILA AKA DAWN
BECHTOLD

1ST FLOOR STORE FRONT
88-10 LITTLE NECK

PARKWAYFLORAL PARK NY
11001

06/24/2014 06/24/2019

DOL NYC DAWN BECHTOLD AKA DAWN
AVILA

1ST FLOOR STORE FRONT
88-10 LITTLE NECK

PARKWAYFLORAL PARK NY
11001

06/24/2014 06/24/2019

DOL DOL DEAN ROBBINS III 212 OXFORD WAY
SCHENECTADY NY 12309

12/11/2012 09/16/2018

DOL NYC *****3865 DECOMA BUILDING
CORPORATION

134 EVERGREEN PL/STE 101
EAST ORANGE NJ 07018

12/30/2013 12/30/2018
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DOL DOL DEDA GAZIVODAN C/O DAKA PLUMBING AND H

2561 ROUTE 55POUGHQUAG
NY 12570

02/19/2016 02/19/2021

DOL DOL *****1446 DELTA CONTRACTING
PAINTING AND DECORATING

INC

437 SUNRISE HIGHWAY
WEST BABYLON NY 11707

08/12/2013 08/12/2018

DOL DOL *****3538 DELTA CONTRACTING
PAINTING AND DESIGN INC

75 MCCULLOCH DRIVE
DIX HILLS NY 11746

10/19/2010 08/12/2018

DOL DOL DEMETRIOS KOUTSOURAS 530 BEECH STREET
NEW HYDE PARK NY 11040

07/02/2012 07/02/2017

DOL DOL DENNIS SCHWANDTNER C/O YES SERVICE AND REPAI
325 RABRO DRIVE - SUITE
1HAUPPAUGE NY 11788

08/09/2016 08/09/2021

DOL DOL *****9868 DESANTIS ENTERPRISES 161 OSWEGO RIVER ROAD
PHOENIX NY 13135

09/24/2013 11/18/2018

DOL NYC *****8234 DEWATERS PLUMBING AND
HEATING LLC

30 COLUMBUS CIRCLE
EASTCHESTER NY 10709

08/21/2012 08/21/2017

DOL DOL *****9252 DI BERNARDO TILE AND
MARBLE CO INC

15 WALKER WAY
ALBANY NY 12205

03/21/2014 03/21/2019

DOL DOL DIANE DEAVER 731 WARWICK TURNPIKE
HEWITT NJ 07421

06/25/2012 12/11/2017

DOL NYC DIMITRIOS KOUTSOUKOS C/O ASTORIA GENERAL
CONTR

35-34 31ST STREETLONG
ISLAND CITY NY 11106

09/02/2015 09/02/2020

DOL DA *****6789 DOL DBA NAME
QMC

BUILDING 12
ALBANY NY 12240

12/01/2017 12/01/2018

DOL DOL DORIS SKODA C/O APCO CONTRACTING
CORP

24 SOUTH MARYLAND
AVENUEPORT WASHINGTON

NY 11050

09/24/2012 09/02/2020

DOL NYC *****7404 DOSANJH CONSTRUCTION
CORP

9439 212TH STREET
QUEENS VILLAGE NY 11428

02/25/2016 02/25/2021

DOL DOL DOUGLAS L MALARKEY MALARKEY
CONSTRUCTI

ON

64 VICTORIA DRIVE
B INGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****6982 DUFOUR GROUP INC DUFOUR
MASONRY

353 WEST 56TH STREET  #7M
NEW YORK NY 10019

06/10/2014 06/10/2019

DOL DOL DUFOUR MASONRY 353 WEST 56TH ST #7M
NEW YORK NY 10019

06/10/2014 06/10/2019

DOL DOL DUFOUR MASONRY &
RESTORATION INC

353 WEST 56TH STREET #7M
NEW YORK NY 10019

06/10/2014 06/10/2019

DOL DOL *****5840 DYNA CONTRACTING INC 363 88TH STREET
BROOKLYN NY 11209

11/18/2013 11/18/2018

DOL DOL E C WEBB 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL DOL EARL GALBREATH 640 ASHFORD AVENUE
ARDSLEY NY 10502

08/27/2013 08/27/2018

DOL DOL EARL L WILSON WILSON
BROTHER
DRYWALL

CONTRACTOR
S

36 ABERSOLD STREET
ROCHESTER NY 14621

08/31/2015 08/31/2020

DOL DOL *****1496 EAST COAST DRYWALL INC 1238 PRESIDENT STREET
BROOKLYN NY 11225

11/18/2013 11/18/2018

DOL DOL *****8011 ECOA CLEANING
CONTRACTORS INC

P O BOX 21-1022
BROOKLYN NY 11221

05/16/2012 05/16/2017

DOL DOL EDWARD L GAUTHIER C/O IMPERIAL MASONRY
REST

141 ARGONNE
DRIVEKENMORE NY 14217

10/03/2012 10/03/2017

DOL NYC EDWARD MENKEN C/O AQUA JET PAINTING
10 VIKING DRIVEWEST ISLIP

NY 11795

04/16/2014 04/16/2019

DOL NYC *****0900 EF PRO CONTRACTING INC 147 BROOME AVENUE
ATLANTIC BEACH NY 11509

03/03/2014 03/03/2019

DOL NYC EFSTRATIOS BERNARDIS 23-73 48TH STREET
LONG ISLAND CITY NY 11103

04/24/2014 04/24/2019

DOL DOL ELIZABETH RAMADANI C/O RAMADA CONSTRUCTION
80 SAVO LOOPSTATEN

ISLAND NY 10309

01/07/2014 01/07/2019

DOL DOL ELLEN DESANTIS DESANTIS
ENTERPRISES

161 OSWEGO RIVER ROAD
PHOENIX NY 13135

09/24/2013 11/18/2018

DOL DOL *****0780 EMES HEATING & PLUMBING
CONTR

5 EMES LANE
MONSEY NY 10952

01/20/2002 01/20/3002

DOL AG EMILIO FRANZA 90 JUNIUS STREET
BROOKLYN NY 11212

01/23/2014 01/23/2019

DOL DOL EMPIRE CONCRETE
SERVICES LLC

101 SULLYS TRAIL/SUITE 20
PITTSFORD NY 14534

11/18/2013 01/07/2019
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DOL DOL *****0511 EMPIRE CONCRETE SYSTEMS

LLC
101 SULLYS TRAIL/ SUITE 2

PITTSFORD NY 14534
11/18/2013 01/07/2019

DOL DOL *****2353 EMPIRE CONSTRUCTORS LLC 101 SULLYS TRAIL/SUITE 20
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL EMPIRE PRECAST LLC 101 SULLYS TRAIL/SUITE 20
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL *****3270 EMPIRE TILE INC 6 TREMONT COURT
HUNTINGTON STATION NY

11746

03/08/2016 03/08/2021

DOL DOL ERIKA BARNETT 253 BEACH BREEZE LANE
UNIT BARVERNE NY 11692

02/05/2013 02/05/2018

DOL DOL ESTEVES & FRAGA
CONSTRUCTION CO INC

986 MADISON AVENUE
PATERSON NJ 07501

01/03/2013 01/03/2018

DOL DOL ESTEVES & FRAGA INC 986 MADISON AVENUE
PATERSON NJ 07501

01/03/2013 01/03/2018

DOL DOL EVELIO ELLEDIAS 114 PEARL STREET
PORT CHESTER NY 10573

08/15/2012 08/15/2017

DOL NYC EVERTON CARLESS 134 EVERGREEN PL/STE 101
EAST ORANGE NJ 07018

12/30/2013 12/30/2018

DOL DOL *****7403 F & B PAINTING
CONTRACTING INC

2 PARKVIEW AVENUE
HARRISON NY 10604

09/26/2016 09/26/2021

DOL DOL F KALAFATIS 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FANTASTIC PAINTING 493 LANSING ROAD
FULTONVILLE NY 12072

11/18/2013 11/18/2018

DOL DOL FAY MATTHEW C/O CHAMPION
CONSTRUCTION

2131 SCHENECTADY
AVENUEBROOKLYN NY 11234

11/18/2015 11/18/2020

DOL DOL FAZIA GINA ALI-MOHAMMED C/O
CHAMPION

CONSTRUCTI
ON

2131 SCHENECTADY AVENUE
BROOKLYN NY 11234

11/18/2015 11/18/2020

DOL DOL *****1311 FLOZ-ON PAINTING &
DECORATING INC

12 DUNDERBERG ROAD
TOMKINS NY 10986

10/16/2013 10/16/2018

DOL DOL *****8961 FLOZ-ON PAINTING INC 12 DUNDERBERG ROAD
TOMKINS  NY 10986

10/16/2013 10/16/2018

DOL DOL FMS 4 LEGHORN COURT
NEW YORK NY 11746

11/28/2012 11/28/2017

DOL DOL *****8067 FORTH SPORT FLOORS INC P O BOX 74
EAST GREENBUSH NY 12061

02/28/2012 10/01/2017

DOL DOL FRAN MICELI 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FRANCES KALAFATIS 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FRANCES KALAFATIS-MICELI 2279 HOLLERS AVENUE
BRONX NY 10475

01/07/2014 06/23/2019

DOL DOL FRANK BENEDETTO C/O F & B PAINTING CONTRA
2 PARKVIEW

AVENUEHARRISON NY 10604

09/26/2016 09/26/2021

DOL DOL FRANK J MERCANDO 134 MURRAY AVENUE
YONKERS NY 10704

12/11/2009 02/03/2019

DOL DOL FRANK MICELI JR C/O FRANK
MICELI JR

CONTRACTIN
G INC

19 CLIFF STREET
NEW ROCHELLE NY 10801

10/16/2013 10/16/2018

DOL DOL *****1321 FRANK MICELI JR
CONTRACTING INC

19 CLIFF STREET
NEW ROCHELLE NY 10801

10/16/2013 10/16/2018

DOL DOL FRED ABDO ABDO TILE
COMPANY
AKA ABDO

TILE CO

6179 EAST MOLLOY ROAD
EAST SYRACUSE NY 13057

06/25/2010 07/02/2017

DOL DOL *****2724 FRESH START PAINTING
CORP

157 TIBBETS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL G FUCCI CONSTRUCTION
SERVICES

3 ALAN B SHEPARD PLACE
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****6767 G FUCCI PAINTING INC C/O SPIEGEL & UTRERA
1 MAIDEN LANE - 5TH FLNEW

YORK NY 10038

03/12/2014 03/12/2019

DOL DOL *****4546 GAF PAINTING LLC 157 TIBBETS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL GALINDA ROTENBERG C/O GMDV TRANS INC
67-48 182ND STREETFRESH

MEADOWS NY 11365

06/24/2016 06/24/2021

DOL DOL GARDEN STATE PAINTING 157 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019
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DOL DOL GARY MCDOWELL GM

CONSTRUCTI
ON & LAWN

CARE
SERVICE

76 PLEASANT STREET
WELLSVILLE NY 14895

06/11/2013 06/11/2018

DOL DOL GEORGE DI BERNARDO C/O DI BERNARDO TILE
15 WALKER WAYALBANY NY

12205

03/21/2014 03/21/2019

DOL DA GEORGE LUCEY 150 KINGS STREET
BROOKLYN NY 11231

01/19/1998 01/19/2998

DOL DOL *****1075 GLOBAL TANK
CONSTRUCTION LLC

P O BOX 1238
SALINA OK 74365

11/28/2012 11/28/2017

DOL DOL *****0878 GM CONSTRUCTION & LAWN
CARE SERVICE

76 PLEASANT STREET
WELLSVILLE NY 14895

06/11/2013 06/11/2018

DOL DOL *****5674 GMDV TRANS INC 67-48 182ND STREET
FRESH MEADOWS NY 11365

06/24/2016 06/24/2021

DOL DOL *****0090 GOLDS FLOORING
INSTALLATIONS INC

25 HAMILTON ROAD
MONTICELLO NY 12701

10/16/2013 10/16/2018

DOL DOL GREGORY A FUCCI C/O PAF PAINTING SERVICES
157 TIBBETTS ROADYONKERS

NY 10705

03/12/2014 03/12/2019

DOL DOL GREGORY FUCCI JR C/O APOLLO CONSTRUCTION
157 TIBBETTS ROADYONKERS

NY 10705

03/12/2014 03/12/2019

DOL DOL *****9456 GUILLO CONTRACTING CORP P O BOX 229
CALVERTON NY 11933

07/08/2013 07/08/2018

DOL DOL GUS PAPASTEFANOU C/O D & G PAINTING & DECO
53 LITTLE COLLABAR

ROADMONTGOMERY NY
12549

04/19/2012 04/19/2017

DOL NYC *****0346 H N H CONTRACTORS CORP 4558 BROADWAY # 6
NEW YORK NY 10040

08/04/2014 08/04/2019

DOL DOL HALSSAM FOSTOK 5 HANSEN PLACE
WAYNE NJ 07470

09/18/2013 09/18/2018

DOL NYC HAMEEDUL HASAN 240 HOME STREET
TEANECK NJ 07666

08/04/2014 08/04/2019

DOL AG *****9918 HARA ELECTRIC CORP 2461 47TH STREET
ASTORIA NY 11103

09/26/2013 09/26/2018

DOL NYC HARMEL SINGH 15 CLINTON LANE
HICKSVILLE NY 11801

02/25/2016 02/25/2021

DOL NYC HAROLD KUEMMEL 58-83 54TH STREET
MASPETH NY 11378

02/26/2016 02/26/2021

DOL AG HARVINDER SINGH PAUL 90 JUNIUS STREET
BROOKLYN NY 11212

01/23/2014 01/23/2019

DOL DOL HENRY VAN DALRYMPLE 2663 LANTERN LANE
ATLANTA GA 30349

12/01/2015 12/01/2020

DOL DOL HI-TECH CONTRACTING CORP 114 PEARL STREET
PORT CHESTER NY 10573

08/15/2012 08/15/2017

DOL DOL *****6370 HILLIANO CONSTRUCTION &
ELECTRICAL INC

354 MAGNOLIA STREET
ROCHESTER NY 14611

01/22/2015 01/22/2020

DOL DOL *****8282 IDEMA DEVELOPMENT INC 91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL *****8282 IDEMA GENERAL
CONTRACTORS INC

91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL *****8426 IMPERIAL MASONRY
RESTORATION INC

141 ARGONNE DRIVE
KENMORE NY 14217

10/03/2012 10/03/2017

DOL DOL *****7001 INTEGRATED CONSTRUCTION
& POWER SYSTEMS INC

SUITE 100
2105 W GENESEE

STREETSYRACUSE NY 13219

01/06/2016 01/06/2021

DOL DOL ISABEL FRAGA C/O THREE FRIENDS CONSTR
986 MADISON

AVENUEPATERSON NJ 07501

01/03/2013 01/03/2018

DOL AG *****0000 J A M CONSTRUCTION CORP SUITE 125
265 SUNRISE

HIGHWAYROCKVILLE CENTRE
NY 10457

04/07/2016 04/07/2021

DOL DOL *****7598 J M RICH LLC P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL *****3478 J N P CONSTRUCTION CORP 50 LOUIS COURT
P O BOX 1907SOUTH

HACKENSACK NY 07606

03/21/2014 03/21/2019

DOL DOL J N RICH LLC P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL *****9368 J TECH CONSTRUCTION PO BOX 64782
ROCHESTER NY 14624

09/24/2012 09/24/2017

DOL DOL J THE HANDYMAN 09/24/2012 09/24/2017

DOL DOL *****4910 J V MAGIC TOUCH
CORPORATION

94-25 57TH AVENUE, APT 5G
ELMHURST NY 11373

01/12/2015 01/12/2020
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DOL DOL JACQUELINE HOWE C/O FLOZ-ON PAINTING INC

12 DUNDERBERG
ROADTOMKINS NY 10986

10/16/2013 10/16/2018

DOL DOL *****8627 JAG I LLC 635 LUZERNE ROAD
QUEENSBURY NY 12804

09/16/2013 09/16/2018

DOL DOL *****2868 JAG INDUSTRIES INC 175 BROAD ST - SUITE 320
GLENS FALLS NY 12801

09/16/2013 09/16/2018

DOL DOL JAMES B RHYNDERS 91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL JAMES BOYCE C/O EMPIRE CONCRETE SYST
101 SULLYS TRAIL/SUITE
20PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DOL JAMES E RHYNDERS 91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL AG JAMES FALCONE SUITE 125
265 SUNRISE

HIGHWAYROCKVILLE CENTRE
NY 10457

04/07/2016 04/07/2021

DOL DOL JAMES RHYNDERS SR 91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL JAMES SICKAU 3090 SHIRLEY ROAD
NORTH COLLINS NY 14111

04/19/2011 07/08/2020

DOL DOL JASON M RICH P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL JASON W MILLIMAN C/O ROCHESTER
ACOUSTICAL

P O BOX 799HILTON NY 14468

02/19/2016 02/19/2021

DOL DOL JAY PRESUTTI C/O CONSOLIDATED
INDUSTRI

2051 ROUTE 44/55MODENA NY
12548

01/28/2013 01/28/2018

DOL DOL JEFF P BRADLEY 520 PINE HILL ROAD
CHESTER NY 10940

06/23/2014 06/23/2019

DOL NYC JEFFREY CASSIDY 14 RAILROAD AVENUE
VALHALLA NY 10595

05/15/2014 04/02/2020

DOL DOL JERALD HOWE C/O FLOZ-ON PAINTING INC
12 DUNDERBERG

ROADTOMKINS NY 10986

10/16/2013 10/16/2018

DOL DOL JEROME LACITIGNOLA C/O CATSKILL FENCE INSTAL
5445 ROUTE 32 CATSKILL NY

12414

08/22/2014 08/22/2019

DOL NYC JERRY DEWATERS 30 COLUMBUS CIRCLE
EASTCHESTER NY 10709

08/21/2012 08/21/2017

DOL DOL JESSICA WHITESIDE C/O BRRESTORATION NY INC
140 ARCADIA

AVENUEOSWEGO NY 13126

09/12/2016 09/12/2021

DOL DOL JOHN DESCUL 437 SUNRISE HIGHWAYA
WEST BABYLON NY 11704

08/12/2013 08/12/2018

DOL DOL JOHN H LEE JOHN LEE
QUALITY
PAVING

67 WILER ROAD
HILTON NY 14468

01/28/2013 01/28/2018

DOL DOL *****1749 JOHN LEE QUALITY PAVING 67 WILER ROAD
HILTON NY 14468

01/28/2013 01/28/2018

DOL DOL JON E DEYOUNG 261 MILL ROAD
P O BOX 296EAST AURORA

NY 14052

07/29/2015 07/29/2020

DOL DOL *****9368 JORGE I DELEON J TECH
CONSTRUCTI

ON

PO BOX 64782
ROCHESTER NY 14624

09/24/2012 09/24/2017

DOL DOL JORGE VILLALOBOS 94-25 57TH AVENUE - APT 5
ELMHURST NY 11373

01/12/2015 01/12/2020

DOL DOL JOSE MONTAS 27 BUTLER PLACE
YONKERS NY 10710

03/18/2011 03/19/2020

DOL AG JOSEPH FALCONE SUITE 125
265 SUNRISE

HIGHWAYROCKVILLE CENTRE
NY 10457

04/07/2016 04/07/2021

DOL DOL JOSEPH MARTONE 112 OSCAWANA HEIGHTS
ROAD

PUTNAM VALLEY NY 10542

08/27/2013 08/27/2018

DOL DOL JOSHUA DEBOWSKY 9547 BUSTLETON AVENUE
PHILADELPHIA PA 19115

02/05/2014 02/05/2019

DOL DOL JOYA MUSCOLINO 10 ST CHARLES STREET
THORNWOOD NY 10594

09/03/2013 09/03/2018

DOL DOL JUANA MARTINEZ C/O LEAD CONSTRUCTION
27 BUTLER PLACEYONKERS

NY 10710

03/19/2015 03/19/2020

DOL DOL *****4340 JUBCO SITE DEVELOPMENT
LLC

462 LAKEVIEW AVENUE
VALHALLA NY 10595

12/16/2013 12/16/2018
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DOL DOL JULIUS AND GITA BEHREND 5 EMES LANE

MONSEY NY 10952
11/20/2002 11/20/3002

DOL DOL *****5062 K R F SITE DEVELOPMENT
INC

375 LAKE SHORE DRIVE
PUTNAM VALLEY NY 10579

01/23/2017 01/23/2022

DOL DOL KAREN HARTMAN C/O GUILLO CONTRACTING
P O BOX 229CALVERTON NY

11933

07/08/2013 07/08/2018

DOL NYC KATHLEEN SELA C/O COLONIAL
ROOFING

COMPANY INC

247 48TH STREET
BROOKLYN NY 11220

02/05/2014 02/05/2019

DOL DOL KEITH SCHEPIS C/O KJS HAULING AND HOME
95 MAPLE AVENUENEW CITY

NY 10956

04/15/2013 04/15/2018

DOL DOL KEN DEAVER 731 WARWICK TURNPIKE
HEWITT NJ 07421

06/25/2012 12/11/2017

DOL DOL KENNETH FIORENTINO 375 LAKE SHORE DRIVE
PUTNAM VALLEY NY 10579

01/23/2017 01/23/2022

DOL DOL *****9732 KENT HOLLOW SIDING LLC 29A BRIDGE STREET
NEW MILFORD CT 06776

01/15/2016 01/15/2021

DOL DOL KEVIN BABCOCK JR P O BOX 46
THOMPSON RIDGE NY 10985

08/22/2014 08/22/2019

DOL DOL KEVIN M BABCOCK P O BOX 46
THOMPSON RIDGE NY 10985

08/22/2014 08/22/2019

DOL DOL KIM SOROCENSKI C/O SOLUTION MATTERS INC
198 NORWOOD ROADPORT

JEFFERSON NY 11776

11/19/2015 11/19/2020

DOL DOL *****2463 KJS HAULING AND HOME
IMPROVEMENT INC

95 MAPLE AVENUE
NEW CITY NY 10956

04/15/2013 04/15/2018

DOL AG KOSTAS "GUS"
ANDRIKOPOULOS

2461 47TH STREET
ASTORIA NY 11103

09/26/2013 09/26/2018

DOL DOL *****6033 KUSNIR CONSTRUCTION 2677 ANAWALK ROAD
KATONAH NY 10536

08/03/2012 08/03/2017

DOL DA *****8816 LAKE CONSTRUCTION AND
DEVELOPMENT
CORPORATION

150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL *****6224 LAKESIDE FIRE SPRINKLERS
LLC

125 CHAUTAUQUA AVENUE
LAKEWOOD NY 14750

06/24/2015 06/24/2020

DOL DOL LARRY DOMINGUEZ 114 PEARL STREET
PORT CHESTER NY 10573

08/15/2012 08/15/2017

DOL DOL LAURA A. GAUTHIER C/O IMPERIAL MASONRY
REST

141 ARGONNE
DRIVEKENMORE NY 14217

10/03/2012 10/03/2017

DOL DOL LAURI MARTONE 112 OSCAWANA HEIGHTS
ROAD

PUTNAM VALLEY NY 10542

08/27/2013 08/27/2018

DOL DOL LAVERN GLAVE C/O RAW POWER ELECTRIC
3 PARK CIRCLEMIDDLETOWN

NY 10940

09/15/2014 09/15/2019

DOL DOL LAWRENCE J RUGGLES P O BOX 371
ROUND LAKE NY 12151

05/12/2014 05/12/2019

DOL DOL *****1364 LEAD CONSTRUCTION
SERVICES INC

3 ALAN B SHEPARD PLACE
YONKERS NY 10705

03/19/2015 03/19/2020

DOL DOL *****0597 LEED INDUSTRIES CORP HI-TECH
CONTRACTIN

G CORP

114 PEART STREET
PORT CHESTER NY 10573

08/15/2012 08/15/2017

DOL DOL *****4388 LEN J CONSTRUCTION LLC P O BOX 10007
ALBANY NY 12201

06/24/2016 10/24/2021

DOL AG LEONID FRIDMAN APT 5
200 BRIGHTON, 15TH

STBROOKLYN NY 11235

01/23/2014 01/23/2019

DOL DOL LEROY NELSON JR C/O LEN J CONSTRUCTION LL
P O BOX 10007ALBANY NY

12201

06/24/2016 10/24/2021

DOL DOL LINDSEY R CRILL 143 FILLMORE AVENUE
BUFFALO NY 14210

01/08/2015 01/08/2020

DOL DOL *****8453 LINPHILL ELECTRICAL
CONTRACTORS INC

523 SOUTH 10TH AVENUE
MOUNT VERNON NY 10553

01/07/2011 04/15/2018

DOL DOL LINVAL BROWN 523 SOUTH 10TH AVENUE
MOUNT VERNON NY 10553

01/07/2011 04/15/2018

DOL NYC *****2850 M A 2 FLAGS CONTRACTING
CORP

25-18 100TH STREET
EAST ELMHURST NY 11369

08/21/2013 08/21/2018

DOL AG *****6957 M B DIN CONSTRUCTION INC 8831 20TH AVENUE/SUITE 6E
BROOKLYN NY 11214

11/17/2015 11/17/2020

DOL NYC *****6317 M S QUALITY CONSTRUCTION
LLC

27 MAPLEWOOD AVENUE
COLONIA NJ 07067

02/04/2015 02/04/2020

DOL NYC MACIEJ SONTOWSKI 27 MAPLEWOOD AVENUE
COLONIA NJ 07067

02/04/2015 02/04/2020
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DOL NYC *****9590 MACK GLASSNAUTH IRON

WORKS INC
137 LIBERTY AVENUE
BROOKLYN NY 11212

12/21/2015 12/21/2020

DOL NYC *****3141 MACKEY REED ELECTRIC INC 1ST FLOOR STORE FRONT
88-10 LITTLE NECK

PARKWAYFLORAL PARK NY
11001

06/24/2014 06/24/2019

DOL DOL *****1784 MADISON AVE
CONSTRUCTION CORP

39 PENNY STREET
WEST ISLIP NY 11795

11/02/2016 11/02/2021

DOL DOL MALARKEY'S BAR & GRILL
LLC

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL *****0705 MALARKEY'S PUB & GRUB
LLC

64 VICTORIA DRIVE
BINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DA MANUEL P TOBIO 150 KINGS STREET
BROOKLYN NY 14444

08/19/1998 08/19/2998

DOL DA MANUEL TOBIO 150 KINGS STREET
BROOKLYN NY 11231

08/19/1998 08/19/2998

DOL DOL MAR CONTRACTING CORP 620 COMMERCE STREET
THORNWOOD NY 10594

09/24/2012 09/24/2017

DOL DOL MARGARET FORTH P O BOX 74
EAST GREENBUSH NY 12061

02/28/2012 10/01/2017

DOL DOL MARIA ESTEVES AKA MARIA
MARTINS

C/O THREE FRIENDS CONSTR
986 MADISON

AVENUEPATERSON NJ 07501

01/03/2013 01/03/2018

DOL DOL MARIA MARTINS AKA MARIA
ESTEVES

C/O THREE FRIENDS CONSTR
986 MADISON

AVENUEPATERSON NJ 07501

01/03/2013 01/03/2018

DOL DOL MARIACHI'S PIZZERIA C/O DOUGLAS L MALARKEY
64 VICTORIA

DRIVEBINGHAMTON NY 13904

02/04/2016 02/04/2021

DOL DOL MARIO LUIS 31 DURANT AVENUE
BETHEL CT 06801

07/02/2012 07/02/2017

DOL DOL MARK MIONIS 6409 LAND O LAKES BLVD
LAND O LAKES FL 34638

11/10/2015 11/10/2020

DOL DOL *****5533 MARQUISE CONSTRUCTION &
DEVELOPMENT CORP

10 ST CHARLES STREET
THORNWOOD NY 10594

09/03/2013 09/03/2018

DOL DOL *****8810 MARQUISE CONSTRUCTION
ASSOCIATES INC

20 BOSWELL ROAD
PUTNAM VALLEY NY 10579

09/03/2013 09/03/2018

DOL DOL *****1134 MARQUISE CONSTRUCTION
CORP

10 ST CHARLES STREET
THORNWOOD NY 10594

09/03/2013 09/03/2018

DOL DOL *****0845 MASONRY CONSTRUCTION
INC

442 ARMONK ROAD
MOUNT KISCO NY 10549

12/04/2009 05/04/2017

DOL DOL *****3333 MASONRY INDUSTRIES INC 442 ARMONK ROAD
MOUNT KISKO NY 10549

12/04/2009 05/04/2017

DOL DOL MATTHEW IDEMA GENERAL
CONTRACTORS INC

91 COLLEGE AVENUE
POUGHKEEPSIE NY 12603

12/04/2015 12/04/2020

DOL DOL *****6416 MCCALL MASONRY P O BOX 304
SAYRE PA 18840

08/09/2016 08/09/2021

DOL DOL *****9028 MCINTOSH INTERIORS LLC 8531 AVENUE B
BROOKLYN NY 11236

02/05/2013 02/05/2018

DOL DOL *****4259 MERCANDO CONTRACTING
CO INC

134 MURRAY AVENUE
YONKERS NY 10704

12/11/2009 02/03/2019

DOL DOL *****0327 MERCANDO INDUSTRIES LLC 134 MURRAY AVENUE
YONKERS NY 10704

12/11/2009 02/03/2019

DOL NYC *****5330 METRO DUCT SYSTEMS INC 1219 ASTORIA BOULEVARD
LONG ISLAND CITY NY 11102

04/16/2014 11/19/2020

DOL DOL *****3368 MICEK CONSTRUCTION CO
INC

20 CROSS STREET
FALCONER NY 14733

12/02/2014 12/02/2019

DOL DOL MICHAEL A PASCARELLA SUITE 100
2105 WEST GENESEE STREET

SYRACUSE NY 13219

01/06/2016 01/06/2021

DOL DOL *****9198 MICHAEL CZECHOWICZ OCTAGON CO 37-11 35TH AVENUE-2ND FL
LONG ISLAND CITY NY 11101

01/08/2013 01/08/2018

DOL DOL MICHAEL F LEARY JR
3813 SNOWDEN HILL

ROADNEW HARTFORD NY
13413

06/19/2013 06/19/2018

DOL DOL MICHAEL F LEARY JR METAL
STUD & DRYWALL

3813 SNOWDEN HILL ROAD
NEW HARTFORD NY 13413

06/19/2013 06/19/2018

DOL NYC MICHAEL HIRSCH C/O MZM CORP
163 S MAIN STREETNEW CITY

NY 10956

01/28/2016 01/28/2021

DOL DOL MICHAEL KTISTAKIS 363 88TH STREET
BROOKLYN NY 11209

11/18/2013 11/18/2018

DOL DOL *****6033 MICHAEL KUSNIR KUSNIR
CONSTRUCTI

ON

2677 ANAWALK ROAD
KATONAH NY 10536

08/03/2012 08/03/2017

DOL DOL MICHAEL MARGOLIN 4 LEGHORN COURT
NEW YORK NY 11746

11/28/2012 11/28/2017
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DOL DOL MICHAEL WILSON WILSON

BROTHER
DRYWALL

CONTRACTOR
S

36 ABERSOLD STREET
ROCHESTER NY 14621

08/31/2015 08/31/2020

DOL DOL MICHELLE L BARBER 635 LUZERNE ROAD
QUEENSBURY NY 12804

09/16/2013 09/16/2018

DOL NYC MIGUEL ACOSTA 25-18 100TH STREET
EAST ELMHURST NY 11369

08/21/2013 08/21/2018

DOL NYC MILANCE HADZIC 22 CALIFORNIA AVE - STE 1
PATERSON NJ 07503

03/11/2015 03/11/2020

DOL AG MOHAMMAD RIAZ 46 RUGBY ROAD
WESTBURY NY 11590

11/20/2013 11/20/2018

DOL AG MOHAMMED N CHATHA 8831 20TH AVENUE/SUITE 6E
BROOKLYN NY 11214

11/17/2015 11/17/2020

DOL DOL *****2737 MOUNTAIN'S AIR INC 2471 OCEAN AVENUE- STE 7A
BROOKLYN NY 11229

09/24/2012 09/18/2020

DOL DOL MUHAMMAD PERVAIZ C/O CHAMPION
CONSTRUCTION

2131 SCHENECTADY
AVENUEBROOKLYN NY 11234

11/18/2015 11/18/2020

DOL DOL MURRAY FORTH P O BOX 74
EAST GREENBUSH NY 12061

02/28/2012 10/01/2017

DOL DOL MUZAFFAR HUSSAIN C/O ABSOLUTE GENERAL
CONT

1129 AVENUE UBROOKLYN NY
11229

01/28/2013 01/28/2018

DOL NYC *****3613 MZM CORP 163 S MAIN STREET
NEW CITY NY 10956

01/28/2016 01/28/2021

DOL NYC *****1284 NEW AMERICAN
RESTORATION INC

22 CALIFORNIA AVE - STE 1
PATERSON NJ 07503

03/11/2015 03/11/2020

DOL DA *****6988 NEW YORK INSULATION INC 58-48 59TH STREET
MASPETH NY 11378

05/16/2012 05/08/2020

DOL NYC *****4839 NEW YORK RIGGING CORP 58-83 54TH STREET
MASPETH NY 11378

02/26/2016 02/26/2021

DOL DOL NICHOLAS DEGREGORY JR NJ
DEGREGORY
& COMPANY

1698 ROUTE 9
GLENS FALLS NY 12801

05/23/2013 05/23/2018

DOL NYC NICHOLAS PROVENZANO 147 BROOME AVENUE
ATLANTIC BEACH NY 11509

03/03/2014 03/03/2019

DOL NYC NICHOLAS PROVENZANO 147 BROOME AVENUE
ATLANTIC BEACH NY 11509

03/03/2014 03/03/2019

DOL DOL *****5279 NJ DEGREGORY & COMPANY 1698 ROUTE 9
GLENS FALLS NY 12801

05/23/2013 05/23/2018

DOL DOL NJ DEGREGORY & SONS
CONSTRUCTION

1698 ROUTE 9
GLENS FALLS NY 12801

05/23/2013 05/23/2018

DOL NYC *****1968 NORTH AMERICAN IRON
WORKS INC

1560 DECATUR STREET
RIDGEWOOD NY 11385

05/15/2015 05/15/2020

DOL DOL *****6966 NORTH COUNTRY DRYWALL
AND PAINT

23167 COUNTY ROUTE 59
DEXTER NY 13634

10/24/2016 10/24/2021

DOL DOL *****0065 NORTHEAST LANDSCAPE
AND MASONRY ASSOC

3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10523

01/23/2017 01/23/2022

DOL DOL *****9198 OCTAGON CO 37-11 35TH AVENUE-2ND FL
LONG ISLAND CITY NY 11101

01/08/2013 01/08/2018

DOL DOL OKBY ELSAYED 1541 EAST 56TH STREET
BROOKLYN NY 11234

05/04/2012 05/04/2017

DOL NYC *****8337 OPTIMUM CONSTRUCTION
INC

23-73 48TH STREET
LONG ISLAND CITY NY 11103

04/24/2014 04/24/2019

DOL NYC ORSON ARROYO C/O METRO DUCT SYSTEMS
12-19 ASTORIA

BOULEVARDLONG ISLAND
CITY NY 11102

04/16/2014 11/19/2020

DOL DOL *****4546 PAF PAINTING CORP 161 TIBBETTS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****5242 PAF PAINTING SERVICES INC GARDEN
STATE

PAINTING

157 TIBBETTS ROAD
YONKERS NY 10103

03/12/2014 03/12/2019

DOL DOL PAF PAINTING SERVICES OF
WESTCHESTER INC

C/O SPIEGEL & UTRERA
1 MAIDEN LANE - 5TH FLNEW

YORK NY 10038

03/12/2014 03/12/2019

DOL DOL *****8802 PAT'S HEATING AND AIR
CONDITIONING LTD

P O BOX 371
ROUND LAKE NY 12151

05/12/2014 05/12/2019

DOL DOL PATRICIA M RUGGLES P O BOX 371
ROUND LAKE NY 12151

05/12/2014 05/12/2019

DOL DOL PAUL VERNA C/O AMERICAN  STEEL
MECHA

693 PAINTER STREETMEDIA
PA 19063

02/20/2013 02/20/2018
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DOL DOL *****9569 PERFORM CONCRETE INC 31 DURANT AVENUE

BETHEL CT 06801
07/02/2012 07/02/2017

DOL NYC PETER LUSTIG 30 COLUMBUS CIRCLE
EASTCHESTER NY 10709

08/21/2012 08/21/2017

DOL DOL PETER M PERGOLA 3 WEST MAIN ST/SUITE 208
ELMSFORD NY 10523

01/23/2017 01/23/2022

DOL NYC PETER TRITARIS 5990 58TH AVENUE
MASPETH NY 11378

11/18/2013 11/18/2018

DOL DOL *****2989 PROFESSIONAL ESTIMATING
& BUSINESS CORP

157 TIBBETS ROAD
YONKERS NY 10705

03/12/2014 03/12/2019

DOL DOL *****6895 PROLINE CONCRETE OF WNY
INC

3090 SHIRLEY ROAD
NORTH COLLINS NY 14111

04/19/2011 07/08/2020

DOL DA *****6817 QUADRANT METAL
BUILDINGS LLC

2740 SW MARTIN DOWNS
BLVD

PALM CITY FL 34990

08/25/2016 08/25/2021

DOL DOL *****0015 RAMADA CONSTRUCTION
CORP

80 SAVO LOOP
STATEN ISLAND NY 10309

01/07/2014 01/07/2019

DOL NYC RAMESHWAR ASU 137 LIBERTY AVENUE
BROOKLYN NY 11212

12/21/2015 12/21/2020

DOL DOL RANA A KAHN 1973 81ST ST - SUITE A-5
BROOKLYN NY 11214

01/08/2015 01/08/2020

DOL NYC RANTIK PARIKH 13 LORIANN ROAD
WARREN NJ 07059

07/15/2015 07/15/2020

DOL DOL *****2633 RAW POWER ELECTRIC CORP 3 PARK PLACE
MIDDLETOWN NY 10940

09/16/2013 09/15/2019

DOL NYC RAYMOND PEARSON P O BOX 957
PORT JEFFERSON STA NY

11776

03/12/2014 03/12/2019

DOL DOL REBECCA THORNE 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL REGINALD WARREN C/O RAW POWER ELECTRIC
3 PARK CIRCLEMIDDLETOWN

NY 10940

09/15/2014 09/15/2019

DOL NYC *****3461 RELIANCE GENERAL
CONSTRUCTION INC

644 OCEAN PARKWAY
BROOKLYN NY 11230

09/02/2015 09/02/2020

DOL DOL REVOLUTIONARY FLOORS
LLC

P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL RHINO CONCRETE LLC 101 SULLYS TRAIL/SUITE 20
PITTSFORD NY 14534

11/18/2013 01/07/2019

DOL DA RIANN MULLER 2740 SW MARTIN DOWNS
BLVD

PALM CITY FL 34990

08/25/2016 08/25/2021

DOL DOL RICHARD WILSON C/O DUFOUR GROUP INC
353 WEST 56TH STREET
#7MNEW YORK NY 10019

06/10/2014 06/10/2019

DOL DOL *****8618 RIEKS CONTRACTING LLC 4804 GAHWILER ROAD
AUBURN NY 13021

05/01/2015 05/01/2020

DOL DOL ROBBYE BISSESAR 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

01/11/2003 01/11/3003

DOL DOL *****1855 ROBERT D BISHOP JR ROBERT D
BISHOP JR

P O BOX 112
MORRISSONVILLE NY 12962

07/15/2014 07/15/2019

DOL DOL ROBERT D BISHOP JR P O BOX 112
MORRISONVILLE NY 12962

07/15/2014 07/15/2019

DOL NYC ROBERT GUIDO 3256 BRUNER AVENUE
BRONX NY 10469

07/29/2014 07/29/2019

DOL DOL ROBERT L EVANS 128A NORTH STAMFORD
ROAD

STAMFORD CT 06903

05/23/2013 05/23/2018

DOL DOL ROBERT TORDELLA 125 CHAUTAUQUA AVENUE
LAKEWOOD NY 14750

06/24/2015 06/24/2020

DOL DOL ROCCO ESPOSITO C/O ROCMAR CONTRACTING
CO

620 COMMERCE
STREETTHORNWOOD NY

10594

09/24/2012 09/24/2017

DOL DOL *****3859 ROCHESTER ACOUSTICAL
CORP

P O BOX 799
HILTON NY 14468

02/19/2016 02/19/2021

DOL DOL ROCMAR CONSTRUCTION
CORP

620 COMMERCE STREET
THORNWOOD NY 10594

09/24/2012 09/24/2017

DOL DOL *****7083 ROCMAR CONTRACTING
CORP

620 COMMERCE STREET
THORNWOOD NY 10594

09/24/2012 09/24/2017

DOL NYC RODNEY SCOTT 201 HEMPSTEAD AVENUE
WEST HEMPSTEAD NY 11552

10/30/2015 10/30/2020

DOL DOL ROMEO WARREN C/O RAW POWER ELECTR
CORP

3 PARK PLACEMIDDLETOWN
NY 10940

09/16/2013 09/15/2019
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DOL DOL ROSEANNE CANTISANI 11 TATAMUCK ROAD

POUND RIDGE NY 10576
05/04/2012 05/04/2017

DOL DOL ROSS J MUSCOLINO 10 ST CHARLES STREET
THORNWOOD NY 10594

09/03/2013 09/03/2018

DOL DOL S & S ELECTRIC 235 BROADWAY
SCHENECTADY NY 12306

06/19/2013 06/19/2018

DOL NYC SABIR MUHAMMED SUITE B-8
782 PELHAM PARKWAY
SOUTHBRONX NY 10462

04/21/2016 04/21/2021

DOL NYC SAEED HASAN 4558 BROADWAY #6
NEW YORK NY 10040

08/04/2014 08/04/2019

DOL DOL *****4923 SCHENLEY CONSTRUCTION
INC

731 WARWICK TURNPIKE
HEWITT NJ 07421

06/25/2012 12/11/2017

DOL NYC *****2117 SCOTT ELECTRICAL LLC 201 HEMPSTEAD AVENUE
WEST HEMPSTEAD NY 11552

10/30/2015 10/30/2020

DOL DOL SCOTT LEONARD GLOBAL TANK
CONSTRUCTI

ON LLC

P O BOX 1238
SALINA OK 74365

11/28/2012 11/28/2017

DOL DOL SEAKCO CONSTRUCTION
COMPANY LLC

128A NORTH STAMFORD
ROAD

STAMFORD CT 06903

05/23/2013 05/23/2018

DOL DOL *****9030 SEAKCO NEW YORK LLC SEAKCO
CONSTRUCTI
ON COMPANY

128A NORTH STAMFORD
ROAD

STAMFORD CT 06903

05/23/2013 05/23/2018

DOL DOL SEAN BURBAGE C/O SEAN
BURBAGE

CORP

445 ROOSA GAP ROAD
BLOOMINGBURG NY 12721

04/14/2014 04/14/2019

DOL DOL *****6586 SEAN BURBAGE CORP 445 ROOSA GAP ROAD
BLOOMINGBURG NY 12721

04/14/2014 04/14/2019

DOL NYC SHAHZAD ALAM 21107 28TH AVE
BAYSIDE NY 11360

07/02/2012 07/02/2017

DOL DOL *****6904 SIGNING STAR LIMITED
LIABILITY COMPANY

5 HANSEN PLACE
WAYNE NJ 07470

09/18/2013 09/18/2018

DOL DOL *****4025 SOLUTION MATTERS INC 198 NORWOOD ROAD
PORT JEFFERSON NY 11776

11/19/2015 11/19/2020

DOL NYC *****4934 SPHINX CONTRACTING CORP 240 HOME STREET
TEANECK NJ 07666

08/04/2014 08/04/2019

DOL DOL SPORTSCRAFTERS INC 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL *****3496 STAR INTERNATIONAL INC 89-51 SPRINGFIELD BLVD
QUEENS VILLAGE NY 11427

08/11/2003 08/11/3003

DOL DOL STEPHEN BIANCHI 462 LAKEVIEW AVENUE
VALHALLA NY 10595

12/16/2013 12/16/2018

DOL DOL STEPHEON SHELDON FANTASTIC
PAINTING

493 LANSING ROAD
FULTONVILLE NY 12072

11/18/2013 11/18/2018

DOL DOL STEVEN P SUCATO 15-68 208TH STREET
BAYSIDE NY 11360

06/23/2016 06/23/2021

DOL DOL STEVEN SAGGESE 3005 WYNSUM AVENUE
MERRICK NY 11566

08/18/2014 08/18/2019

DOL DOL STEVEN TESTA 50 SALEM STREET - BLDG B
LYNNFIELD MA 01940

01/23/2017 01/23/2022

DOL DOL STUART CHAITIN 634 ROUTE 303
BLAUVET NY 10913

07/26/2012 11/19/2018

DOL NYC *****9432 SUBLINK LTD 346 THIRD AVENUE
PELHAM NY 10803

11/19/2015 11/19/2020

DOL DOL *****3210 SUPER SWEEP FMS 4 LEGHORN COURT
NEW YORK NY 11746

11/28/2012 11/28/2017

DOL DOL SUZANNE G GOLD C/O GOLDS
FLOORING

INSTALLATION
S INC

25 HAMILTON ROAD
MONTICELLO NY 12701

10/16/2013 10/16/2018

DOL DOL *****7441 T & T CONCRETE INC 2560 HAMBURG TURNPIKE
P O BOX 367LACKAWANNA NY

14218

07/08/2015 07/08/2020

DOL DOL *****9676 T D CONTRACTORS CORP T D
CONTRACTOR

S INC

113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL T D CONTRACTORS INC 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL TAMMY LACITIGNOLA C/O CATSKILL FENCE INSTAL
5445 ROUTE 32CATSKILL NY

12414

08/22/2014 08/22/2019

DOL DOL *****9852 TAP STEEL INC ROUTE 26 3101
P O BOX 457CONSTABLEVILLE

NY 13325

01/28/2016 01/28/2021

DOL DOL TECH-MECHANICAL FAB DC
INC

5 PARKER AVENUE
POUGHKEEPSIE NY 12601

03/25/2014 03/25/2019
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DOL DOL *****5570 TESTA CORP 50 SALEM STREET - BLDG B

LYNNFIELD MA 01940
01/23/2017 01/23/2022

DOL DOL *****0887 THE BRINSON PAINTING
CORPORATION

72 TAUNTON PLACE
BUFFALO NY 14216

04/14/2015 04/14/2020

DOL DOL *****8174 THE DALRYMPLE
CORPORATION

UNIT 278
541 10TH STREET

NWATLANTA GA 30318

12/01/2015 12/01/2020

DOL DOL *****8174 THE DALRYMPLE GROUP LLC 289 JONESBORO RD/ STE 216
MCDONOUGH GA 30253

12/01/2015 12/01/2020

DOL DOL THE THORNE GROUP INC 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL *****2070 THE UNIVERSAL GROUP OF
NEW YORK INC

212 OXFORD WAY
SCHENECTADY NY 12309

12/11/2012 09/16/2018

DOL DOL *****9243 THE WELCOME MAT
PROPERTY MANAGEMENT

LLC

P O BOX 268
STILLWATER NY 12170

09/16/2013 03/21/2019

DOL DOL THOMAS DESANTIS DESANTIS
ENTERPRISES

161 OSWEGO RIVER ROAD
PHOENIX NY 13135

09/24/2013 11/18/2018

DOL NYC THOMAS SCARINCI 130-43 92ND AVENUE
RICHMOND HILLS NY 11418

11/27/2013 11/27/2018

DOL DOL *****2734 THREE FRIENDS
CONSTRUCTION CORP

986 MADISON AVENUE
PATERSON  NJ 07501

01/03/2013 01/03/2018

DOL NYC *****6253 THUNDER BROTHERS CORP 24 CONGRESS LANE
SOUTH RIVER NJ 08882

05/01/2013 05/01/2018

DOL DOL TIMOTHY A PALUCK C/O TAP STEEL INC
RTE 26 3101/ P O BOX

457CONSTABLEVILLE NY
13325

01/28/2016 01/28/2021

DOL DOL TIMOTHY F BARBER 635 LUZERNE ROAD
QUEENSBURY NY 12804

09/16/2013 09/16/2018

DOL NYC *****1523 TM MECHANICAL CORP 130-43 92ND AVENUE
RICHMOND HILLS NY 11418

11/27/2013 11/27/2018

DOL DOL *****0600 TOMSON ALLOYS RECYCLING
INC

143 FILLMORE AVENUE
BUFFALO NY 14210

01/08/2015 01/08/2020

DOL DOL *****3453 TORCHIA'S HOME
IMPROVEMENT

10153 ROBERTS RD
SAUQUOIT NY 13456

08/09/2016 08/09/2021

DOL DOL *****8176 TOURO CONTRACTING CORP 1541 EAST 56TH STREET
BROOKLYN NY 11234

05/04/2012 05/04/2017

DOL DOL *****6914 TRI-COUNTY RESTORATIONS
& CONSTRUCTION INC

13 SUMMERSET DRIVE
WALLKILL NY 12589

08/22/2014 08/22/2019

DOL DOL TRI-COUNTY RESTORATIONS
INC

392 ROCK CUT ROAD
WALDEN NY 12586

08/22/2014 08/22/2019

DOL DOL TROY D CLARKE ADVANCED
METALS

387 RIVERSIDE DRIVE
JOHNSON CITY NY 13790

10/01/2012 10/01/2017

DOL DOL *****9407 TURBO GROUP INC 15-68 208TH STREET
BAYSIDE NY 11360

06/23/2016 06/23/2021

DOL AG *****6490 UNIVERSAL STEEL
FABRICATORS INC

90 JUNIUS STREET
BROOKLYN NY 11212

01/23/2014 01/23/2019

DOL NYC *****7174 V&R CONTRACTING P O BOX 957
PORT JEFFERSON STA NY

11776

03/12/2014 03/12/2019

DOL NYC VALERIE VISCONTI 346 THIRD AVENUE
PELHAM NY 10803

11/19/2015 11/19/2020

DOL NYC VEAP SELA C/O COLONIAL
ROOFING

COMPANY INC

247 48TH STREET
BROOKLYN NY 11220

02/05/2014 02/05/2019

DOL DOL *****3270 VEZANDIO CONTRACTING
CORP

530 BEECH STREET
NEW HYDE PARK NY 11040

07/02/2012 07/02/2017

DOL NYC VICK CONSTRUCTION 21 DAREWOOD LANE
VALLEY STREAM NY 11581

12/31/2013 12/31/2018

DOL NYC VICKRAM MANGRU VICK
CONSTRUCTI

ON

21 DAREWOOD LANE
VALLEY STREAM NY 11581

12/31/2013 12/31/2018

DOL DOL VICTOR ROTENBERG C/O GMDV TRANS INC
67048 182ND STREETFRESH

MEADOWS NY 11365

06/24/2016 06/24/2021

DOL NYC VINCENT PIZZITOLA P O BOX 957
PORT JEFFERSON STA NY

11776

03/12/2014 03/12/2019

DOL DOL WAYNE LIVINGSTON JR NORTH
COUNTRY
DRYWALL
AND PAINT

23167 COUNTY ROUTE 59
DEXTER NY 13634

10/24/2016 10/24/2021

DOL DOL WESLEY J STAROBA 206 TALLY HO COURT
SCHENECTADY NY 12303

06/19/2013 06/19/2018

DOL DOL *****0078 WESLEY J STAROBA INC S & S
ELECTRIC

235 BROADWAY
SCHENECTADY NY 12306

06/19/2013 06/19/2018
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DOL DOL *****7617 WHITE PLAINS CARPENTRY
CORP

P O BOX 309
WHITE PLAINS NY 10603

12/04/2009 05/04/2017

DOL DOL WILLIAM CONKLIN 5 PARKER AVENUE
POUGHKEEPSIE NY 12601

03/25/2014 03/25/2019

DOL DOL WILLIAM DEAK C/O MADISON AVE CONSTR
CO

39 PENNY STREETWEST ISLIP
NY 11795

11/02/2016 11/02/2021

DOL DOL WILLIAM MAZZELLA 134 MURRAY AVENUE
YONKERS NY 10704

02/03/2014 02/03/2019

DOL DOL WILLIAM THORNE 113 N MAPLE AVENUE
GREENSBURG PA 15601

02/21/2013 02/21/2018

DOL DOL WILLIE BRINSON 72 TAUNTON PLACE
BUFFALO NY 14216

04/14/2015 04/14/2020

DOL DOL *****6195 WILSON BROTHER DRYWALL
CONTRACTORS

36 ABERSOLD STREET
ROCHESTER NY 14621

08/31/2015 08/31/2020

DOL DOL *****7345 YES SERVICE AND REPAIRS
CORPORATION

325 RABRO DRIVE - SUITE 1
HAUPPAUGE NY 11788

08/09/2016 08/09/2021

DOL DOL YURIY IVANIN C/O MOUNTAIN'S AIR INC
2471 OCEAN AVENUE-STE

7ABROOKLYN NY 11229

09/24/2012 09/18/2020
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AGENCY Fiscal Officer FEIN EMPLOYER NAME EMPLOYER
DBA NAME

ADDRESS DEBARMENT
START DATE

DEBARMENT
END DATE

DOL DOL AIRPORT SERVICE LTD P O BOX 548
MORICHES NY 11955

11/28/2012 11/28/2017

DOL DOL *****5530 CFM SERVICE CORPORATION
INC

P O BOX 548
225 MONTAUK HWY/SUITE
219MORICHES NY 11955

11/28/2012 04/15/2021

DOL DOL JOSEPH KLEINPETER CFM SERVICE
CORPORATIO

N INC

P O BOX 548
225 MONTAUK HWY/SUITE
219MORICHES NY 11955

11/28/2012 04/15/2021

DOL DOL *****0744 NCLN20 INC 3494 HALL LANE
P O BOX 69LAFAYETTE CA

94549

05/23/2013 05/23/2018

DOL NYC ROBERT SARDINA C/O TRAFFIC MOVING
SYSTEM

66 ALEXANDER
STREETYONKERS NY 10701

03/31/2015 03/31/2020

DOL DOL SIHAYA JONES C/O NCLN20 INC
3404 HALL LANELAFAYETTE

CA 94549

05/23/2013 05/23/2018

DOL DOL STEPHEN JONES C/O NCLN10 INC
3404 HALL LANELAFAYETTE

CA 94549

05/23/2013 05/23/2018

DOL NYC *****2049 TRAFFIC MOVING SYSTEMS
INC

66 ALEXANDER STREET
YONKERS NY 10701

03/31/2015 03/31/2020

NYSDOL Bureau of Public Work Debarment List      04/06/2017
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SECTION 011100 - SUMMARY OF WORK

PART 1 - GENERAL

1.01 BRIEF PURPOSE OF PROJECT / GENERAL

A. The purpose of the project is to furnish and install approximately 4,600 LF of new water main,
including appurtenances and fire hydrants, on the following streets in Riverhead Water District:
Mill Road, Osborn Avenue, Pier Avenue, Peconic Bay Boulevard, and Pulaski Street.

B. All work shown and specified in the Contract Documents shall be the work of this Construction
Contract. The Owner does not anticipate awarding other prime contracts for the project as
shown.

C. This Section provides an abbreviated summary of the work for the Construction Contract
associated with the Owner's program to construct the project.

1.02 NOMENCLATURE

A. Where the terms "Engineer/Architect", "Architect/Engineer", "Engineer", or "Architect" are used
throughout these Contract Documents, they shall mean the firm of H2M architects + engineers
as may be abbreviated by H2M or H2M Group.

B. The terms "Contractor" and/or "Prime Contractor" where used shall refer to the individual or
company who has entered into an agreement with the Owner to perform the work contained
within these Contract Documents. The lack of word capitalization shall be incidental.

1.03 ABBREVIATED SUMMARY OF WORK

A. Furnish all labor, equipment, materials, tools, means, methods, and incidentals necessary to
complete the Work as required by the Contract Documents for this Construction Contract.  The
contractor shall coordinate, through the Owner/Engineer, the work of their contract with any
work by others.

B. This following abbreviated summary is provided in order to briefly describe the work covered by
the Contract Documents for this Construction Contract.  It is not all inclusive of the work under
the Contract.

C. The work includes, but is not limited to, the following:
1. Project closeout submittals.

D. All other work shown and specified in the Contract Documents.

1.04 PARTIAL LISTING OF SPECIFIC CONTRACT REQUIREMENTS

A. The Contract Documents detail the work included in the Contract.  Related requirements and
conditions covered by the Contract Documents include, but are not limited to, the following:
1. Guidelines and requirements of the New York State Department of Environmental

Conservation (NYSDEC).
2. Guidelines and requirements of the local Health Department.
3. Guidelines and requirements of the __________.
4. Local laws and ordinances of the ____ and the ____.
5. Local gas utility requirements for new services, connections, alterations and related work.
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1.05 PARTIAL LISTING OF OVERALL CONTRACT REQUIREMENTS

A. The Contract Documents detail the work included in the Contract.  Related requirements and
conditions covered by the Contract Documents include, but is not limited to, the following:
1. Debris removal and daily and final cleaning up.
2. Coordination with utility companies necessary to schedule connection of services, and

management of the installation.
3. Site utilization and management so as not to disrupt the Owner’s ability to operate the

existing facilities in a safe and efficient manner.
4. Facilities to be used during the contract period that are to be used by the Owner or his

representatives and others involved with constructing the project.
5. Product and equipment storage and handling requirements.
6. Starting and adjusting of the equipment and systems required under the project.
7. Site safety in accordance with all applicable federal, state, and local regulations.
8. Project submittals, meetings, testing services, schedules, shop drawings, closeout

procedures and documents, manuals, as-built drawings, and final commissioning of the
work shall be provided as required by the Contract.

9. To not hinder the Owner’s ability to deliver a safe and potable water supply.

1.06 OWNER SUPPLIED PRODUCTS AND UTILITIES

A. The Owner will not be supplying equipment, labor, or tools for the project.

B. The Owner will be supplying products or materials for the project as follows:
1. Products shown on the Drawings or specified elsewhere.

C. The Owner will pay for electricity usage.  The restrictions on electrical usage shall be as follows:
1. Power tool usage during specified working hours will only be permitted.
2. Dewatering and trash pumps and portable heaters will not be permitted.
3. Sump pumps, if less than 1/3 horsepower will be allowed.  Only two (2) sump pumps will

be permitted to operate at the same time.
4. Power to the Owner/Engineer’s trailer, if applicable.
5. Power to help cure concrete or painting systems will not be permitted.
6. Power to the Contractor’s trailer will be permitted.

D. The Owner reserves the right to stop paying for electrical usage at any time if, in the opinion of
the Owner/Engineer, the Contractor causes excessive electrical charges or does not conserve
electricity to the maximum extent possible in the opinion of the Engineer.  All Contractors shall
conserve electricity during the course of construction.

1.07 EXISTING CONDITIONS

A. The Drawings show certain information that has been obtained by the Owner regarding various
pipelines, structures, and utilities that exist at the location of the project both below and at
grade.

B. The Owner and the Engineer expressly disclaims all responsibility for the accuracy or
completeness of the information given on the Drawings with regard to existing facilities.

C. In the case where the Contractor discovers an obstruction not indicated on the Drawings or not
described via specification reference, then the Contractor shall immediately notify the Engineer
of the obstructions’ existence.

D. The Engineer will determine if the obstruction is to be relocated or removed.
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E. Compensation for this extra work will be paid for in accordance with the provisions in the
Contract for "Extra Work".

PART 2 - PRODUCTS

NOT USED

PART 3 - EXECUTION

NOT USED
END OF SECTION 011100
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SECTION 011400 - WORK RESTRICTIONS

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. Site access and control of areas outside of site.

B. Contractor use of the premises.

C. Contractor storage, parking and deliveries.

D. Work hours, employee conduct and miscellaneous employee requirements.

E. Contract requirements related to maintaining Owner's current operations and excess inspection
required.

F. Suggested construction sequence.

1.02 SITE ACCESS AND CONTROL

A. The Contractor shall use the designated entrance to the site as shown on the drawings.  If no
site entrance is designated, the Contractor shall use an entrance designated by the Owner's
Construction Representative.
1. The Owner may permit, solely at the Owner's discretion, the temporary use of another

entrance for site access.
2. The Owner will only review requests made by the Contractor for an exception to the

designated site entrance if made in writing at least 72 hours in advance of each of the
times desired for use.

B. The Contractor is to maintain the entrance area clear of materials, vehicles and any other
obstacle or debris. Failure to do so will result in a minimum back charge of $750 per
occurrence.

C. The area around the site is a residential neighborhood.  The Owner intends to be a good
neighbor. The Contractor shall not close any road for any period in time.  The Contractor shall
take whatever measures are necessary to not cause any inconvenience to the area's residents.

D. The Contractor is responsible to employ methods to prevent construction materials and/or
debris from leaving the site.  The Contractor is responsible to routinely monitor the areas
surrounding the site during the day as well as at the end of the work-day and to immediately
clean up any area to its previous condition.

E. The Contractor shall employ methods to prevent the transmission of dirt from vehicles driving
on exposed areas of the site from reaching the surrounding roadways.  The Contractor will be
responsible to immediately clean the roadway, should the measures being taken by the
Contractor not satisfactorily control the transmission of any dirt to the roadway.

F. Any damages to areas outside the site, spills of soil, liquid, or any other material shall
immediately be repaired, cleaned and restored to its previous condition.

G. The Contractor shall comply with all state and local requirements for allowable weight limits of
vehicleson all roads.

H. The Owner reserves the right to back charge the Contractor for all costs associated with
maintaining the grounds as well as maintaining areas outside the site, which may be disturbed
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by the Contractor should the Contractor fail to maintain or repair the aforementioned in a
condition acceptable to the Owner.

1.03 CONTRACTOR USE OF THE PREMISES

A. Premises, for the purpose of this Contract, shall mean the site, buildings and other structures
located within the property line or in any temporary or permanent construction easements
identified on the plans.

B. The Contractor shall use and manage the premises and the associated construction activities
as follows:
1. To not hinder the Owner's ability to operate their facilities.
2. To allow for stockpiling of construction material and debris without any significant hardship,

as defined by the Owner's Construction Representative, on the Owner or other
contractors.

3. To allow for the stockpiling of excavated soil and imported fill, when called for, without any
significant hardship, as defined by the Owner's Construction Representative, on the Owner
or other contractors.

4. To allow utility companies to install their work.
5. To allow for the delivery of equipment and materials by independent trucking companies

by leaving enough space for backing in and out of areas.
6. To allow for the safe, unimpeded travel way of the Owners vehicles, Owner's Construction

Representative's vehicles, Engineer's vehicles, construction vehicles and heavy
construction equipment about the entire site.

C. Contractor shall maintain the premises in a safe condition throughout the construction period. 
Compliance with OSHA regulations and site safety shall be the responsibility of the Contractor
as it relates to work of the Contract.  The posting of all applicable OSHA safety signs shall be
the responsibility of the Contractor.

D. The Contractor shall provide temporary handrails, as required, for their work or for work put in
place by their Contract that will require temporary handrails.  Construction of temporary
handrails shall be as specified in Section 015000.

E. The Contractor shall be responsible for protecting Owner's property.  All existing buildings,
structures, shrubs, trees, lawn fixtures, sculptures and misc. equipment shall be protected at all
times. Any removals or relocation of said objects, if allowed shall be as directed by Owner's
Construction Representative.

F. The Contractor shall protect all of the physical structures, property and improvements upon the
site from damage by their Work and shall immediately repair or replace damage caused by
construction operations, employees or equipment employed by the Contractor.  All labor,
materials and equipment and outside contractors that are employed by the Owner to repair
damage caused by the Contractor shall be billed to the Contractor directly or withheld from
money due the Contractor for work already completed.

G. Immediately remove excess excavated material or relocate to areas on the site requiring
placement of fill.  Do not stockpile excess material on the site.

H. Due to the limited site area available for construction, staging areas shall be relocated several
times during the various stages of construction.  Additional compensation for relocating staging
areas, equipment and material storage, and trailers are not to be considered an extra cost to the
Contractor as this is an anticipated expense that shall be considered at the time of the bid.
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I. The Contractor is responsible for cleaning up their own materials and debris. Failure to maintain
a clean work site daily, will result in other performing the work and The Contractor being back
charged for the cleaning cost plus construction administration fees.

J. Refer to Section 015000 - Temporary Facilities and Controls for minimum rubbish removal
requirements.

K. Do not discard or dispose of any waste on-site.

L. Open fires will not be permitted on the site.

M. Install erosion control measures as indicated in the Contract.  The Contractor shall confine
stormwater runoff to the site.

1.04 CONTRACTOR STORAGE, PARKING AND DELIVERIES

A. Contractor must provide exterior storage containers when required. Final location of storage
container shall be determined by the Owner.

B. Do not unreasonably encumber the premises with materials and equipment.  Do not store
material in existing buildings.  Store all equipment and materials to allow the Owner's
employees to operate and conduct their business safely.

C. Confine premise storage areas to locations designated by the Owner.  Immediately repair or
replace damaged facilities to the satisfaction of the Owner and to a condition that existed before
the damage occurred as determined by preconstruction photographs, or if photographs are
unavailable, to that deemed by the Owner.

D. No storage materials will be permitted within the buildings at any time during construction.

E. Storage of chemicals and painting shall be outside the existing or new structures and shall
follow manufacturer's guidelines.

F. Compressed gas containers shall be properly stored and secured per OSHA, to the satisfaction
of the Owner.  Failure to do so will result in a [$250] back charge, per occurrence.

G. Contractor shall provide minimum of 48 hours advance written notice to the Owner's
Construction Representative for deliveries of materials, site visits by inspectors, manufacturer's
representatives or any other occasion that impacts the use of the site. Contractor shall be
responsible for any costs that are incurred by the owner, for failure to meet previously agreed
upon appointments or work schedules.

H. Deliveries sent to the Owner will not be signed for or unloaded by the Owner. They will be
directed to the construction site and if no employee is on site, the delivery will be rejected, at the
contractor's expense.

I. Night deliveries of equipment (past the designated quitting time) will not be permitted.  Do not
schedule trucking companies to deliver equipment or wait for the job site to open.  Delivery
trucks shall not obstruct the site entrance, shall not sit within the neighborhood causing an
obstruction or perceived nuisance, nor be left idling on or off the site for any period of time.

J. Parking shall be in the designated areas of the site only.  All automotive type vehicles are to be
locked when parked or unattended to prevent unauthorized use.  Do not leave vehicles or
equipment unattended with the motor running or the ignition key in place. Any vehicles or trucks
in non-designated areas may be towed at contractor's expense.
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1.05 WORK HOURS, EMPLOYEE CONDUCT AND MISCELLANEOUS EMPLOYEE REQUIREMENTS

A. The Contractor will be permitted to schedule working days and hours as specified in the General
Terms and Conditions, if no times are specified therein then the work hours shall be Monday -
Friday 8:00 am - 4:00 pm.

B. Employees are to act in a professional manner.  Any employee using inappropriate language or
who is disruptive to the work environment will be banned from the site.

C. Proper work attire is required.  Shirts are to be worn at all times and no short pants are
permitted.

D. Employees shall not converse with local residents or Owner's employees.

E. Any employee found under the influence of any drug or alcohol will be banned from the site.

1.06 CONTRACT REQUIREMENTS RELATED TO MAINTAINING OWNER'S CURRENT
OPERATIONS AND EXCESS INSPECTION REQUIRED

A. The Contractor shall schedule working days and hours as specified.  The Contractor shall pay
all excess costs for inspection services provided by the Owner/Engineer for working beyond the
times specified.

B. The hourly rate paid for inspection services beyond normal working hours shall be at a
maximum billing rate of [$180] per hour, which shall be used to compute the overtime hourly
charge.

1.07 SUGGESTED CONSTRUCTION SEQUENCE

A. The following is one suggested general, not all-inclusive, sequence of construction that may be
used to complete all the work under the Contract within the time specified.

B. Work restrictions may be noted throughout the suggested sequence provided below.  The
Contractor shall comply with all noted work restrictions that appear.

C. The following suggested sequence is provided for information only:

PART 2 - PRODUCTS

NOT USED

PART 3 - EXECUTION

NOT USED
END OF SECTION 011400
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SECTION 012200 - UNIT PRICES

PART 1 - GENERAL

1.01 DESCRIPTION

A. This Section specifies the requirements for measurements and records made for payment
purposes and describes the item(s) under which payment(s) will be made for the Work
performed under this Contract.

B. All work shown or specified in the Contract Documents shall be performed.

C. Items not specified to be measured or paid for (for which no specific pay item exists in the Price
Schedule) shall be included in an appropriate unit price item or in a lump-sum item.

D. Comply with the requirements pertaining to the restoration of all surfaces, which may or may not
be paid for under a separate unit price item, and which shall be restored to a condition equal to
or better than that existed prior to work starting under this contract.

1.02 MEASUREMENT REQUIREMENTS

A. All required measurements shall be made by the Contractor with the Engineer.

B. Any measurements not witnessed by Engineer and which cannot be verified or substantiated by
Engineer will not be approved and payment under the item(s) requiring such measurements will
not be made.

C. Coordinate measurements monthly, for the preparation of periodic pay estimates.

D. Where payments will be made for removing rock and existing materials, notify Engineer so that
he may witness the measurements.
1. All materials removed without conforming to the above procedures, which Engineer cannot

verify or substantiate, will not be paid for.
2. Maintain complete, neat, clean, and legible field notes for all measured items.
3. The Engineer’s signature shall not be constituted as an acceptance of the work, or the

measurements made, but shall mean that he was present when the measurements were
made.

1.03 SUBMITTALS

A. Field notes of all measurements for payment purposes delivered to Engineer daily.

1.04 SCHEDULING

A. Notify Engineer, as far in advance as possible, of the recording of measurements so that
Engineer may observe existing conditions, work being performed, and measurements being
made.

B. Allow for and afford Engineer ample time, space, and equipment to observe measurements and
to verify measurements and elevations.
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PART 2 - PRODUCTS

2.01 GENERAL

A. Provide all labor, materials, facilities, levels, measuring devices and all other equipment and
items necessary to properly and accurately perform all measurements for payment purposes.

B. Payment for certain items not specifically listed in the bid forms but otherwise required by the
technical specifications shall be deemed included as part of the General Conditions and the
individual unit price and lump sum bid items provided for in the proposal.

PART 3 - EXECUTION

3.01 GENERAL

A. The following summary lists pay items which are commonly used for projects involving the
installation of water mains and appurtenances and may or may not apply to this project. 
Required pay items are as listed within the proposal documents and no payment will be made
under any item that is not included within the proposal pages unless specifically approved by the
District and Engineer in the form of a Change Order.

ITEM NO. ITEM DESCRIPTION AND MEASUREMENTS
1A 4” & 6” Cement-Lined Ductile Iron Water Main - Measure the actual

horizontally projected length of 4” & 6” pipe installed as indicated on the
Contract Drawings and Specifications.  Measurement shall be made along
the centerline of the pipe with no deductions made for fittings or valves

1B 8” Cement-Lined Ductile Iron Water Main - Measure the actual horizontally
projected length of 8”pipe installed as indicated on the Contract Drawings
and Specifications.  Measurement shall be made along the centerline of the
pipe with no deductions made for fittings or valves.

1C 10” Cement-Lined Ductile Iron Water Main - Measure the actual horizontally
projected length of 10” pipe installed as indicated on the Contract Drawings
and Specifications.  Measurement shall be made along the centerline of the
pipe with no deductions made for fittings or valves.

1D 12” Cement-Lined Ductile Iron Water Main - Measure the actual horizontally
projected length of 12” pipe installed as indicated on the Contract Drawings
and Specifications.  Measurement shall be made along the centerline of the
pipe with no deductions made for fittings or valves. 

1E 16” Cement-Lined Ductile Iron Water Main - Measure the actual horizontally
projected length of 12” pipe installed as indicated on the Contract Drawings
and Specifications.  Measurement shall be made along the centerline of the
pipe with no deductions made for fittings or valves.

1F 20” Cement-Lined Ductile Iron Water Main - Measure the actual horizontally
projected length of 12” pipe installed as indicated on the Contract Drawings
and Specifications.  Measurement shall be made along the centerline of the
pipe with no deductions made for fittings or valves.

2 Cement-Lined Ductile Iron Fittings (Special Castings) - Record the actual
size and number of tees, crosses, bends, sleeves, plugs, caps, reducers and
offsets fittings installed. Payment shall be based on the actual weight of the
fitting used whether it be compact (C153) of Full-Bodied (C110).

3A 6” Buried Mechanical Joint Gate Valve w/ Box  - Count the actual number of
6” gate valves with boxes installed.
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ITEM NO. ITEM DESCRIPTION AND MEASUREMENTS
3B 8” Buried Mechanical Joint Gate Valve w/ Box  - Count the actual number of

8” gate valves with boxes installed
3C 10” Buried Mechanical Joint Gate Valve w/ Box  - Count the actual number of

10” gate valves with boxes installed.
3D 12” Buried Mechanical Joint Gate Valve w/ Box  - Count the actual number of

12” gate valves with boxes installed.
4A Install New Fire Hydrant Assemblies - Count the actual number of hydrant

assemblies installed.
4B Relocate Existing Fire Hydrant Assemblies - Count the actual number of

hydrant assemblies relocated.
4C Install Hydrant Protector Post - Count the actual number of hydrant protector

posts installed.
4D Remove Existing Fire Hydrant Assemblies - Count the actual number of

hydrant assemblies removed.
5 Chlorination of Mains - Measure the actual horizontally projected length of

new water main installed.  Measurement shall be made along the centerline
of the pipe with no deductions made for fittings or valves.

6 Additional Excavation - Measure the length, width and depth of excavation
where additional material is removed.  Dump tickets will be required.

6U Removal of Unsuitable Material - Measure the length, width and depth of
excavation where unsuitable material is encountered and removed. Limits of
material removed shall be as directed by Engineer. Dump tickets will be
required.

7 Blow-Off Assemblies - Count the actual number of blow-off assemblies
installed.

8A Connection to Existing 4” or 6” Water Main - Count the number of
connections to existing 4” or 6” water mains made.

8B Connection to Existing 8” Water Main - Count the number of connections to
existing 8” water mains made.

8C Connection to Existing 10” Water Main - Count the number of connections to
existing 10” water mains made.

8D Connection to Existing 12” Water Main - Count the number of connections to
existing 12” water mains made.

8E Connection to Existing 16” Water Main - Count the number of connections to
existing 16” water mains made.

9 Trench Compaction - Measure the actual horizontally projected length of new
water main installed excluding areas of jacking, pushing, tunneling or drilling.
 Measurement shall be made along the centerline of the pipe with no
deductions made for fittings or valves.

9B Trench Stabilization - Measure the length of trench requiring stabilization.
Measurement shall be made along the centerline of the trench.

9CB Furnish & Install Cementitious Backfill - Measure the length, width and depth
of excavations requiring the placement of cementitious backfill.  Delivery
tickets will be required.

9CF Furnish & Install Clean Fill - Measure the length, width and depth of
excavations requiring the placement of clean-fill.  Delivery tickets will be
required

10A Bituminous Concrete Pavement (Town & Village Roadways) - Measure the
square yards of bituminous pavement placed.

10M Bituminous Concrete Pavement (Milling and Resurfacing) - Measure the
square yards of bituminous pavement milled and placed.
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ITEM NO. ITEM DESCRIPTION AND MEASUREMENTS
11A Composite Pavement (State Roadways) - Measure the square yards of

composite or concrete pavement placed
11B Bituminous Concrete Pavement (State Travel Lanes) - Measure the square

yards of bituminous pavement placed within the travel lanes of New York
State roadways

11C Bituminous Concrete Pavement (State Shoulder Areas) - Measure the
square yards of bituminous pavement placed within the shoulder areas of
New York State roadways.

12 Bituminous Concrete Pavement (County Roadways) - Measure the square
yards of bituminous pavement placed.

13 Jacking of Steel Casing - Lump Sum - No measurement required.
13DD Directional Drilling of PE Piping - Lump Sum - No measurement required.
14 Topsoil, Seeding & Sod - Measure the linear footage of areas disturbed

during pipe installation and restored with topsoil and seed/sod.
15 Cement Concrete Traffic Island - Measure the square footage of cement

concrete panel constructed.
15A Cement Concrete Sidewalk - Measure the square footage of cement

concrete sidewalk constructed.
15B Cement Concrete Driveway Aprons - Measure the square footage of cement

concrete driveway aprons constructed.
15C Cement Concrete Curb - Measure the linear footage of cement concrete

curb constructed.
22 Furnish & Install Polyethylene Pipe Wrap - Measure the linear feet of water

main installed with a polyethylene pipe wrap.
23 Rock & Masonry Excavation - Measure the cubic yards of material removed. 

Dump tickets will be required.
26A Moving Fee - Lump Sum - No measurement required.
29 Temporary Bituminous Pavement - Measure the linear footage of temporary

bituminous pavement installed.
30S 1” Copper Water Service Lines - Count the number of 1” copper water

services installed, short side.
30L 1” Copper Water Service Lines - Count the number of 1” copper water

services installed, long side.
30B 1-1/2” Copper Water Service Lines - Count the number of 1-1/2” copper

water services installed.
30C 2” Copper Water Service Lines - Count the number of 2” copper water

services installed.

ITEM NO. ITEM DESCRIPTION AND MEASUREMENTS
30R Reconnection of Existing Copper Water Service Lines - Count the number of

copper water services reconnected to new mains.
30X Abandonment of existing water service line - Count the number of service

lines abandoned.
35 Maintenance & Protection of Traffic- Lump Sum - No measurement

required.
38A 16” Buried Mechanical Joint Butterfly Valve w/ Box  - Count the actual

number of 16” butterfly valves with boxes installed.
38B 20” Buried Mechanical Joint Butterfly Valve w/ Box  - Count the actual

number of 16” butterfly valves with boxes installed.
422L Traffic Detector Loops- Lump Sum - No measurement required.
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PART 4 - PAYMENTS

4.01 GENERAL REQUIREMENTS AND STIPULATIONS

A. No separate payments will be made for the Work under this Contract except for the pay items
stipulated in this Part 4.

B. All costs in connection with the Work shall be included in one or more of the pay items, as
appropriated.

C. Each pay item shall be full compensation for all costs in connection with the item including, but
not limited to:
1. the furnishing of all materials, labor, equipment, tools, and all incidentals,
2. the installation of all materials, equipment, facilities, accessories and appurtenant items,
3. proper share of overhead and profit,
4. mobilization/demobilization,
5. submittals,
6. General and Supplemental Conditions,
7. all temporary facilities and controls
8. restoration of surfaces not scheduled to be paid for by bid items
9. all related and incidental work and items necessary or required to complete the Work and

to provide completely connected, operational and approved systems capable of performing
as required.

D. In addition to those items described above, Paragraph 4.02 lists specific items of work under
each pay item to assist Contractor in appropriating the costs to the proper pay item.

4.02 PAY ITEMS

A. The name of the following pay item is the abbreviated form of the Bid Item as contained on the
Price Schedule in the Bid Forms.  The name, as shown below or on the Bid Form, shall not be
construed to represent a complete description of all or the Work included under such time as is
provided only as a means of identification and for ease of conversation.

ITEM NO. PAYMENT
1 4” - 12” Cement-Lined Ductile Iron Water Main - Payment shall be made

at the unit price bid per linear foot of water main installed completed and
accepted.  Include costs for pipe, pipe materials, gaskets, bronze
wedges, pipe installation, excavation and backfill, pipe leakage testing,
sheeting and bracing and as indicated on plans and in specifications and
all work incidental thereto and necessary therefore.

2 Cement-Lined Ductile Iron Fittings (Special Castings) - Payment shall be
made at the unit price bid per pound of special castings installed, blocked
and accepted complete.  Include costs for transporting, setting, leveling
and all labor, materials, tools and equipment and all else necessary
therefore and incidental thereto. Payment weights shall be as listed on
the appropriate submittals or as listed in the manufacturer's catalog.
Payment will not be made for temporary caps or plugs

3 6” - 12” Buried Mechanical Joint Gate Valve w/ Box  - Payment shall be
made at the unit price for each gate valve and box installed and
accepted.  Include costs for all labor, equipment, materials, excavation
and backfill and all work incidental thereto and necessary therefore.
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ITEM NO. PAYMENT
4 Hydrant Assemblies  - Payment shall be made at the unit price for each

hydrant installed, removed or relocated and accepted.  Include costs for
all labor, equipment, materials including blocking, steel tie rods and
gravel, excavation and backfill and all work incidental thereto and
necessary therefore.

5 Chlorination of Mains - Payment shall be made at the unit price for each
linear foot of new piping installed.  Include costs for all labor, equipment,
materials, testing, sampling and all work incidental thereto and necessary
therefore.

6 Additional Excavation/Removal of Unsuitable Materials - Payment will be
made for the actual amount of cubic yards of excess fill or unsuitable
materials removed. Under this contract new mains shall be installed to
provide depth of cover between 4'-6" and 5'-0" for the entire contract and,
if ordered by the Engineer, a cover up to 6'-6" for short intervals not
exceeding 40 feet in length at each location where additional depth is
required to pass under drainage, utilities, etc. When the length exceeds
40 feet at each location where additional depth is required to pass under
drainage, utilities, etc., the first 20 feet on each end of the run with
additional depth shall be excluded from payment under Item 6.

7 Permanent Blow-off Assemblies - Payment shall be made at the unit
price for each blow-off assembly installed and accepted.  Include costs
for all labor, equipment, materials including blocking, gravel, excavation
and backfill and all work incidental thereto and necessary therefore.

8 Connection to Existing Water Mains - Payment will be made for the
actual number of cut-ins to existing water mains made. Payment shall
include the cost of spool piping used at the connection, on the run of
existing water main. Payment will not be made where a plug or cap is
removed to facilitate connection.

9 Trench Compaction - Payment will be made for the actual linear footage
of new water mains installed, excluding areas of pipe jacking, drilling or
other means of trenchless construction are utilized.

9B Trench Stabilization - Payment will be made for the actual linear footage
of trench that required stabilization, as deemed necessary by the
Engineer and/or District.

9CB Furnish & Install Clean Fill - Payment will be made for the actual cubic
yards of cementitious backfill delivered and installed.

9CF Furnish & Install Clean Fill - Payment will be made for the actual cubic
yards of clean fill delivered and installed.

10 Bituminous Concrete Pavement (Town & Village Roadways) - Payment
will be made for the actual number of square yards of new asphalt
pavement placed in order to restore Town roadways. Includes costs for
saw cutting, hauling, dumping, placing, grading and leveling, compacting,
sealing and all material, tools and labor necessary therefore and
incidental thereto.

11 New York State Pavement Restoration - Payment will be made for the
actual number of square yards of new pavement placed in order to
restore State roadways (composite, travel lane or shoulder area).
Includes costs for saw cutting, hauling, dumping, placing, grading and
leveling, compacting, sealing and all material, tools and labor necessary
therefore and incidental thereto
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ITEM NO. PAYMENT
12 Bituminous Concrete Pavement (County Roadways) - Payment will be

made for the actual number of square yards of new asphalt pavement
placed in order to restore County roadways. Includes costs for saw
cutting, hauling, dumping, placing, grading and leveling, compacting,
sealing and all material, tools and labor necessary therefore and
incidental thereto.

13 Jacking of Steel Casing - Payment shall be made at the lump sum price
bid for jacking of specified steel casing and shall include costs of labor,
equipment and material, construction and dismantling of launching and
receiving pits, test holes, traffic control, and all related, incidental and
appurtenant work.

13DD Directional Drilling of PE Pipe - Payment shall be made at the lump sum
price bid for the directional drilling of specified polyethylene pipe and shall
include costs of labor, equipment and material, construction and
dismantling of launching and receiving pits, test holes, traffic control, and
all related, incidental and appurtenant work

14 Topsoil, Seeding & Sod - Payment shall be made at the unit price per
linear foot of topsoil and seeding/sod installed, completed and accepted. 
Include costs for stockpiling and replacing topsoil, importing additional
topsoil, transporting, grading and leveling, seeding, Sodding and all
material, tools, labor, equipment, maintenance, watering, moving and all
other work incidental thereto and necessary therefore.

15 Cement Concrete Sidewalk, Driveway Aprons & Curb - Payment will be
made for the actual square footage of concrete sidewalk or driveway
aprons and linear feet of concrete curb removed and replaced. Include
costs for new materials including formwork and concrete, transporting,
placing, grading, leveling, curing and all other work incidental thereto and
necessary therefore.

22 Furnish & Install Polyethylene Pipe Wrap - Payment will be made for the
actual linear feet of water main installed with a polyethylene wrap. 
Payment will not be made where pipe wrap is overlapped

23 Rock & Masonry Excavation - Payment will be made for the actual
volume in cubic feet of rock or masonry excavation removed and
disposed of.

26A Moving Fee - Payment shall be made at the lump sum price bid for the
number of times that the Engineer orders the Contractor to temporarily
move out of the project for any time period.  Payment will not be made for
the initial mobilization to site or for the return to the site after testing to
abandon existing mains or install water services.

29 Temporary Bituminous Pavement - Payment shall be made at the unit
price per linear foot of temporary pavement installed and removed.
Include costs for materials, transporting, placing, grading and leveling,
rolling, removal and disposal as and when required, and all related
incidental and appurtenant work. The Engineer shall order temporary
pavement installed as conditions warrant.

30 Copper Water Service Lines - Payment will be made for the actual
number of copper water services installed or reconnected and accepted.
Includes costs for pipe, pipe materials as indicated in plans and
specifications, pipe installation, excavation, compaction, backfill, pipe
leakage testing, restoration and all work incidental thereto and necessary
therefore.
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ITEM NO. PAYMENT
35 Maintenance & Protection of Traffic - Payment shall be made at the lump

sum price for all costs associated with the maintenance & protection of
traffic as described in the contract documents and necessary to complete
the contract work.

38 Buried Mechanical Joint Butterfly Valves w/ Boxes - Payment shall be
made at the unit price for each butterfly valve and box installed and
accepted.  Include costs for all labor, equipment, materials, excavation
and backfill and all work incidental thereto and necessary therefore.

422L Traffic Detector Loops- Payment shall be made at the lump sum price for
all costs to install and repair traffic detector loops, including road saw-cut
as described in the contract documents and necessary to complete the
contract work.

END OF SECTION 012200
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SECTION 012900 - PAYMENT PROCEDURES
END OF SECTION 012900
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SECTION 013100 - PROJECT MANAGEMENT AND COORDINATION

PART 2 - PRODUCTS

NOT USED

PART 3 - EXECUTION

NOT USED
END OF SECTION 013100
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SECTION 013216 - CONSTRUCTION SCHEDULE

PART 2 - PRODUCTS

NOT USED

PART 3 - EXECUTION

NOT USED
END OF SECTION 013216
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SECTION 013300 - SUBMITTALS

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. This Section specifies the requirements for making submissions for the project.  Electronic
submissions will be required unless expressly noted otherwise.

B. Refer to Section 013216 - Construction Schedule for the requirements concerning the
submission of construction schedules and for making updates thereto.

1.02 IDENTIFICATION OF SUBMITTALS

A. Each and every submission shall be provided by the Contractor and shall be accompanied by a
SUBMISSION TRANSMITTAL FORM.  The Contractor shall use the specimen form made a
part of this Section.  Submittals not containing the form will be returned to the Contractor
un-reviewed.  The Engineer will not review project submissions until such time as the form is
competed in its entirety.  Identify each submittal and resubmittal using the form.

B. Each individual submittal shall be identified with a ‘submission log number’ as specified here in
this example: 033000.01-1
1. The Section number for which the submittal applies, followed by a period, shall be

indicated, "033000.".
2. The submittal within the Section shall be indicated by the next grouping "01".  For instance

and in this example, the concrete design mix may be submission "01", the waterstop
catalog cut may be "02", and so on.  Submittals shall be sequentially numbered within the
Specification Section, i.e. 01, 02, etc.

3. The number of times the submission was made shall be preceded by a dash and a
numerical suffix as follows: "-1".  In this example, the concrete design mix is being
submitted for the first time.  Use the number "1" for the first time it is being submitted.

4. Subsequent submissions of the concrete design mix shall utilize the original number and a
sequential numeric suffix, i.e. "2" for a resubmission, "3" for the second resubmission, and
so on.  Substitute the new number for the original "1".

C. Where a layout drawing, containing different elements of the project, is being submitted and
there is a question as to what the log number might be, then the Contractor shall contact the
Engineer so that an agreed upon log number can be assigned.

D. It is incumbent on the Contractor to initially assign the submission log number designation to
each submission.  Submissions not containing a log number, as specified above, will be
returned to the Contractor un-reviewed by the Engineer.

E. Every submittal shall also be accompanied by a Transmittal Letter (or "Speed Form") addressed
to the Engineer’s Project Manager as hereinafter defined.

1.03 COORDINATION OF SUBMITTALS

A. Prior to submitting to the Engineer, fully coordinate all interrelated work.  As a minimum, do the
following:
1. Determine and verify all field dimensions and conditions by field measuring existing

conditions and the installed work of this Contract and work by others.
2. Coordinate with all trades, subcontractors, vendors, system and equipment suppliers and

manufacturers, public agencies, and utility companies and secure all necessary approvals,
in writing.
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B. Make submittals in groups containing all associated items that in some way depend upon each
other.
1. This also applies to color charts, as one color may not be able to be selected without the

selection of other colors so as to form a color-coordinated group.
2. The Engineer may elect not to review partial or incomplete submissions, whereupon he will

notify the Contractor of the additional submissions that are required before a review can be
made.

1.04 TIMING OF SUBMITTALS

A. Make submittals far enough in advance of scheduled dates of installation to provide time for
reviews, for securing necessary approvals, for possible revisions and re-submittals, and for
placing orders and securing delivery.  The Engineer will review submittals in a manner as
expedient as possible, and will generally send a written response to the Contractor within seven
(7) calendar days of receipt of submittals.

B. Submissions may be returned reviewed, unreviewed, rejected, returned conditioned upon
submission of related items, or for other reasons set forth in the Contract Documents.

C. Make submissions well in advance as the returning, rejecting or disapproval of submissions or
other similar circumstances are possible and are deemed "avoidable delays".  Costs for these
delays or those attributed to Contractor’s tardiness in making submittals shall be borne by the
Contractor.

D. All submittals requiring Engineer’s review (except operations manuals) as required under the
technical specifications of these documents shall be submitted within FORTY FIVE (45)
consecutive calendar days after the date of the Notice to Proceed.  An amount of $250 per
calendar day shall be deducted from payment due the Contractor for each day that an
outstanding submittal exists, said amount being the cost associated with the Engineer’s review.

E. Operation and maintenance manuals shall be submitted at least FORTY FIVE (45) consecutive
calendar days prior to scheduled startup of the unit or system.

F. If material or equipment is installed before it has been deemed to be in general compliance with
the Contract Documents, as determined by the Engineer, the Contractor shall be liable for its
removal and replacement at no extra charge and without an increase in contract time.

1.05 DESTINATION OF SUBMITTALS

A. Each submission of documents shall be accompanied by a transmittal form containing the name
of the project, the contract name, the Engineer’s project manager, a submittal ID number, and a
description of content for the submitted items.

B. A copy of the TRANSMITTAL FORM shall also be provided to the Engineer’s inspector at the
job site.

C. Electronic submittals shall be transmitted through the Newforma® Project Center website or by
email, pending instruction by the Engineer.  H2M architects + engineers is using a project
information application called Newforma® Project Center.  One of its components is Newforma
Info Exchange, a web application that facilitates sending and sharing transmittals, and file
sharing.

D. As an external team member on this project the Contractor will be required to access the H2M
architects + engineers/Newforma Info Exchange website for information related to the project,
including file transfers, RFI, Submittals, Action Items, and project Calendar information.  The
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Contractor will have access to this website using any internet-capable computer running Internet
Explorer or Firefox.  All data transmitted through the H2M architects + engineers/Newforma Info
Exchange website is encrypted and logged.  Further instructions will be provided to the
Contractor after the contract is awarded.

E. Other submissions, such as material samples or other items as instructed by the Engineer, shall
be sent to the Engineer’s office as follows:

H2M architects + engineers
538 Broad Hollow Road - 4th Floor East
Melville, New York 11747
Attention: H2M Project Manager (Named at Pre-Construction Conference or in the
Notice to Proceed)

1.06 CLARITY OF SUBMITTALS

A. All printed materials shall be neat, clean, professionally drafted by hand or by computer, clear,
legible, and of such quality that they can be easily reproduced by normal photocopying.

B. All electronic submittals shall be produced with a minimum resolution of 300 dpi.

C. Binders of information shall be separated into groups, subsystems, or similar
equipment/function.  Copies not conforming to this paragraph will be returned to the Contractor
without the Engineer’s review.

1.07 CONTRACTOR’S REPRESENTATION

A. By making a submission, the Contractor represents that he has determined and verified all field
measurements and dimensions, field construction criteria, site and building constraints in terms
of limitations in moving equipment into an enclosed space, materials, catalog and model
numbers and similar data and that he has checked and coordinated each submission with other
work at or adjacent to the project site in accordance with the requirements contained in Section
013100 - Project Management and Coordination and the Contract Documents.

B. Every SUBMISSION TRANSMITTAL FORM shall contain the Contractor’s approval stamp and
date showing that the submittal has been approved by the Contractor.  The Engineer will not
review submittals that have not yet been reviewed and approved by the Contractor.

1.08 ENGINEER/ARCHITECT’S REVIEW

A. Engineer will review and comment on each submission conforming to the requirements of this
Section.
1. Engineer’s review will be for conformance with the design concept of the project and will

be confined to general arrangement and compliance with the Contract Documents only,
and will not be for the purpose of checking dimensions, weights, clearances, fittings, laying
lengths, tolerances, interference’s, for coordinating the work by others or subcontractors.

2. The Engineer’s review of a separate item, or portion of a system, does not represent a
review of an assembly or system in which the item functions.

B. The Engineer will mark submittals as follows:
1. NO EXCEPTION TAKEN (A) - No corrections, no marks.  The content of this submittal

has been reviewed by the Engineer and been found to be in general compliance with the
Contract Documents.  No further submission of this submittal is required and the
information contained in the submittal may be built into the work in accordance with the
Contract Documents.

2. MAKE CORRECTIONS NOTED (B) - Minor amount of corrections.  The content of this
submittal has been reviewed by the Engineer and has been found in general to be in
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compliance with the Contract Documents.  The notations made on the submittal by the
Engineer shall be incorporated into the work in accordance with the terms and conditions
of the Contract Documents.  No further submission of this submittal is required.

3. AMEND AND RESUBMIT (C) - The content of this submittal has been reviewed by the
Engineer and this review has determined that additional data and/or modification to the
submitted data or other changes are required to bring the work represented in this
submittal into compliance with the Contract Documents.  This submittal shall be reviewed
and revised in accordance with the Engineer’s comments and resubmitted to the Engineer
for review.  The information contained on the resubmittal shall not be incorporated into the
work until the submittal is returned to the Contractor marked "NO EXCEPTION TAKEN" or
"MAKE CORRECTIONS NOTED".

4. REJECTED (D) - The content of this submittal has been reviewed by the Engineer and has
been determined not to be in accordance with the requirements contained in the Contract
Document and requires too many corrections or other justifiable reason.  The submittal
shall be corrected and resubmitted or a submittal of an alternate shall be provided.  No
items are to be fabricated under this mark.

5. SUBMIT SPECIFIED ITEM (E) - The content of this submittal has been reviewed by the
Engineer and this review has indicated that the work displayed in the submittal is not in
compliance with the Contract Documents.  The Contractor shall submit another submittal
for this portion of the work, which complies with the Contract Documents.

6. RECEIVED (R) - This submittal is accepted on the project and filed for record purposes
only, in accordance with the terms and conditions of the Contract Documents.  Documents
marked "RECEIVED" will not be returned.

C. No payment will be made on any item for which a submission is required if such submission:
1. has not been made,
2. has been made but was not stamped "No Exceptions Taken" by Engineer,
3. has been made and stamped "Make Corrections Noted", but contractor has not complied

with Engineer’s notes marked on the submittal,
4. has been made and stamped "No Exceptions Taken", but item provided does not conform

to the shop drawing nor to the Contract Documents.

D. Submittals not required by these specifications will not be recognized or processed.

E. Provide an 8-inch by 10-inch space for the Engineer’s review stamp.

1.09 RESUBMISSIONS

A. Prepare new and additional submissions, make required corrections, and resubmit corrected
copies until found in compliance with the Contract Documents.

B. On, or with, re-submittals, clearly describe revisions and changes made, other than the
corrections requested by Engineer, which did not appear on the previous submissions.

1.10 CONTRACTOR’S RESPONSIBILITIES

A. Engineer’s review of submittals shall not relieve the Contractor of his/her responsibility for any
deviation from the requirements of the Contract Documents nor relieve the Contractor from
responsibility for errors or omissions in the submittals.

B. No portion of the work requiring a submission shall be commenced until the Engineer has found
the submission in general compliance with the Contract Documents.

C. The Contractor shall provide written notification of any specification or drawing deviation.
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1.11 EXCESS COSTS FOR ENGINEERING/ARCHITECTURAL SERVICES

A. The Owner will charge to the Contractor, and will deduct from the partial and final payments due
the Contractor, all excess engineering and architectural expenses incurred by the Owner for
extra services (work) conducted or undertaken by the Engineer as stipulated below:
1. Services and other similar charges because of the Contractor’s errors, omissions, or

failures to conform to the requirements of the Contract Documents as related to
administrative charges associated with non-compliance with the requirements for making
project submissions.

2. Services and other similar charges required to examine and evaluate any changes or
alternates proposed by the Contractor and which may vary from the Contract Documents.

3. Services and other similar charges as a result of the Contractor’s proposed substitution of
materials, equipment or products which require a redesign of any portion of the project, as
contained in the Contract Documents at the time of bid.

4. Services and other similar charges as a result of the Contractor’s proposed substitution of
products which require an engineering and/or architectural evaluation, beyond the time
stipulated in Section 012500, to determine if the substituted product is equal to that
specified.

5. Services and other similar charges as a result of changes by the Contractor to dimensions,
weights, sizes, voltages, phase, horsepower, materials of construction, and similar
physical or operating characteristics of the product furnished which require redesign of the
project in any way.

6. Services and other similar charges for the review of resubmissions of shop drawings that
have been marked as "No Exceptions Taken"  or "Make Corrections Noted".

7. Services and other similar charges for the review of shop drawings submitted more than
two (2) times for the same product or portion of the work.

1.12 MISCELLANEOUS SUBMITTALS

A. Provide a Submittal Schedule within seven (7) calendar days from the date of the Notice to
Proceed.  The Submittal Schedule shall list all submittals for the project referenced by draft log
number.  Provide the estimated date that the submittal will be transmitted to the Engineer for
review.

B. Within seven (7) calendar days from the date of the Pre-Construction Meeting, submit a
Proposed Products List.  This list shall be a complete listing of all products proposed for use,
with name of manufacturer, service headquarters, trade name and model number of each
product.  Partial listings will not be accepted.

C. For products specified only by reference standards, give manufacturer, trade name, model or
catalog designation, and reference standards.

1.13 SUBCONTRACTOR LIST

A. The Contractor shall submit, on AIA Form G705, within THIRTY (30) calendar days after the
date of the Notice to Proceed, a list of all subcontractors, including the names of the major
subcontractors that were submitted at the time of the bid.

1.14 MATERIAL SAFETY DATA SHEETS (MSDS)

A. Comply with "Right to Know" requirements of Chapter 551 of Laws of New York, 1980,
concerning notification of the use of toxic substances.

B. Any product or substance used by the Contractor or its subcontractors which is listed in Subpart
Z of OSHA Part 1910 Title 29 of the Code of Federal Regulations entitled "Toxic and Hazardous
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Substances" shall be identified to the Owner/Engineer by the Contractor’s submission of a
standard Material Safety Data Sheet (MSDS) in accordance with "Right To Know" requirements.

C. Products will not be permitted to be kept on site without a MSDS.

1.15 SHOP DRAWINGS

A. Submit shop drawings for all fabricated work, for all manufactured items and for items
specifically required by the specifications.

B. Submit one (1) electronic copy of each standard drawing, catalog cut, or other material.  All
shop drawings or submittals that are not in the standard 8-1/2" x 11" format shall be submitted
both electronically and in paper.  Samples shall be delivered directly to the office of the
Engineer.  The Engineer will return an electronic copy of each submittal once reviewed.

C. Subcontractors shall submit shop drawings directly to the Contractor for checking.  Thoroughly
check subcontractors’ shop drawings for measurements, sizes of members, details, materials,
and conformance with the Contract Documents.
1. Return submittals which are found to be inaccurate or in error.
2. Do not submit to the Engineer until all corrections have been made.

D. Clearly show the relationship of the various parts of the project and where the information
provided on the submission depends upon field measurements and existing conditions.

E. The Contractor shall make all measurements, confirm existing conditions, and include them on
the shop drawings before making a submission to the Engineer.

F. Submissions for a single item, or group of related items shall be complete.

G. When submitting manufacturers’ catalogs, pamphlets or other data sheets, in lieu of prepared
shop drawings, clearly mark the items being submitted for review.

H. If the shop drawings contain any departures from the contract requirements, specifically
describe them in the letter of transmittal.
1. Where such departures require revisions to layouts, structural, architectural, electrical,

HVAC or any other changes to the work as shown, Contractor shall, at his own expense,
prepare and submit revised drawings accordingly.

2. Make drawings the same size as the Contract Drawings and to the same scale.

1.16 SAMPLES

A. Where required, or where requested by the Engineer, submit sample or test specimens of
materials to be used or offered for use.
1. Samples shall be representative, in all respects, of the material offered or intended, shall

be supplied in such quantities and sizes as may be required for proper examination and
tests, and shall be delivered to Engineer, prepaid, along with identification as to their
sources and types of grades.

2. Submit samples well in advance of anticipated use to permit the making of tests or
examinations.

B. Samples will be checked for conformance with the design and for compliance with the Contract
Documents.

C. Work shall be in accordance with the approved sample.  The use of materials or equipment for
which samples are requested or required to be submitted is not permitted until such time that
the Engineer has completed his review.
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1.17 MANUFACTURER'S INSTRUCTIONS

A. When specified in individual specification sections, submit printed instructions for delivery,
storage, assembly, installation, start-up, adjusting, and finishing, to Engineer.

B. Indicate special procedures, perimeter conditions requiring special attention, and special
environmental criteria required for application or installation.  Provide manufacturer’s
instructions with shop drawings.

1.18 CERTIFICATIONS

A. Submit certifications of compliance indicated in the Contract Documents.

B. Certifications shall be complete and exact, they shall be properly authenticated by the written
signature, in ink, of an owner, officer or duly authorized representative of the person, firm or
organization issuing such certification and they shall guarantee that the materials or equipment
are in complete conformance with the requirements of these specifications.

1.19 COLORS AND PATTERNS

A. Unless the precise color and pattern are specified, whenever a choice of color or pattern is
available in a specified product, submit accurate color and pattern charts for Engineer’s and
Owner’s review and selection.

1.20 MANUFACTURER’S SERVICE CENTER

A. The product of a manufacturer who does not maintain an adequate nearby service center and a
sufficient stock of spare parts are subject to rejection by Engineer solely on that basis.

B. With each submission, submit information on manufacturer’s facilities and give complete details
of his service policies and capabilities, and a general idea of the stock of spare parts available. 
Submit this information in the form of a certification.  Also include names, addresses and
telephone numbers of at least three of the service center’s present customers who are in the
area of the project.

1.21 TEST RESULTS AND INSTALLATION

A. Whenever field startup services are specified, the Contractor shall obtain from the manufacturer
and submit to the Engineer Manufacturer Startup Reports (MSR’s).  The report shall detail the
results of the field visit and all special conditions resulting from the startup.

B. Whenever field or factory tests are required on materials, equipment and systems, such tests
shall be performed and the test results submitted to Engineer in the form of a MSR.

C. Do not deliver to the project or incorporate into the work any materials or equipment for which
Engineer has not completed his review and found same to be in general conformance with the
Contract Documents.

D. Submit MSR’s within thirty (30) calendar days after the date of the startup or factory test.

1.22 SPARE PARTS LIST

A. Prepare a list of all spare parts specified to be provided in other Sections.  Compile the total list
for the purposes of reviewing actual spare parts delivered versus spare parts specified to be
provided.  The list shall reference the Section, model number, and quantity to be provided.
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PART 2 - PRODUCTS

NOT USED

PART 3 - EXECUTION

NOT USED

  THIS SPACE LEFT INTENTIONALLY BLANK



SECTION 013300 - SUBMITTALS H2M

RDWD 16-53 013300 - 9 Issue Date: 06/15/2017
6/13/2017 5:48 PM

CONTRACTOR'S COMPANY NAME
ADDRESS

SUBMISSION TRANSMITTAL FORM
  CLIENT NAME: Riverhead Water District

  PROJECT TITLE: Installation of Water Mains & Appurtenances - Water Distribution System
Improvements

 H2M PROJECT NO.: RDWD 16-53

Product, Item, or
System Submitted:
Submission Date: Submission Log

No.:
Specification
Section:

Paragraph
Reference:

Contract Drawing
Reference(s):
Manufacturer's
Name:
Manufacturer's
Mailing Address:
Manufacturer's
Contact
Information: Name

(      )
Tel. no. Email

Supplier's Name:

Supplier's Mailing
Address:
Supplier's Contact
Information: Name

(      )
Tel. no. Email

This item is a substitution for the specified
item:

____ No ____ Yes

Contrator's Approval Stamp with Signature
& Date

Contractor's Brief Comments or Remarks
(attach separate letter as needed):

By making this submission, we represent
that we have determined and verified all
field measurements and dimensions, field
construction criteria, site and building
constraints in terms of limitations in
moving the item into the enclosed space,
materials, catalog and model numbers and
similar data and that we have checked and
coordinated this submission with other
work at or adjacent to the installed location
in accordance with the requirements
contained in the Contract Documents.

END OF SECTION 013300
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SECTION 014100 - REGULATORY REQUIREMENTS

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. Codes

B. Governing agencies

C. Permits

1.02 CODES

A. Comply with the requirements of the various codes referred to in these Specifications.  Such
codes shall be the date of the latest revision in effect at the time of receiving bids.

B. If there is a conflict between local, state, and/or Federal regulatory requirements, seek a
consultation with the State Department of Labor. Resolve conflicts to the satisfaction of the
State Department of Labor prior to commencing work.

C. Electrical Work: Conform to the requirements of the National Electrical Code (NEC) unless
otherwise shown or specified. The Owner will be the sole judge of the interpretation of these
rules and requirements.

1.03 GOVERNING AGENCIES

A. All work shall conform to and be performed in strict accordance with all governing agencies
such as, but not limited to:
1. Occupational Safety and Health Act - OSHA
2. State Department of Environmental Conservation
3. State Building Code
4. State Fire Code
5. National Fire Protection Association - NFPA
6. National Electrical Code
7. State Plumbing Code
8. New York State Energy Code
9. County Department of Health
10. Town Codes, Rules, Laws and Ordinances
11. Sewer District Sewer Use Code
12. Local Water District
13. Electric Utility
14. Gas Utility
15. Village Codes

1.04 PERMITS AND INSPECTIONS

A. Representatives of the Owner shall have access to the work for inspection purposes.  The
Contractor shall provide facilities suitable to the Owner to facilitate inspections of the installed
work.

B. Obtain and pay for all permits, fees, licenses, certificates, inspections and other use charges
required in connection with the work.

C. Such permits include, but are not limited to:
1. Dewatering Permit
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2. Clearing and tree removal
3. Transportation and disposal of construction debris
4. Road opening permit
5. Building permits that are required by the municipality where the work is located. Arrange

for inspections of the work by the municipal building department before closing in the
installed work, if so required.  Work will not be accepted for payment until such inspections
are performed and accepted by the building department.

D. Obtain a New York Board of Fire Underwriters inspection and certificate.

E. The following permits and/or certifications will be obtained by the Owner from the appropriate
permitting agencies:
1. Nassau County Department of Health 348 – Public Water Supply Improvement.
2. Nassau County Department of Health 347 – Backflow Prevention Devices.
3. Nassau County Industrial Waste/Sewer Discharge Permit.
4. Nassau County Department of Health Article XI – Chemical Storage.

1.05 LISTINGS

A. Equipment and materials for which Underwriters' Laboratories, Inc. (UL) provides product listing
service, shall be listed and bear the listing mark. Alternately, ETL Testing Laboratories, Inc.
Product Safety Testing Listing is acceptable if the listed product has been tested to the
applicable UL Standard.

1.06 FIRE RESISTANT CONSTRUCTION MATERIALS AND ASSEMBLIES

A. Conform to the fire rating classifications based upon the test methods and acceptance criteria in
the Standard, Fire Tests of Building Construction and Materials for which Underwriters'
Laboratories, Inc. (UL) provides listings.

B. Materials and assemblies shall comply with the acceptance criteria, detailed description of the
assembly, its performance in the fire test and other pertinent details such as specification of
materials, Classification coverage, and alternate assembly details.

C. Alternatively, fire resistance rating classifications by other issuing organizations listed in the Fire
and Building Codes are acceptable.

1.07 COORDINATION WITH ELECTRIC UTILITY COMPANY

A. Comply with the utility company requirements for the incoming electric service.
1. Pay the utility company's charges in connection with the installation of the incoming

service.

1.08 COORDINATION WITH GAS UTILITY COMPANY

A. Comply with the gas utility company requirements including inspection for the incoming gas
service.
1. Pay the utility company's charges in connection with the installation and inspection of the

incoming service.

1.09 COORDINATION WITH WATER UTILITY

A. Comply with the water utility requirements for water and fire service connections.  Obtain and
pay for all necessary permits from the water utility.  Obtain authority to connect to the existing
water mains.
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1. Make necessary connections to existing public water mains under supervision of the water
utility representative.

B. Pay the water utility's charges for the connections.

1.10 COORDINATION WITH SANITARY SEWER UTILITY

A. Comply with the public utility requirements for the connection of sanitary sewer lines to the
public utility services.  Obtain and pay for all necessary permits from public sewer department. 
Obtain authority to connect to their existing sanitary sewers.
1. Make necessary connections to existing public sewer lines under the supervision of sewer

department's representative.

B. Pay the sewer department's charges for the connections.

1.11 COORDINATION WITH TELEPHONE UTILITY COMPANY

A. Comply with the utility company requirements for the incoming telephone service.
1. Pay the utility company's charges in connection with the installation of the incoming

service.

PART 2 - PRODUCTS

NOT USED

PART 3 - EXECUTION

NOT USED
END OF SECTION 014100
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SECTION 014500 - QUALITY CONTROL

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. Requirements for monitoring the quality of the constructed project.

B. Work of this Section also includes services of an independent testing laboratory for quality
assurance testing.

C. The services of the testing laboratory will be paid for out of the cash allowance included by the
Contractor in the price as bid in accordance with the requirements contained herein and in
Section 012100 - Allowances.

1.02 REFERENCES

A. ASTM C1077 - Practice for Laboratories Testing Concrete and Concrete Aggregates for Use in
Construction and Criteria for Laboratory Evaluation.

B. ASTM D3740 - Practice for Evaluation of Agencies Engaged in Testing and/or Inspection of Soil
and Rock as Used in Engineering Design and Construction.

C. ASTM D4561 - Practice for Quality Control Systems for an Inspection and Testing Agency for
Bituminous Paving Materials.

D. ASTM E699 - Practice for Criteria for Evaluation of Agencies Involved in Testing, Quality
Assurance, and Evaluating Building Components in Accordance with Test Methods
Promulgated by ASTM Committee E6.

1.03 QUALITY ASSURANCE - CONTROL OF INSTALLATION

A. Monitor quality control over suppliers, manufacturers, products, services, site conditions, and
workmanship, to produce work of specified quality.

B. Comply with specified standards as a minimum quality for the work except when more stringent
tolerances, codes, or speci-fied requirements indicate higher stan-dards or workmanship that is
more precise.

C. Perform work by persons qualified to produce workmanship of specified quality.

D. Secure products in place with positive anchorage devices designed and sized to withstand
stresses, vibration, physical distortion or disfigurement.

E. Verify that field measurements are as indicated on shop drawings or as instructed by the
manufacturer.

1.04 QUALITY ASSURANCE - TESTING LABORATORY

A. In order to establish compliance with the Contract Documents, materials shall be tested,
examined and evaluated before they are incorporated into the work.  During and after
installations, additional tests, examinations, and evaluations shall be made to determine
continued compliance throughout the course of the work.

B. Testing laboratory shall be a reputable, experienced firm that is capable of performing all of the
required testing and authorized to operate in the state in which the project is located.
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C. Perform all sampling and testing in accordance with specified procedures and use the
materials, instruments, apparatus, and equipment required by the codes, regulations and
standards.  Where specific testing requirements or procedures are not described, perform the
testing in accordance with all pertinent codes and regulations and with recognized standards for
testing.

D. In the event that samples and test specimens are not properly taken, handled, stored or
delivered or if other requirements of this Section are not complied with, Engineer reserves the
right to delegate any or all of this work to others, or to take whatever action deemed necessary
to ensure that sampling and testing are properly accomplished, for which all costs shall be
borne by Contractor.

E. Engineer reserves the right to disapprove the use of a specific testing laboratory, even after
prior approval, if the laboratory fails to meet or comply with the requirements of this Section.  If
this should occur, immediately discharge the testing laboratory and retain the services of a
different laboratory acceptable to Engineer.

F. The testing laboratory shall meet the following criteria:
1. Be capable of performing all of the required tests.
2. Be regularly engaged in performing the types of services required.
3. Have adequate facilities, materials, equipment, and personnel to perform the services.
4. Have an adequately trained, experienced and qualified staff.
5. Have at least one registered professional engineer licensed in the state in which the

project is located who shall be capable of performing field tests, supervising laboratory
testing and interpreting test results. The professional engineer shall be thoroughly
knowledgeable in materials, soils, asphalt paving and concrete.

6. Shall be able to be on the Project site within two hours after being notified.
7. Comply with the requirements of ASTM C1077, ASTM D3740, ASTM D4561, ASTM E548

and ASTM E699.
8. Testing Equipment: Calibrated at reasonable intervals with devices of an accuracy

traceable to either National Bureau of Standards or accepted values of natural physical
constants.

1.05 REFERENCE STANDARDS

A. Conform to reference standards by date that the project was last bid.

B. Obtain copies of standards when required by Contract Documents.

C. Should specified reference standards conflict with Contract Documents, request clarification
from Engineer before proceeding.

D. The contractual relationship of the parties to the Contract shall not be altered from the Contract
Documents by mention or inference otherwise in any reference document.

1.06 SUBMITTALS

A. Within fifteen (15) calendar days from the date of the Notice to Proceed, submit documentation
from three (3) testing laboratories that clearly indicates experience, location, qualifications of
staff, and descriptions of any limitations or restrictions of the firm.
1. Include a price schedule for standard tests and a billing rate schedule for technician

classifications.
2. Based upon this information, the Engineer will select one firm to be the primary testing

laboratory and one firm to act as a standby.
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B. Certified copies of each test report shall be mailed directly to the Engineer. The Contractor shall
arrange with the laboratory to secure copies.

C. Each report shall be in writing and shall include the testing method used, the test results, the
specified results, the exact location of where the test specimens were taken, the date taken,
Project identification, Contractor’s name and other pertinent information required for a complete
and meaningful test report.

D. Each report shall be signed and certified by a responsible officer of the testing laboratory.

E. E-mail reports directly to Engineer within 24 hours after the sample is taken, except in those
instances when tests cannot be immediately performed because of required curing, incubation
periods, or lengthy testing procedures.

F. The laboratory shall verbally communicate test results when requested by the Engineer. This
does not eliminate nor replace the requirements for a written report.

1.07 SCHEDULING - LABORATORY SERVICES

A. Except where otherwise specified, the Engineer will determine the number of samples to be
taken, the date and time samples will be taken and tests made, the number and type of tests to
be performed, who will collect the samples, how they will be handled and stored and when
laboratory personnel are required on site.

B. Engineer will notify Contractor of his decision to take samples and/or have tests made and
provide him with the pertinent information.  Contractor is responsible for notifying the testing
laboratory and for having the testing performed, on schedule.

C. In addition to the above, Contractor shall make his own arrangements for the sampling and
testing of materials he proposes to incorporate into the work.  This shall not be paid for out of
the cash allowance.

D. Notify Engineer at least 72 hours in advance of the times at which scheduled samples or tests
will be conducted.

E. If samples and/or tests cannot be taken or performed when required, delay the work until such
time that they can be accomplished.  Where possible, any work that has been installed but has
not been sampled or tested as required, shall be tested by other means.  Upon Engineer’s
request, uncover any work, which has been buried or covered, and perform special tests
designated by Engineer.  If the work cannot be tested by other means, Engineer may declare
the work unacceptable.  All costs associated with noncompliance and for special testing shall be
borne by the Contractor and not be paid for out of the cash allowance.

F. Should the testing laboratory be scheduled to take or collect samples or to perform tests, and
finds that it is unable to do so as a result of delays in construction, inclement weather, or any
other reason, reschedule the tasks for a date acceptable to Engineer.  Costs associated with
times testing laboratory is unable to perform scheduled services shall be borne by the
Contractor and will not be paid for under the allowance.

G. Plan all work and operations to allow for the taking and collection of samples and allow
adequate time for the performance of tests.  Delay the progress of questionable work until the
receipt of the certified test reports.
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1.08 TESTING REQUIREMENTS

A. Dry Paint Thickness Measurement: Perform dry paint thickness using calibrated SSPC Type 2
fixed probe gages.

B. Compaction Testing - Soil:
1. Perform compaction testing in accordance with ASTM D2922, Standard Test Methods for

Density of Soil and Soil-Aggregate in Place by Nuclear Methods (Shallow Depth) or ASTM
D1556 Density and Unit Weight of Soil In Place by the Sand Cone Method.

2. Perform tests and analysis of fill material in accordance with ANSI/ASTM D698 - Test
Methods for Moisture-Density Relations of Soils and Soil-Aggregate Mixtures, Using 5.5-lb.
Rammer and 12-inch Drop.

C. Compaction Testing - Asphaltic Concrete Pavement:
1. Perform asphaltic concrete compaction testing in accor-dance with ASTM D2950 -

Standard Test Method of Density of Bituminous Concrete in Place by Nuclear Methods.
2. Calibrate nuclear density measurement equipment based on theoretical maximum specific

gravity of asphaltic con-crete pavement material.
3. Perform test to determine theoretical maximum specific gravity in accordance with ASTM

D2041 Theoretical Maxi-mum Specific Gravity of Bituminous Pavement Mixtures.  Perform
test on mix at plant prior to delivery.  Collect sample at plant in accordance with ASTM
D979 - Sampling Bituminous Paving Mixtures and perform test in approved laboratory if
plant does not have necessary equipment.

D. Concrete Testing:
1. Collect samples in accordance with ASTM C172, Practice for Sampling Freshly Mixed

Concrete.
2. Make test cylinders in accordance with ASTM C31, Standard Practice for Making and

Curing Concrete Test Specimens in the Field.
3. Test concrete cylinders in accordance with ASTM C39, Standard Test Method for

Compressive Strength of Cylindrical Concrete Specimens.
4. Test slump and air entrainment.

E. Asphalt Testing:
1. Collect samples at point of delivery in accordance with ASTM D979, Standard Practice for

Sampling Bituminous Paving Mixtures.
2. Perform extraction test in accordance with ASTM D2172, Standard Test Meth-ods for

Quantitative Extraction of Bitumen from Bituminous Paving Mix-tures.
3. Perform gradation test in accordance with ASTM C136, Method for Sieve Analysis of Fine

and Coarse Aggregates.

1.09 TESTING SCHEDULE

A. Dry Paint Thickness Measurement:
1. Make five (5) separate spot measurements spaced evenly over 100 square feet of area.
2. For structures exceeding 1000 square feet of finished surface, three 100 square feet areas

shall be randomly selected by the Engineer plus one 100 square foot area for each
additional 1000 square feet of finished surface. This requirement shall be subject to
change as required by the Engineer.

B. Compaction Testing of Soil:
1. Pipe Installation: As directed by the Engineer.
2. Concrete flatwork: As directed by the Engineer.
3. Pavement subgrade: As directed by the Engineer.
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C. Concrete Testing:  Make six (6) concrete test cylinders for each 50 c.y. or fraction thereof.
1. Test two (2) cylinders at 7 days.
2. Test two (2) cylinders at 28 days.
3. The remaining cylinders shall be tested at a time to be determined by the Engineer.  This

requirement shall be subject to change as required by the Engineer.

D. Asphalt Testing: As directed by the Engineer.

E. Compaction Testing of Pavement:  As directed by the Engineer.

1.10 FIELD OBSERVATION OF CONTRACTOR’S WORK

A. The Engineer will provide periodic observation of the Contractor’s work.

PART 2 - PRODUCTS

NOT USED

PART 3 - EXECUTION

3.01 EXAMINATION

A. Verify that existing site conditions and substrate surfaces are acceptable for subsequent Work. 
Beginning new Work means acceptance of existing conditions.  Verify that the existing
substrate is capable of structural support or attachment of new Work being applied or attached. 
Examine and verify specific conditions described in individual specification sections.  Verify that
utility services are available, of the correct characteristics, and in the correct locations.

3.02 PREPARATION

A. Clean substrate surfaces prior to applying next material or substance.  Seal cracks or openings
of substrate prior to applying next material or substance.

B. Apply manufacturer required or recommended substrate primer, sealer, or conditioner prior to
applying any new material or substance in contact or bond.

3.03 FIELD QUALITY CONTROL

A. Allow representatives of the testing laboratory access to the work at all time.  Provide all
equipment, labor, materials, and facilities required by the laboratory to properly perform its
functions.  Cooperate with and assist laboratory personnel during the performance of their work.

B. Test specimens and samples shall be taken by the person(s) designated in other Sections, or
as directed by Engineer.  Conduct field sampling and testing in the presence of Engineer. 
Provide all materials, equipment, facilities and labor for securing samples and test specimens
and for performing all field-testing.

END OF SECTION 014500
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SECTION 015526 - MAINTENANCE & PROTECTION OF TRAFFIC

PART 1 - GENERAL

1.01 SCOPE

A. Work under this section includes furnishing all labor, materials, equipment and appliances
necessary to maintain both vehicular and pedestrian traffic, to protect the public from all
damage to person and property, and to minimize inconveniences to the residences and
businesses adjacent to the contract area for the duration of the contract.  All work shall be done
in accordance with the specifications, and the appropriate State, County or local agency, and in
accordance with the Manual of Uniform Traffic Control Devices (MUTCD).

1.02 GENERAL

A. The Contractor shall maintain traffic over a reasonably smooth travel way which shall be so
marked by signs, delineations and/or other methods so that a person who has no knowledge of
conditions can safely, and with a minimum of discomfort and inconvenience, ride, drive or walk
over all or any portion of the roadway under construction.  This shall include the maintenance of
temporary pavement in accordance with the appropriate temporary pavement specifications.

B. The Contractor will be required to prepare and submit a detailed maintenance and protection of
traffic plan to the appropriate road agency in order to obtain the road opening permit. The plan
shall outline a schedule of operations for the maintenance, protection and detouring of traffic,
showing in complete detail the methods, sequences, procedures and facilities he proposes to
install. The contractor shall secure written approval from that agency prior to beginning work. In
addition, the contractor shall submit the approved plan to the Engineer for record prior to
beginning work.

C. All detour schemes and maintenance details shall conform to the requirements of the latest
edition of the MUTCD and Section 619 of the New York State Standard Specifications.

D. The Contractor is placed on notice that the maintenance and protection of traffic over this
highway during construction is considered as important and necessary an item of work as is the
actual construction itself.  The Contractor shall at all times conduct his operation in a manner to
ensure the safety of motorists, pedestrians and his own employees.

E. The Contractor shall protect the user from damage to person and property by reason of any
construction operation (i.e., painting, paving, blasting, tree work, demolition, etc.) by such
protective screens, devices or methods as are approved by the appropriate governing agency.

F. The Contractor shall under this item be responsible for the maintenance within the limits of the
contract of the entire pavement, drainage facilities and other highway elements, both old and
new, beginning on the date construction commences and ending on the date the contract is
officially accepted.

G. The Contractor shall schedule his work so as to minimize the amount of the old travel way that
is destroyed or substantially damaged at any one time.

H. Throughout the course of the work, the health and welfare of the people shall be provided for. 
The Contractor shall ascertain, at least one week in advance of proposed work, the specific
needs of individuals whose homes or places of business may be inaccessible for periods of
time while required construction work is in progress.  In all such cases, the Contractor shall
make all arrangements with health, safety and protective agencies to ensure that any and all
emergency or accidental needs of seriously hampered people will be cared for.  Roads which
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must be closed to traffic completely shall be completed during the normal work week.  One
week's advance notification of construction shall be given to affected area residents.

1.03 MATERIALS

A. All materials used shall comply with the requirements for the various items or materials as
established in the specifications or the contract plans.

B. All temporary signs, delineators, barricades, lighting and other warning and guiding devices
shall be as approved by the Engineer, and will remain the property of the Contractor.

C. All materials, equipment and workmanship for electrical installations shall be in strict compliance
with the Standard Code Requirements and the work shall be performed by licensed electricians.
 The Contractor shall obtain, supply and pay for all required electrical energy, and shall make all
necessary arrangements with the utility company for service points.  All electrical services,
permits and certificates shall be obtained and paid for by the Contractor.

1.04 CONSTRUCTION DETAILS

A. The Contractor shall generally provide a travel way suitable for maintaining a minimum of two
lanes of traffic.  This travel- way shall be kept well-drained and reasonably smooth and hard at
all times, and free of potholes, bumps, irregularities and depressions that hold or retain water.

B. Warning Signs & Delineators
1. The Contractor shall erect barricades, detour signs, warning lights and other facilities

approved by the State or appropriate agency at the beginning, end and for the entire length
of any detours to adequately warn the traveling public that the road is closed and indicate
the direction and route of the detour.  He shall conduct his operations to ensure a
minimum of delay to traffic.

2. The Contractor shall furnish, erect and maintain proper reflectorized signs, indicating to
motorists the status of the highway under construction.

3. All signs shall be kept clean, mounted at the indicated height and so placed as to be
effective both day and night.  Signs, warnings, delineators and barricades shall be used to
adequately inform the motorist of any unusual or unsafe condition and to safely and clearly
guide him through the contract area.  Such signs, barricades, warnings or devices shall be
so placed and lighted as to give timely warning and permit the motorist to take the
necessary action to traverse the area safely.  Barricades and signs shall be lighted when
and as required.

4. The Contractor shall delineate areas where there is a drop-off near the edge of the travel
lanes and areas on which it is unsafe to travel.  Where the drop-off is less than six inches
and where soft or unsafe areas occur, an approved delineator shall be placed along the
edge of the travel way at intervals of not more than 200 feet.  Where the drop-off is greater
than 18 inches, a continuous delineation consisting of a white board or band shall be used
in addition to individual delineators.

5. Thirty to fifty-gallon drums or containers set on end may be used as delineators, provided
they are painted orange and white and kept clean at all times.  Other markers or
delineators may be circular or rectangular in shape, and shall be constructed of reflective
sheeting having a minimum area of 20 square inches or reflective buttons having a
minimum diameter of three (3) inches.

6. All reflective delineators or markers shall be yellow or amber in color, except those at
entrances to commercial establishments, where the Contractor shall place a green
reflective marker on each side of the designated safe entrance to the establishment.  The
entire entrance area between adjacent green markers shall be kept safe and smooth for
convenient ingress and egress.  Delineators shall be substantially mounted so that the
bottom of the reflective unit is four feet above the elevation of the travel way.  Any area
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judged to be particularly hazardous shall be marked by the use of oil-burning flares or
signal flashers with a large reflectorized orange lens in addition to the reflective markers.

7. All signs, markers and other facilities shall indicate actual conditions existing and shall be
moved, removed or changed immediately as conditions require.  Details and types of
signs, temporary barricades, timber curb and other devices are shown on Standard
Structure Sheets, Manual of Uniform Traffic Control Devices, of the New York State Traffic
Commission.  These are minimum requirements, and the Contractor shall have an
adequate quantity of each available for use as required.  If conditions warrant additional
signs may be required.  In that event, they shall be consistent with the arrangements,
material requirements and details of those shown on the Standard Structure Sheets.

8. Lighted barricades shall be fully equipped with complete electrical facilities including
fixtures, lamps, conduits, switches, cut-outs, boxes, cable and all other required
equipment, appurtenances and connections to the service points designated by the utility
company as necessary to install and light the barricades.  The Contractor shall set and
adjust time switches and other equipment as required to put the lighting system in
satisfactory operation.

C. Maintenance
1. The Contractor shall furnish materials, labor and equipment at any time, day or night, to

immediately repair, remedy and prevent washouts, formation of holes, ruts and
depressions, sunken trenches and the destruction or sinking of temporary pavements. 
This applies when the work is underway and when the work is temporarily suspended for
any period of time.  Special attention shall be given to maintenance of a satisfactory travel
way over weekends, holidays and during the winter season.

2. Any damage to any portion of the work occasioned by lack of adequate maintenance shall
be repaired by the Contractor at his own expense.

D. Whenever it is necessary to maintain traffic, the Contractor shall employ a sufficient number of
competent flagmen during the time traffic is to be maintained.  The Contractor shall also provide
a sufficient number of competent flagmen in areas where traffic is congested, particularly where
construction equipment is operating.

E. Under this Item, the Contractor shall construct and maintain at all times, where required
temporary bridges or bridging across pipe trenches, excavations, obstructions and newly laid
pavements to provide adequate ingress and egress for pedestrian and vehicular traffic to and
from private driveways, business and commercial establishments or for main street
intersections and heavily traveled crossings.

F. The Contractor will be required, after the installation of all pipes and necessary appurtenances
thereto, to immediately backfill all trenches; compact same with the surface of the fill graded off;
and install temporary pavement to permit the resumption of traffic without delay.  The surfaces
of all trenches shall be maintained continually by the Contractor to carry traffic smoothly, safely
and without interruptions or slowdowns until the permanent pavement has been restored.

G. Signs
1. All highway signs and supports within the contract limits are to remain under the control

and jurisdiction of the governing road authority and are to be properly maintained for the
duration of the contract by the Contractor.

2. The Contractor shall not remove signs until directed to by the governing road agency or
the Owner.

3. Existing signs or markers lost or damaged because of negligence on the part of the
Contractor shall be replaced at the Contractor's expense.
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PART 2 - PRODUCTS

2.01 NOT USED

PART 3 - EXECUTION

3.01 NOT USED
END OF SECTION 015526



SECTION 015719 - TEMPORARY ENVIRONMENTAL CONTROLS H2M

RDWD 16-53 015719 - 1 Issue Date: 06/15/2017
6/13/2017 5:48 PM

SECTION 015719 - TEMPORARY ENVIRONMENTAL CONTROLS

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. Control of environmental pollution and damage that the Contractor must consider for air, water,
and land resources in preparing a bid and while constructing the project. This Section includes
management of site aesthetics, noise, solid and liquid waste and wastewater, and other
pollutants that may be generated by the Contractor.

B. Include all costs associated with environmental protection as specified herein and as specified
in other Sections of these specifications in the total price bid.

1.02 DEFINITIONS

A. Environmental pollution and damage is defined as the presence of chemical, physical, or
biological elements or agents which:
1. Adversely effect human health or welfare,
2. Unfavorably alter ecological balances of importance to human life,
3. Impact wetlands,
4. Effect other species of importance to man, or;
5. Degrade the utility of the environment for aesthetic, cultural, and historical purposes.

B. Definitions of Pollutants:
1. Sediment: Soil and other debris that has been eroded and transported by runoff water.
2. Solid Waste: Rubbish, debris, garbage, and other discarded solid materials resulting from

industrial, commercial, and agricultural operations and from community activities.
3. Rubbish: Combustible and noncombustible wastes such as paper, boxes, glass and

crockery, metal and lumber scrap, tin cans, and bones.
4. Debris: Combustible and noncombustible wastes, such as leaves, tree trimmings, ashes,

and waste materials resulting from construction or maintenance and repair work.
5. Chemical Waste: Petroleum products, bituminous materials, salts, acids, alkalies,

herbicides, pesticides, organic chemicals, and inorganic wastes.

C. Sanitary Wastes:
1. Sewage: Domestic sanitary sewage and human and animal waste.
2. Garbage: Refuse and scraps resulting from preparation, cooking, dispensing, and

consumption of food.

PART 2 - PRODUCTS

NOT USED

PART 3 - EXECUTION

3.01 PROTECTION OF ENVIRONMENTAL RESOURCES

A. Protect environmental resources within the project boundaries and those affected outside the
limits of permanent work during the entire period of this Contract. Confine activities to areas
defined by the Contract Documents.

B. Protection of Land Resources: Prior to construction, identify all land resources to be preserved
within the work area. Do not remove, cut, deface, injure, or destroy land resources including
trees, shrubs, vines, grasses, top soil, and land forms without permission from the Engineer. Do
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not fasten or attach ropes, cables, or guys to trees for anchorage unless specifically authorized,
or where special emergency use is permitted.

C. Work Area Limits: Prior to any construction, mark the areas that require work to be performed
under this Contract. Mark or fence isolated areas within the general work area that are to be
saved and protected. Protect monuments, works of art, and markers before construction
operations begin. Convey to all personnel the purpose of marking and protecting all necessary
objects.

D. Protection of Landscape: Protect trees, shrubs, vines, grasses, land forms, and other landscape
features shown on the drawings to be preserved by marking, fencing, or using any other
approved techniques.
1. Box and protect from damage existing trees and shrubs to remain on the construction site.
2. Immediately repair all damage to existing trees and shrubs by trimming, cleaning, and

painting with antiseptic tree paint.
3. Do not store building materials or perform construction activities closer to existing trees or

shrubs than the farthest extension of their limbs.

E. Reduction of Exposure of Unprotected Erodible Soils: Plan and conduct earthwork to minimize
the duration of exposure of unprotected soils. Clear areas in reasonably sized increments only
as needed to use. Form earthwork to final grade as shown. Immediately protect side slopes and
back slopes upon completion of rough grading.
1. Temporary Protection of Disturbed Areas: Construct diversion ditches and berms to retard

and divert runoff from the construction site to protected wetlands areas as defined in the
Clean Water Act and federal, state and local regulations.

2. Erosion and Sedimentation Control Devices:
a. Construct or install all temporary and permanent erosion and sedimentation control

features as shown or specified in the Contract Documents and as required by the
Owner pursuant to direction of the regulatory authority.

b. Maintain temporary erosion and sediment control measures such as berms, dikes,
drains, hay bales, erosion control fencing, sedimentation basins, grassing, and
mulching, until permanent drainage and erosion control facilities are completed and
operative.

3. Manage borrow areas on and off Owner property to minimize erosion and to prevent
sediment from entering nearby property, watercourses and local streets.

4. Manage and control spoil areas on and off Owner property to limit spoil to areas shown on
the Environmental Protection Plan and prevent erosion of soil or sediment from entering
nearby property, watercourses or streets.

5. Protect adjacent areas from degradation by temporary excavations and embankments.

F. Handle and dispose of solid wastes in such a manner that will prevent contamination of the
environment.
1. Place solid wastes (excluding clearing debris) in containers that are emptied on a regular

schedule.
2. Transport all solid waste off Owners' property and dispose of waste in compliance with

Federal, State, and local requirements.
3. Store chemical waste away from the work areas in corrosion resistant containers and

dispose of waste in accordance with Federal, State, and local regulations.
4. Handle discarded materials other than those included in the solid waste category as

directed by the Engineer.

G. Protection of Water Resources: Keep construction activities under surveillance, management,
and control to avoid pollution of surface and ground waters and sewer systems. Implement
management techniques to control water pollution by the listed construction activities that are
included in this Contract.
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H. Washing and Curing Water: Do not allow wastewater directly derived from construction activities
to enter water areas. Collect and place wastewater in retention ponds allowing the suspended
material to settle, the pollutants to separate, or the water to evaporate.

I. Control movement of materials and equipment during construction to prevent violation of water
pollution control standards of the Federal, State, or local government.

J. Monitor water areas affected by construction.

K. Protection of Fish and Wildlife Resources:
1. Keep construction activities under surveillance, management, and control to minimize

interference with, disturbance of, or damage to fish and wildlife.

L. Protection of Air Resources: Keep construction activities under surveillance, management, and
control to minimize pollution of air resources.
1. Burning is not permitted on the job site. Keep activities, equipment, processes, and work

operated or performed, in strict accordance with the State and Federal emission and
performance laws and standards.

2. Maintain ambient air quality standards set by the Environmental Protection Agency and
State, for those construction operations and activities specified.

M. Particulates: Control dust particles, aerosols, and gaseous by-products from all construction
activities, processing, and preparation of materials (such as from asphaltic batch plants) at all
times, including weekends, holidays, and hours when work is not in progress.

N. Particulates Control: Maintain all excavations, stockpiles, haul roads, permanent and temporary
access roads, plant sites, spoil areas, borrow areas, and all other work areas within or outside
the project boundaries free from particulates which would cause a hazard or a nuisance.
Sprinkle, chemical treatment of an approved type, light bituminous treatment, baghouse,
scrubbers, electrostatic precipitators, or other methods are permitted to control particulates in
the work area.

O. Hydrocarbons and Carbon Monoxide: Control monoxide emissions from equipment to Federal
and State allowable limits.

P. Odors: Control odors of construction activities and prevent obnoxious odors from occurring.

Q. Reduction of Noise: Minimize noise using every action possible. Perform noise-producing work
in less sensitive hours of the day or week as directed by the Engineer. Maintain noise-produced
work at or below the decibel levels and within the time periods specified in accordance with
OSHA and local ordinances, whichever is more restrictive.
1. Perform construction activities involving repetitive, high-level impact noise only between

8:00 a.m. and 5:00 p.m unless otherwise permitted by local ordinance or by the Engineer.
2. Repetitive impact noise on the property shall not exceed the following dB limitations:
3. Provide sound-deadening devices on equipment and take noise abatement measures that

are necessary to comply with the requirements of this Contract, consisting of, but not
limited to, the following:
a. Use shields or other physical barriers to restrict noise transmission.
b. Provide soundproof housings or enclosures for noise-producing machinery.
c. Use efficient silencers on equipment air intakes.
d. Use and maintain efficient intake and exhaust mufflers on internal combustion

engines.
e. Line hoppers and storage bins with sound deadening material.



SECTION 015719 - TEMPORARY ENVIRONMENTAL CONTROLS H2M

RDWD 16-53 015719 - 4 Issue Date: 06/15/2017
6/13/2017 5:48 PM

f. Conduct truck loading, unloading, and hauling operations so that noise is kept to a
minimum.

END OF SECTION 015719
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SECTION 016100 - BASIC PRODUCT REQUIREMENTS

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. This Section includes the general requirements for products that are to be furnished, installed,
or otherwise incorporated into the project.

1.02 QUALITY ASSURANCE APPLIES TO ALL PRODUCTS

A. In addition to the Contractor’s warrantees and guarantees on materials and equipment required
under the General Conditions of the Contract and the Technical Specifications contained
hereinafter, the Contractor shall also be responsible for all materials, equipment, and products
that have or is planned to be incorporated into the work.
1. The Contractor shall be responsible for the finished work and that it accurately and

completely complies with these Contract Documents.
2. The Contractor shall be responsible for work performed by subcontractors, equipment

suppliers, and material vendors.
3. The Contractor shall be satisfied as to the product’s performance before it is ordered for

installation.  At the Contractor’s option, he/she shall have tested each product to determine
compliance with these specifications.

B. The Engineer may check all or any portion of the work and the Contractor shall afford all
necessary assistance to the Engineer in carrying out such checks.
1. Such checking by the Engineer shall not relieve the Contractor of any responsibilities for

the accuracy or completeness of the work.
2. Such checking is a courtesy service being provided by the Owner and does not relieve the

Contractor of his/her responsibilities under this Construction Contract.

C. If witnessed shop tests or inspections are required at the point of manufacture, the Contractor
shall keep the Engineer advised as to the progress of the work to allow inspection at the proper
time and place.  Provide at least two (2) weeks advance notice before scheduled shop tests.

D. Should a dispute arise as to the quality of workmanship, equipment or material performance,
then the final decision regarding acceptability with these Contract Documents shall be that of
the Owner.

E. At the request of the Engineer, the Contractor shall promptly provide the services of a
competent representative of the manufacturer at the project site, fully equipped and prepared to
answer questions, perform tests, make adjustments and to prove compliance with the Contract
Documents free of all additional charges.  Proof of compliance shall be the responsibility of the
Contractor, and such special visits to the project site by the manufacturer shall not be eligible
under any cash allowances or stipulated man-hours necessary to startup the system and/or
train the Owner as may be specified in the Technical Specifications.

1.03 QUALITY ASSURANCE - EQUIPMENT

A. Erect and install products under the supervision of a competent and experienced
superintendent.  The method of installation, including anchorage, clearances, and tolerances for
rotating assemblies, methods of support for equipment and adjacent piping, shall be as
recommended by the equipment manufacturer unless detailed on the Drawings or specified.

B. All material furnished shall be new, and guaranteed free from defects in workmanship,
installation, and design.
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C. Design and fabricate equipment in conformance with ANSI, ASTM, ASME, ASHRAE, IEEE,
NEC and NEMA Standards.
1. Equipment shall withstand the stresses that may occur during fabrication, testing,

transportation, installation and conditions of operation.
2. Pumps shall conform to the requirements of the Hydraulic Institute.
3. Equipment shall comply with the latest OSHA regulations and the ANSI Safety Standards.

D. Equipment shall be products of manufacturers who produce evidence of their ability to promptly
furnish any and all interchangeable replacement parts as may be needed at any time within the
expected life of the equipment.

E. Manufacturers shall also have readily available access to suitable and accurate testing facilities
for performing the required shop tests.

PART 2 - PRODUCTS

2.01 MATERIALS AND EQUIPMENT

A. Equipment shall have been in successful regular operation under comparable conditions for a
period of at least five (5) years.
1. This time requirement does not apply when the manufacturer posts an Owner/Engineer

acceptable Performance Bond or Letter of Credit for the duration of the time period that will
guarantee replacement of the equipment in the event of failure.

2. The bond shall be in a form that is acceptable to the Owner’s legal council.

B. The Owner reserves the right to reject any material or equipment manufacturer who, although
he appears to be qualified and meets the technical requirements, does not provide satisfactory
evidence indicating adequate and prompt post-installation repair and maintenance service, as
required to suit the operational requirements of the Owner.

C. Whenever it is required that the Contractor furnish materials or manufactured articles or shall do
work for which no detailed specifications are set forth, the materials or manufactured articles
shall be of the best grade in quality and workmanship obtainable on the market from firms of
established good reputation, or, if not ordinarily carried in stock, shall conform to the usual
standards for first-class materials or articles of the kind required.

D. Perform work in full conformity and harmony with the intent to secure the best standard of
construction and equipment of the work as a whole or in part.

E. Items of any one type of material or equipment shall be the product of a single manufacturer.
1. For ease of the Owner in maintaining and obtaining service for equipment and for

obtaining spare parts from as few places as possible, to the maximum extent possible, use
equipment of a single manufacturer.

2. The Engineer reserves the right to reject any equipment from various manufacturers if
suitable equipment can be secured from fewer manufacturers and to require that source of
materials be unified to the maximum extent possible.

F. Substitute equipment shall not be fabricated nor installed until after written decision to accept
request is received from the Engineer.

2.02 CONTROL PANELS, MCC’S AND SWITCHBOARDS

A. All control panels, motor control centers, and switchboards shall be fabricated with pilot lights,
selector switches, PLC, graphics display panels, elapsed time meters and other components
that shall match.
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1. This does not require that all components be one manufacturer, but does require that the
like components be of the same manufacturer.

2. The Contractor shall coordinate the shop drawing submittals to indicate that all
components have been selected on this basis.

3. This requires the Contractor to advise each control panel supplier that product options are
limited in this regard.

B. Replacement of unlike products delivered to the job site shall be the responsibility of the
Contractor.

C. All costs associated with the replacement shall be borne by the Contractor.

2.03 NAMEPLATES

A. Each unit of equipment shall have the manufacturer’s name or trademark on a stainless steel
nameplate securely affixed in a conspicuous place.

B. The manufacturer’s name or trademark may be cast integrally with stamp, or otherwise
permanently marked upon the item of equipment.

C. Such other information as the manufacturer may consider necessary for complete identification
shall be shown on the nameplate.

2.04 FABRICATIONS

A. Insofar as possible, shop prefabricate all items complete and ready for installation.

B. Accurately fabricate all items to the details shown on the Drawings and on the shop drawings
found in compliance with the Contract Documents.

PART 3 - EXECUTION

3.01 PREPARATION

A. Prior to work under any Section, carefully inspect the existing work and verify that it is complete
to the point where the work under that Section may properly commence.

B. Avoid the need to remove and replace work and to avoid unnecessary cutting and patching.

C. Inspect all surfaces to be sure that they have been properly prepared before applying new work
to such surfaces.

D. Verify that all work can be installed in strict accordance with the drawings and the approved
shop drawings.  Immediately report discrepancies to Engineer.

E. Do not proceed with the work under any Section until these conditions are obtained.

3.02 INSTALLATION

A. Furnish and install materials and equipment in accordance with the instructions of the applicable
manufacturer, fabricator or processors, except as otherwise provided in the Contract
Documents.

B. All work shall be done in a workmanlike manner and set to proper lines and grades.  The work
shall be square, plumb and/or level as the case may be.
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C. Where performance criteria are specified, do all work necessary to attain the required end
results.

3.03 FIELD QUALITY CONTROL

A. Neither observations by Engineer nor inspections, tests or approvals by other persons shall
relieve the Contractor from his obligations to perform the work in accordance with the
requirements of the Contract Documents.

B. If the Contract Documents, laws, ordinances, rules, regulations or orders of any public authority
having jurisdiction require any work to specifically be inspected, tested or approved by some
public body, the Contractor shall assume full responsibility therefore, pay all costs in connection
therewith, and furnish the Engineer with the required certificates of inspection, testing or
approval.

C. The Owner reserves the right to independently perform laboratory tests on random samples of
material or performance tests on equipment delivered to the site.
1. These tests, if made, will be conducted in accordance with the appropriate referenced

standards or specification requirements.
2. The entire shipment represented by a given sample, samples or piece of equipment may

be rejected on the basis of the failure of samples or pieces of equipment to meet specified
test requirements.

3. All rejected materials or equipment shall be removed from the site, whether stored or
installed in the work, and the required replacements shall be made, all at no additional cost
to Owner.

3.04 ADJUST AND CLEAN

A. Upon the completion of installations, and as a condition of its acceptance, visually inspect all
work, adjust all components for proper alignment and touch-up abrasions and scratches to
make them completely invisible.

B. Thoroughly examine all materials and equipment with protective or decorative finishes for
defects and damage prior to being covered.
1. In the case of buried items of work, restore protective surface covers so as to conform to

the Contract Documents prior to being backfilled, buried or embedded, as the case may
be.

2. In the case of exposed items of work, for which a decorative finish is required, all
scratches, discoloration’s, unmatched colors, disfigurations and damages shall be repaired
and touched-up so as to provide a neat, clean finish, and be uniform in color.

3.05 UNCOVERING WORK

A. Unless otherwise specified or directed by Engineer, no work shall be covered until it has been
observed, tested, photographed, measured, and authorized to be covered by Engineer.

B. Tie distances to above ground physical structures as reference points to all underground
utilities, conduits, pits, manholes, valves, and pipelines shall be obtained by the Contractor prior
to covering the work.  Immediately comply with the Engineer’s direction to uncover the work if tie
distances were not obtained.

C. If any work has been covered with Engineer’s consent and Engineer considers it necessary or
advisable that covered work be observed or tested, the Contractor, at Engineer’s request, shall
uncover, expose or otherwise make available for observation,  or testing as Engineer may
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require, that portion of the work in question, furnishing all necessary labor, material and
equipment.
1. If it is found that such work is defective, the Contractor shall bear all the expenses of such

uncovering, exposure, observation, and testing of satisfactory reconstruction, including
compensation for additional engineering services and an appropriate deductive change
order shall be issued.

2. If, however, such work is not found to be defective, the Contractor shall be allowed an
increase in the contract price or an extension of the contract time, or both, directly
attributable to such uncovering, exposure, observation, testing and reconstruction if he
makes a claim therefore as provided in the General Conditions.

3.06 DEFECTIVE WORK

A. The repair, removal, replacement and correction of defective work is a part of this Contract and
shall be promptly performed in accordance with the requirements set forth in the General
Conditions or other portions of the Contract Documents.  All costs in connection with the
correction of defective work shall be borne by the Contractor.

B. Products that fail to maintain the performance or other salient requirements of the Contract
Documents, shows undue wear, or other deleterious effects during the maintenance period,
shall be considered defective.

END OF SECTION 016100
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SECTION 016500 - PRODUCT DELIVERY, STORAGE AND HANDLING

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. The Section includes the transportation, handling, storage and protection of products that are to
be incorporated into the work.

B. The procedures for turning equipment over to the Owner for installation by others is also
included herein.

1.02 GENERAL

A. Items shall be delivered as complete assemblies direct from the manufacturer with all internal
wiring, piping, valving, and control devices intact except where partial disassembly is required by
transportation regulations, protection of components, or where physical constraints may exist or
be created for the setting of the item.

B. Coordinate the disassembly and reassembly requirements with the manufacturer.  Determine
the need and extent of reassembly prior to bid.
1. All labor, material and equipment costs associated with the disassembly and reassembly

of the product shall be included in the Contract Price.
2. Where reassembly of equipment is necessary, then the manufacturer shall provide

reassembly instruction at the project site.
3. A technician shall be present during the entire reassembly procedure and the

manufacturer shall certify, in writing, that the unit was reassembled properly in accordance
with instructions provided by the manufacturer and that all as-specified warranties remain
in effect.

4. The manufacturer's reassembly inspection time shall be in addition to the field service time
specified and shall be included in the Contract Price.  This time shall not be eligible for
payment under any cash allowance item.

C. In the case where equipment is to be installed by others, then the supplying contractor shall be
responsible for its reassembly.  If reassembly is necessary and the unit(s) are to be set inside
an enclosure or building, reassemble the equipment inside said enclosure.  The equipment
once reassembled shall be turned over to the installing contractor as specified below.

1.03 PACKING

A. Transport products in containers, crates, boxes or similar means such that the products are
protected against damage that may occur during transportation.

B. All parts shall be packaged separately or in container where parts of similar systems are
grouped.

C. Part numbers shall be indicated on the individual part. Use indelible ink to mark part numbers.

D. All equipment shipments shall be included with a parts list showing a description (name) of the
part and the manufacturer's part number.
1. The parts list shall be shipped in a plastic zippered envelope with the words "Parts List"

lettered on it in indelible ink.
2. The parts list shall be placed inside the shipping container so that it is on the top of the

contents.

E. Equipment shall be shipped with storage, handling and installation instructions.
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1. The Engineer reserves the right to withhold payment for equipment delivered to the site
until such time as the storage, handling and installation instructions are supplied by the
manufacturer.

2. In the case where operation and maintenance manuals have been provided by the
manufacturer, which includes the installation instructions, then the installation instructions
shall also be included with the equipment shipment.

F. All control panels shall be wood crated.
1. All sides of the control panel shall be covered with 3/4" plywood.
2. The control panel number or name shall be printed on all sides of the crate in 1' high black

lettering.
3. The manufacturer's name, Contractor's name and project name shall also be printed on

the front of the crate.
4. All control panels and centers shall be packaged with three (3) copies of the approved

wiring diagram inside the control panel enclosure in a separate plan holder attached to the
inside door.  The words "APPROVED FOR CONSTRUCTION" shall be indicated on each
page of the wiring diagram.

G. Delicate instruments and devices, reagents, chemicals, and glassware shall be shipped in
packaging normally provided by the manufacturer.

H. The Contractor shall require the manufacturer to be responsible for the proper packing of all
products.

1.04 SHIPPING AND DELIVERY

A. Product deliveries shall be accompanied with a bill of lading indicating the place of origination
and the Contractor's purchase order number.

B. Inspect shipments immediately upon delivery, to assure compliance with requirements of the
Contract Documents and those products are undamaged.

C. Promptly remove damaged material and unsuitable items from the job site.

D. Provide equipment and personnel to handle products by methods to prevent soiling;
disfigurement or damage.

1.05 STORAGE

A. Store sensitive products and all spare parts in weather tight, climate controlled enclosures in an
environment favorable to product.

B. Store and protect products in accordance with the manufacturer's instructions.

C. All other products that are to be installed underground or products such as pipe, valves, and
fittings shall be stored outdoors but shall be blocked off the ground and covered with impervious
sheet coverings.

D. Store fabricated products above the ground on blocking or skids.

E. Store loose granular materials in well-drained areas on solid surfaces to prevent mixing with
foreign matter.

F. Provide adequate ventilation to avoid condensation.



SECTION 016500 - PRODUCT DELIVERY, STORAGE AND HANDLING H2M

RDWD 16-53 016500 - 3 Issue Date: 06/15/2017
6/13/2017 5:48 PM

G. In accordance with manufacturer's instructions protect bearings, couplings, shafts, rotating
components, and assemblies.  Protection of said equipment shall be continuous until the time
the equipment is placed into permanent service.

H. Arrange storage in a manner to provide easy access for inspection.  Make periodic inspections
of stored products to assure that products are maintained under specified conditions, and free
from damage or deterioration.

I. Do not store volatile liquids in any building on site.

J. Storage of products shall be the responsibility of the supplying contractor.  The installing
contractor shall take all necessary precautions to protect the equipment being furnished by
others.

K. Store with seals and labels intact and legible.

1.06 EQUIPMENT INSTALLED BY OTHERS

A. All products, except products noted on the Drawings or specified, shall be furnished and
installed under this Contract.
1. Only noted or specified products shall be furnished under this Contract for installation by

others.
2. If it is not noted on the Drawings or specified, then the product shall be furnished and

installed under the Contract.

B. The Contractor shall furnish these products to the Owner. These products shall be stored as
specified above.

C. The Owner will then advise the installing contractor that the product(s) are ready for installation.
1. In the case where the product is stored in a proper enclosure, but not stored inside the

building to be constructed under this project, then the installing contractor shall move the
product into the building to a location adjacent to the final location shown on the Drawings.

2. In all cases, the installing contractor shall be responsible for moving from storage,
uncrating, anchoring, mounting and installing the product as required by the Contract
Documents.

D. The Contractor and installing contractor(s) shall be present at the time the equipment is turned
over to the Owner.  Immediately thereafter, the Owner will turn the product over to the installing
contractor for installation.

E. The Owner, Contractor, Engineer and the installing contractor shall inspect the condition of the
product at this time.
1. Any defects in the product will be noted and the Contractor will be advised to make all

repairs immediately.
2. The installing contractor shall still be required to install the product if the damage is

deemed cosmetic by the Engineer.
3. The manufacturer's installation instructions or wiring diagram shall be turned over to the

installing contractor at this time by the Contractor.
4. Any damage occurring to the product during moving, setting and mounting the unit(s) shall

be the responsibility of the installing contractor.
5. The Contractor is advised to take photographs to document the condition prior to it being

turned over to the installing contractor.
6. The installing contractor is advised to take photographs to document the condition prior to

its acceptance.
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F. The supplied unit(s) remain the property of the Contractor until final acceptance of the work.

G. Any damage caused to the unit(s) due to improper installation, workmanship, and
non-compliance with the manufacturer's written installation instructions shall be the
responsibility of the contractor who caused said damage.  The burden of proof shall rest with
the supplying Contractor.

H. In the event the Contractor discovers misuse, abuse or improper installation of the unit(s) by the
installing contractor, then he shall immediately notify the Engineer in writing.   The Engineer will
investigate the accusations and make a determination.  The Engineer's determination shall be
binding and agreed to by both parties.

I. If the Engineer's determination substantiates the accusations of the Contractor, then the
Contractor shall install the unit(s), the costs for which will be paid for as extra work.  All costs
associated with the extra work change order, including engineering and attorney fees of the
Owner and Contractor will be deducted from money due the installing contractor.

1.07 PROTECTION OF WORK

A. The Contractor shall protect the installed work. All costs for protection shall be borne by the
Contractor.  Provide coverings as necessary to protect installed products from damage, from
traffic and subsequent construction operations.  Remove when no longer needed.

B. Cover and protect equipment from dust, moisture or physical damage.  Protect finished floor
surfaces prior to allowing equipment or materials to be moved over such surfaces.  Maintain
finished surfaces clean, unmarred and suitably protected until accepted by the Owner.

C. Additional time required to secure replacements and to make repairs will not be considered by
the Engineer to justify any extension in the Contract Time of Completion.  In the event of the
damage, promptly make replacement and repairs to the approval of the Engineer at no
additional costs.

PART 2 - PRODUCTS

NOT USED

PART 3 - EXECUTION

NOT USED
END OF SECTION 016500
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SECTION 017800 - CLOSEOUT SUBMITTALS

PART 1 - GENERAL

1.01 SUBMITTALS

A. Submit the following documents to the Engineer before Substantial Completion:
1. Project Record Documents as specified in Section 017839.
2. Operations and Maintenance Manuals prepared in accordance with Section 017823 and

be updated as a result of start-up activities.
3. Manufacturer’s Start-up Reports (MSR’s) for all equipment and systems where

manufacturer field time is specified.
a. Each MSR shall be signed by the field technician(s) who attended the start-up.
b. If the manufacturer is taking exception to the installation or if the warranty is voided,

he shall provide a statement to that effect and provide reasons and justification to
explain the company’s position.

4. One binder containing original counterparts of all warranties, guarantees, bonds, or
affidavits as specified in the Technical Specification Sections.  These documents shall
contain the original signatures and be placed in a plastic sheet protector, one document
per protector.

5. Spare parts checklist itemizing all spare parts furnished under the Contract summarized by
Section.

6. Electrical Underwriter’s Certificate where the prime construction contract includes electrical
construction or where this Contract is for a Prime Electrical Construction Contract.

B. Submit the following items to the Engineer with the final application for payment:
1. Final Application for Payment prepared by the Engineer for Contractor’s execution showing

final amount of Contract including change orders.
2. Maintenance Bond prepared in accordance with the Contract or General Conditions.
3. Utility company signoffs and inspection approvals, if applicable.
4. Federal, state, county, town and local signoffs and inspection approvals, where applicable.

C. All documents shall be complete, signed, dated, and notarized (where applicable) and be
subject to the Engineer’s acknowledgment of receipt or approval.

PART 2 - PRODUCTS

NOT USED

PART 3 - EXECUTION

NOT USED
END OF SECTION 017800
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SECTION 312317 - BACKFILLING

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. Site piping backfilling to sub-grade elevations.

B. Site filling and backfilling.

C. Consolidation and compaction.

1.02 RELATED SECTIONS

A. Section 315000 - Excavation Support & Protection

1.03 REFERENCES

A. ANSI/ASTM C136 - Method for Sieve Analysis of Fine and Coarse Aggregates.

B. ANSI/ASTM D698 - Test Methods for Moisture-Density Relations of Soils and Soil-Aggregate
Mixtures, Using 5.5 lb Rammer and 12 inch Drop.

1.04 QUALITY ASSURANCE

A. Do not backfill wet or frozen materials.

PART 2 - PRODUCTS

2.01 FILL MATERIALS

A. Type C - Sand:  Natural river or bank sand; washed, free of silt, clay, loam, friable or soluble
materials, or organic matter; graded in accordance with ANSI/ASTM C136, within the following
limits:

Sieve Size % Passing
No. 4 100
No. 14 10 to 100
No. 50 5 to 90
No. 100 4 to 30
No. 200 0 to 1

B. Type D - Subsoil:  Reused, excavated material, graded, free of lumps, rocks and gravel larger
than 3 inches (75mm) in size, debris and contaminants.

PART 3 - EXECUTION

3.01 EXAMINATION

A. Verify existing conditions and substrate.

B. Verify fill materials to be reused are acceptable.

C. Verify items to be buried during backfilling process have been inspected prior to backfilling.
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D. Verify subgrade has been properly compacted and is ready to receive work for this section.

3.02 PREPARATION

A. Compact subgrade to 95% maximum dry density in accordance with ANSI/ASTM D698.

B. Cut out soft areas of subgrade not capable of in situ compaction.  Backfill with Type C fill and
compact to density equal to or greater than requirements for subsequent backfill material.

3.03 COMPACTION - METHODS

A. Trench compaction on all water main trenches shall be by mechanical tamping methods. Jetting
of trenches will not be permitted.

3.04 BACKFILLING - GUIDELINES

A. Backfill areas to contours and elevations with unfrozen materials.

B. Systematically backfill to allow maximum time for natural settlement.  Do not back-fill over
porous, wet, frozen or spongy materials.

C. Granular Fill:  Place and compact materials in continuous layers not exceeding 6 inches (150
mm) compacted depth.

D. Subsoil Fill:  Place and compact material in continuous layers not exceeding 6 inches (150 mm)
compacted depth.

E. All backfilled materials shall be compacted to 95% of its maximum dry density in accordance
with ANSI/ASTM D1557. Maintain optimum moisture content to attain required density.

F. Employ a placement method that does not disturb or damage structures or other items against
which material is backfilled.

G. Backfill against supported structures.  Do not backfill against unsupported structures. Backfill
simultaneously on each side of structure.

H. Make grade changes gradual.  Blend slope into level areas.

I. Remove surplus backfill materials from site.

J. Remove temporary sheeting, as backfilling progresses, under provisions of Section 315000.

3.05 FIELD QUALITY CONTROL

A. Compaction testing will be performed in accordance with ANSI/ASTM D1556 or D1557.

B. If tests indicate work does not meet specified requirements, remove work, replace and retest at
no cost to Owner.

3.06 PROTECTION OF FINISHED WORK

A. Recompact fills subjected to vehicular traffic.
END OF SECTION 312317
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SECTION 312318 - TRENCHING

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. Trench excavation for piping and utilities.

B. Bedding for piping and utilities.

C. Backfilling and compaction.

1.02 RELATED SECTIONS

A. Section 315000 - Excavation Support & Protection.

1.03 REFERENCES

A. ANSI/ASTM C136 - Method for Sieve Analysis of Fine and Coarse Aggregates.

B. ANSI/ASTM D1557 - Test Methods for Moisture-Density Relations of Soils and Soil-Aggregate
Mixtures Using 10 lb (4.54 kg) Rammer and 18-inch (457 mm) Drop.

1.04 QUALITY ASSURANCE

A. Do not excavate wet or frozen materials without written approval from the Engineer.

B. Do not backfill over or with wet or frozen materials.

C. Provide safety barricades around open excavations.

1.05 COORDINATION

A. Coordinate work under provisions of Section 013100.

B. Coordinate trenching with installation of pipe or conduit.

C. Coordinate trenching with installation and removal of sheeting.

PART 2 - PRODUCTS

2.01 MATERIALS

A. Bedding:  Natural river or bank sand; washed; free of silt, clay, loam, friable or soluble materials,
or organic matter; graded in accordance with ANSI/ASTM C136; within the following limits:

Sieve Size Percent Passing
No. 4 (4.75 mm) 100
No. 16 (1.18 mm) 10 - 100
No. 50 (0.30 mm) 5 - 90
No. 100 (0.15 mm) 4 - 30
No. 200 (0.075 mm) 0 - 1

B. Subsoil:  Reused, excavated material, free of lumps, rocks larger than 3 inches (75 mm) in size,
debris and contaminants.
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PART 3 - EXECUTION

3.01 EXAMINATION

A. Verify existing site conditions and substrate.

B. Verify fill materials to be reused are acceptable.

C. Verify items to be buried during backfilling process have been inspected prior to backfilling.

3.02 PREPARATION

A. Identify required lines, levels, contours, and datum.

B. Maintain and protect existing utilities remaining which pass through work area.

C. Protect plant life, lawns, rock outcropping and other features remaining as a portion of final
landscaping.

D. Protect bench marks, existing structures, fences, sidewalks, paving and curbs from excavation
equipment and vehicular traffic.  Any item damaged by the contractor shall be promptly repaired
at the contractor's expense.

E. Protect above and below-grade utilities which are to remain.

F. Cut out soft areas of subgrade not capable of insitu compaction.  Backfill with subsoil fill and
compact to density equal to or greater than requirements for subsequent backfill material.

3.03 EXCAVATION

A. Excavate subsoil required for piping.

B. Cut trenches to the dimensions shown on the plans.

C. Excavation shall not interfere with normal 45 degree bearing splay of foundations.

D. Hand trim excavation.  Hand trim for bell and spigot pipe joints.  Remove loose matter.

E. Maintain sides and slopes of excavations and trenches in a safe condition until completion of
backfilling. Comply with Code of Federal Regulations Title 29-Labor, Part 1926-OSHA
Standards.

F. Remove lumped subsoil, boulders, and rock.

G. For trenches made in solid rock, excavate to a depth of 1 foot (300 mm) below the proposed
pipe invert.

H. Correct unauthorized excavation at no cost to Owner in accordance with Section 312317.

I. Stockpile excavated material in area designated on site and remove excess material not being
used from site.  Remove excavated material from site.

J. All trenches deeper than 5 ft (1.5 m) shall require sheeting. Sheeting is to be installed under
provisions of Section 315000.
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3.04 BACKFILLING

A. Support pipe and conduit during placement and compaction of fill material.

B. For trenches made in solid rock, place an additional 1 foot (300 mm) of fill material under pipe
of conduit.

C. Place fill material to the dimensions and limits as shown on the plans.

D. Compact fill material to 95 percent maximum dry density in accordance with ANSI/ASTM
D1557. Maintain optimum moisture content to attain required density.

E. Place fill material simultaneously on both sides of the pipe or conduit. Backfill to the dimensions
and limits shown on the plans with reused subsoil.

F. Systematically backfill to allow maximum time for natural settlement. Do not backfill over
porous, wet, frozen or spongy subgrade surfaces.

G. Place and compact material in continuous layers not exceeding 6 inches (150 mm) compacted
depth.

H. Employ a placement method that does not disturb or damage conduit or pipe.

3.05 FIELD QUALITY CONTROL

A. Tests and analysis of fill material are to be performed in accordance with ANSI/ASTM D1557.

B. If tests indicate work does not meet specified requirements, remove work, replace and retest at
no cost to Owner.

3.06 CLEANING

A. Remove surplus backfill materials from site.

3.07 PROTECTION

A. Recompact fills subjected to vehicular traffic.
END OF SECTION 312318
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SECTION 315000 - EXCAVATION SUPPORT & PROTECTION

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. Wood and steel sheeting.

B. Sheeting box.

1.02 RELATED SECTIONS

A. Section 312323 - Backfilling.

B. Section 312333 - Trenching.

1.03 REFERENCES

A. Occupational Safety and Health Standards - Excavations; Final Rule (29 CFR Part 1926) -
OSHA Standards.

1.04 QUALITY ASSURANCE

A. Perform all work of this section in accordance with OSHA Standards and approved shop
drawings.

1.05 COORDINATION

A. Coordinate work under provisions of Section 013100.

B. Coordinate work with all other sections requiring temporary sheeting and bracing.

PART 2 - PRODUCTS

2.01 MATERIALS

A. Wood Sheeting:  Hardwood species of size and dimensions capable of being driven to the
required depths and capable of supporting excavation sides and soil pressures when braced;
free from wormholes, wind shakes, loose knots, decayed or unsound portions or defects which
would impair its strength or tightness; 2 inches (50 mm) thick minimum.

B. Steel Sheeting:  Corrugated "Z" shape cross-section; of size and dimensions capable of being
driven to the required depths and capable of supporting excavation sides and soil pressures
when braced; structurally sound; special shapes for corner construction and transition points.

C. Sheeting Boxes:  Steel, of size and dimensions capable of supporting excavation sides and soil
pressures; structurally sound.

PART 3 - EXECUTION

3.01 EXAMINATION

A. Verify existing substrate and site conditions.

B. Verify elevations and grades are as indicated on the plans.
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C. Verify proposed locations of excavations are as indicated on the plans.

3.02 PREPARATION

A. Excavate to a depth no greater than 4 feet (1.2 m) from existing grade.

B. Assemble and drive the sheeting in accordance with approved shop drawings.

3.03 INSTALLATION - SHEETING

A. Drive sheeting in place to thoroughly support both sides of the excavation using a sheeting
hammer.  Use a steam or pneumatic hammer for steel sheeting.

B. Water jetting of sheeting will not be permitted.  Do not loosen adjacent ground which might
result in collapse.

C. Install walls and braces or shores tight and in accordance with approved shop drawings.

3.04 INSTALLATION - SHEETING BOX

A. Place box in trench utilizing a means which will not damage structural integrity of the box.

B. Excavate ahead of the sheeting box only enough to advance the sheeting box and only
immediately prior to moving the sheeting box.

C. Backfill on both sides of the sheeting box as it is moved.

3.05 REMOVAL OF SHEETING

A. Remove sheeting only as backfilling progresses.

B. Carefully remove sheeting such that compacted backfill is not displaced.  Add additional backfill
to the areas vacated by the sheeting.

C. All sheeting is to be removed from the site once its use is no longer required.

3.06 CLEANING

A. Clean site of any debris from work of this section
END OF SECTION 315000
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SECTION 321123 - AGGREGATE BASE COURSE

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. Recycled concrete aggregate base course.

1.02 REFERENCES

A. ANSI/ASTM C88 - Test Method for Soundness of Aggregates by Use of Sodium Sulfate or
Magnesium Sulfate.

B. ANSI/ASTM C136 - Sieve Analysis of Fine and Coarse Aggregates.

C. ANSI/ASTM D1557 - Test Methods for Moisture-Density Relations of Soils and Soil-Aggregate
Mixtures Using 10 lb  (4.54 kg) Rammer and 18-inch  (457mm)  Drop.

D. ASTM D4318 - Test Method for Liquid Limit, Plastic Limit, and Plasticity Index of Soils.

1.03 DELIVERY, STORAGE AND HANDLING

A. Do not handle aggregate in any manner which will cause segregation of large or fine particles.

PART 2 - PRODUCTS

2.01 2.01 - MATERIALS

A. Aggregate Base Course:  Angular, crushed, recycled concrete; free of shale, clay, friable
materials and debris; graded in accordance with ANSI/ASTM C136 within the following limits:

Sieve Size Percent Passing
1½ inches  (38 mm)  100
1 inch (25 mm)  90-100
½ inch (13 mm)  65-85
3/8 inch (9 mm)  55-75
No. 4 (4.75 mm)  40-55
No. 8 (2.36 mm)  30-45
No. 16 (1.18 mm)  22-36
No. 30 (0.60 mm)  16-27
No. 40 (0.30 mm)  12-19
No. 100 (0.15 mm)  7-13
No. 200 (75 micro m)  3-7

B. Material retained on the 1/2 inch (13 mm) sieve is coarse aggregate.

C. Coarse aggregate shall not have more than 10 percent by weight of flat or elongated pieces.  A
flat or elongated piece is defined as being three times greater in the largest dimension as
compared to its least dimension.

D. The portion of the aggregate base course which passes the No. 40 (0.30 mm) screen shall have
a plasticity index of one as tested in accordance with ASTM D4318.
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PART 3 - EXECUTION

3.01 EXAMINATION

A. Verify elevations of subgrade are as indicated on the plans.

B. Verify that subgrade is properly compacted and ready to receive work of this section.

3.02 PREPARATION

A. Fine grade and compact subgrade to 95 percent maximum dry density in accordance with
ANSI/ASTM D1557.

3.03 AGGREGATE PLACEMENT

A. Spread course aggregate over prepared subgrade to a total compacted thickness as indicated
on the plans.

B. Place aggregate in 3 inch (75 mm) layers and compact by roller.

C. Level and contour surfaces to elevations and gradients indicated.

D. Add small quantities of fine aggregate to coarse aggregate as appropriate to assist compaction.

E. Compact placed aggregate materials to achieve 95% maximum dry density in accordance with
ANSI/ASTM D1557.  Maintain optimum moisture content to attain required density.

F. Add water to assist compaction.  If excess water is apparent, remove aggregate and aerate to
reduce moisture content.

G. Use mechanical vibrating tamping in areas inaccessible to compaction equipment.

H. New pavement must be placed on the properly compacted aggregate base course within 24
hours of final compaction.  If aggregate base course is left open for more than 24 hours,
recompact and retest in accordance with ANSI/ASTM D1557.

3.04 TOLERANCES

A. Maximum Variation from Flatness:  1/4 inch measured with 10 foot straight edge.

B. Maximum Variation from Scheduled Compacted Thickness:  1/4 inch

C. Maximum Variation from True Elevation:  1/4 inch

3.05 FIELD QUALITY CONTROL

A. Perform compaction testing in accordance with ANSI/ASTM D1557.

B. If tests indicate work does not meet specified requirements, remove work, replace and retest at
no cost to Owner.

END OF SECTION 321123
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SECTION 321216 - ASPHALT PAVING

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. Asphaltic concrete paving, wearing, and binder course for repair of road for utility installation.

1.02 RELATED SECTIONS

A. Section 321123 - Aggregate Base Courses.

1.03 REFERENCES

A. AI MS-2 - Mix Design Methods for Asphalt Concrete and Other Hot Mix Types.

B. AI MS-8 - Asphalt Paving Manual.

C. ASTM D242 - Mineral Filler for Bituminous Paving Mixtures.

D. ASTM D546 - Test Method for Sieve Analysis of Mineral Filler for Road and Paving Materials.

1.04 SUBMITTALS

A. Submit under provisions of Section 013300.

B. Supplier:  Submit name of asphalt supplier to be used on the project prior to placement of any
asphalt on the project.

C. Design Data:  Submit asphalt mix design for each asphalt type to be used.

D. Testing Firm:  Submit name of testing firm.

1.05 QUALITY ASSURANCE

A. Obtain materials from the same supplier throughout the duration of the project.

B. Do not alter from mix design requirements.

1.06 DELIVERY, STORAGE AND HANDLING

A. Deliver, store and handle products to the site under provisions of Section 016500.

B. Deliver asphalt in sealed, tight, metal containers covered with suitable material to protect the
asphalt from the elements

C. Lightly lubricate the inside surface of the container with a thin oil or soap solution before loading
asphalt.

D. All containers must be cleaned of all foreign materials prior to loading.

1.07 ENVIRONMENTAL REQUIREMENTS

A. Do not place asphalt when base surface temperature is less than 40 degrees F (4 degrees C),
or if surface is wet or frozen.

B. Do not place asphalt when precipitation is occurring.
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PART 2 - PRODUCTS

2.01 MATERIALS

A. Asphalt Cement:  AC-20; homogeneous, and shall not foam when heated to 347 degrees F
(175 degrees C).

B. Fine Aggregate:  Material passing the 1/8 inch sieve; natural sand of hard, strong, durable
particles which are free from coatings or injurious amounts of clay, loam or other deleterious
substances.

C. Coarse Aggregate:  Material retained on the 1/8 inch sieve; crushed stone or gravel; clean,
durable, sharp angled fragments of rock of uniform quality.

D. Mineral Filler:  ASTM D242, finely ground particles of limestone, hydrated lime or other mineral
dust, free of foreign matter; 100 percent shall pass the No. 30 (0.60 mm) sieve; a minimum of
85 percent shall pass the No. 80 (0.18 mm) sieve; and a minimum of 65 percent shall pass the
No. 200 (0.075 mm) sieve as measured in accordance with ASTM D546.

2.02 EQUIPMENT

A. Rollers:  Minimum weight of 10 tons (89kN) equipped with lubricating devices for the roller
wheels.

B. Pavers:  Equipped with a vibratory device.

2.03 ACCESSORIES

A. Tack Coat:  Homogeneous, medium curing, liquid asphalt.

B. Wheel Lubricant:  Oil-water mixture containing maximum 10 percent lubricating oil.

2.04 MIXES

A. Use dry material to avoid foaming.  Mix uniformly.

B. Base Course: NYSDOT Type 1; 4.0 to 6.0 percent of asphalt cement by weight in mixture in
accordance with the following gradation:

SIEVE SIZE PERCENT
PASSING

2 INCHES 100
1-1/2
INCHES

90-100

1 INCH 78-95
1/2 INCH 57-84
1/4 INCH 40-72
1/8 INCH 26-57
NO. 20 12-36
NO. 40 8-25
NO. 80 4-16
NO. 200 2-8
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A. Binder Course:  NYSDOT Type 1; 4.0 to 6.0 percent of asphalt cement by weight in mixture in
accordance with the following gradation:

SIEVE SIZE PERCENT
PASSING

1-1/2
INCHES 

100

1 INCH 95-100
1/2 INCH 70-90
1/4 INCH 48-74
1/8 INCH 32-62
NO. 20 15-39
NO. 40 8-27
NO. 80 4-16
NO. 200 2-6

A. Wearing Course:  NYSDOT Type 6F; 5.8 to 7.0 percent of asphalt cement by weight in mixture
in accordance with the following gradation:

SIEVE
SIZE

PERCENT
PASSING

1 INCH 100
1/2 INCH 95-100
1/4 INCH 65-85
1/8 INCH 36-65
NO. 20 15-39
NO. 40 8-17
NO. 80 4-16
NO. 200 2-6

2.05 SOURCE QUALITY CONTROL

A. Obtain asphalt materials from same source throughout the project.

B. Provide asphalt in accordance with the approved mix design for each type of asphalt.

C. Test samples in accordance with AI MS-2.

PART 3 - EXECUTION

3.01 EXAMINATION

A. Verify existing conditions and substrate.

B. Verify that compacted subbase is dry and ready to receive work of this section.

C. Verify gradients and elevations of base are correct.

D. Verify that all castings are properly installed and are at the correct elevations.

E. Beginning of installation means installer accepts existing conditions.



SECTION 321216 - ASPHALT PAVING H2M

RDWD 16-53 321216 - 4 Issue Date: 06/15/2017
6/13/2017 5:48 PM

3.02 PREPARATION

A. Pavement removal shall be kept to a minimum and not to exceed the authorized trench width
plus the minimum required cut-backs as outlined in this section and Section 331100.  Saw
cutting shall be performed to ensure the breakage of pavement along straight lines.

B. Apply tack coat at uniform rate of 0.03 to 0.07 gal/sq yd (0.14 to 0.32 L/sq m) to contact vertical
surfaces of curbs, gutters and any asphalt or concrete material

C. Do not apply tack coat to wet or frozen surfaces.

D. Coat surfaces of manhole and catch basin frames with oil to prevent bond with asphalt
pavement.  Do not tack coat these surfaces.

3.03 INSTALLATION

A. Install work in accordance with AI MS-8.

B. Maintain asphalt temperature between 250 and 325 degrees F (121 and 163 degrees C) during
placement.

C. Place asphalt within 24 hours of applying tack coat.

D. Place asphalt to compacted thicknesses as identified on plans.  If a multiple course pavement is
to be used, place top course within 24 hours of placing bottom course.  If more than 24 hours
elapse, a tack coat will be required to be placed over the entire surface of the bottom course
prior to any additional paving.

E. Utilize the vibratory device on the paver at all times.

F. Compact pavement by rolling.  Do not displace or extrude pavement from position.  Hand
compact in areas inaccessible to rolling equipment.

G. Compact pavement to a minimum of 94% maximum density.

H. Develop rolling with consecutive passes to achieve even and smooth finish, without roller
marks.

I. A minimum cut back of 12-inches is required on all water main trenches.  All pavement
restoration areas shall be rectangular or square in shape with the edges perpendicular to the
centerline of the roadway.

J. All trenches made in asphalt road areas shall receive temporary asphalt paving at the end of
each work day.  Temporary asphalt must be maintained in good condition throughout the
contract work.  No additional payment will be made for multiple (repeat) placements of
temporary asphalt on deteriorated and spalling areas of asphalt.

3.04 TOLERANCES

A. Maximum Variation from Flatness:  1/8 inch measured with 10 foot straight edge.

B. Maximum Variation from Scheduled Compacted Thickness:  1/8 inch

C. Maximum Variation from True Elevation:  1/4 inch
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3.05 FIELD QUALITY CONTROL

A. Perform field inspection and testing under provisions of Section 014500.

B. Take samples and perform tests in accordance with AI MS-2.

C. Testing to include percent compaction, gradation and asphalt content.

D. Cost of testing are to be borne by the contractor.

3.06 PROTECTION

A. Protect finished work under provisions of Section 015200.

B. Immediately after placement, protect pavement from mechanical injury until project is accepted
by the Owner.

END OF SECTION 321216
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SECTION 321313 - PORTLAND CEMENT CONCRETE SIDEWALK

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. Concrete sidewalks, handicap ramps, driveway aprons.

B. Formwork.

1.02 REFERENCES

A. ACI 301 - Structural Concrete for Buildings.

B. ANSI/ASTM A185 - Welded Steel Wire Fabric for Concrete Reinforcement.

C. ANSI/ASTM D1751 - Preformed Expansion Joint Fillers for Concrete Paving and Structural
Construction.

D. ASTM C33 - Concrete Aggregates.

E. ASTM C94 - Ready Mix Concrete.

F. ASTM C150 - Portland Cement

G. ASTM C260 - Air-Entraining Admixtures for Concrete.

H. ASTM C309 - Liquid Membrane-Forming Compounds for Curing Concrete.

I. ASTM C494 - Chemical Admixtures for Concrete.

1.03 SUBMITTALS

A. Submit under provisions of Section 013300.

B. Product Data:  Provide data on joint filler, admixtures and curing compounds.

C. Supplier:  Submit name of concrete supplier prior to the placement of any concrete on the
project.

D. Design Data:  Provide a design mix for each type of concrete to be used on the project.

E. Certificates:  Submit receipts of all concrete deliveries, indicating source, date, contractor,
amount of concrete, concrete strength, truck number and time load was batched.

F. Testing Firm:  Submit name of testing firm to be performing tests on concrete.

1.04 PROJECT RECORD DOCUMENTS

A. Accurately record locations of each day's concrete pour.

1.05 QUALITY ASSURANCE

A. Perform work in accordance with ACI 301.

B. Obtain concrete only from approved suppliers and maintain the same source throughout the
project.
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1.06 DELIVERY, STORAGE AND HANDLING

A. Deliver concrete in accordance with ASTM C94, Alternative No. 2.

B. Place all concrete within 90 minutes of time load was batched.

1.07 ENVIRONMENTAL REQUIREMENTS

A. Do not place concrete when base surface temperature is less than 40 degrees F, or if surface is
wet or frozen.

PART 2 - PRODUCTS

2.01 MATERIALS

A. Cement:  ASTM C150, air entraining, Type 1A Portland, gray color.

B. Aggregates:  ASTM C33.

C. Water:  Potable and not detrimental to concrete.

D. Reinforcement:  ANSI/ASTM A185 plain welded steel wire fabric; in flat sheets; uncoated finish.

2.02 ACCESSORIES

A. Forms:  Douglas Fir plywood type; solid, sound, undamaged sheets.

B. Joint Filler:  ANSI/ASTM D1751; 1/2 inch thick.

C. Air Entraining Admixture:  ASTM C260.

D. Chemical Admixture:  ASTM C494, type as required.

E. Curing Compound:  ASTM C309, Type 1, Class A.

F. Form Release Agent:  Colorless material which will not stain concrete or absorb moisture.

G. Detectable Warning Surface:  SAFTI-TRAX Mats or equal.

H. Joint Sealant:  ASTM C920,,Type M, Grade P; SL-2 by Sonneborn or equal.

2.03 MIXES

A. Concrete shall be mixed and prepared in accordance with the approved mix design and ASTM
C94, Alternative No. 2.

B. The mix shall be such that the concrete shall attain the following characteristics:
1. Compressive Strength (28 days): 4,000 psi.
2. Slump: 2½ to 3½ inches.
3. Air Entrainment: 6% ±1%.

C. Use chemical admixtures only when approved by the Engineer.  Use of admixtures will not relax
placement requirements.
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PART 3 - EXECUTION

3.01 EXAMINATION

A. Verify existing conditions and substrate.

B. Verify datum and all elevations are as indicated on the plans.

C. Verify compacted granular subbase has been properly prepared and is ready to receive work of
this section.

D. Beginning of installation means installer accepts existing conditions.

3.02 PREPARATION

A. Compact base to minimum 95 percent maximum dry density in accordance with ANSI/ASTM
D1557.

B. Moisten base to a minimum depth of 1/2 inch to minimize absorption of water from fresh
concrete.

C. Coat surfaces of manhole and catch basin frames with oil to prevent bond with concrete
pavement.

D. Place and secure forms to correct location, dimension and profile.

E. Assemble formwork to permit easy stripping and dismantling without damaging concrete.  Coat
forms with form release agent.

3.03 INSTALLATION

A. Place joint filler vertical in position in straight lines.  Secure to formwork during concrete
placement.

B. Place reinforcement as indicated on the plans.  Interrupt reinforcement at expansion joints.

C. Place concrete in accordance with ACI 301.

D. Ensure reinforcement and formed joints are not disturbed during concrete placement.

E. Place concrete continuously between predetermined construction joints.  Do not break or
interrupt successive pours such that joints occur.

F. Vibrate concrete adjacent to forms.

G. Place concrete to pattern indicated.

H. Place expansion joints with joint filler at 20 foot intervals.

I. Place scored contraction joints at 4 foot intervals.

J. Place joint filler between paving components and building or other appurtenances and in
expansion joints.

K. Apply a light broom finish perpendicular to traffic.
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L. Place curing compound on exposed concrete surfaces immediately after finishing.  Apply in
accordance with manufacturer's instructions.

3.04 FIELD QUALITY CONTROL

A. Field inspection and testing shall be performed under provisions of Section 014500.

B. Take four concrete test cylinders for every 50 cu. yds. or fraction thereof of each class of
concrete placed each day.

C. Cure test cylinders on site under same conditions as concrete sidewalk.

D. Take one slump test for each set of test cylinders taken.

E. Concrete not meeting slump requirements will be rejected.

F. Concrete represented by cylinders which do not meet required strength will be removed and
replaced at no additional cost to the Owner.

3.05 PROTECTION

A. Immediately after placement, protect sidewalk from premature drying, excessive temperatures
and mechanical injury.

B. Protect sidewalk from damage until project is accepted by the Owner.
END OF SECTION 321313
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SECTION 321613 - PORTLAND CEMENT CONCRETE CURB

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. Reinforced concrete curb.

B. Formwork.

1.02 RELATED SECTIONS

A. Section 312213 - Rough Grading

1.03 REFERENCES

A. ACI 301 - Structural Concrete for Buildings.

B. ANSI/ASTM D1751 - Preformed Expansion Joint Fillers for Concrete Paving and Structural
Construction.

C. ASTM A615 - Deformed and Plain Billet Steel for Concrete Reinforcement.

D. ASTM C33 - Concrete Aggregates.

E. ASTM C94 - Ready Mix Concrete.

F. ASTM C150 - Portland Cement

G. ASTM C260 - Air-Entraining Admixtures for Concrete.

H. ASTM C309 - Liquid Membrane-Forming Compounds for Curing Concrete.

I. ASTM C494 - Chemical Admixtures for Concrete.

1.04 SUBMITTALS

A. Submit under provisions of Section 013300.

B. Product Data:  Provide data on joint filler, admixtures and curing compounds.

C. Supplier:  Submit name of concrete supplier prior to the placement of any concrete on the
project.

D. Design Data:  Provide a design mix for concrete to be used on the project.

E. Certificates:  Submit receipts of all concrete deliveries, indicating source, date, contractor,
amount of concrete, concrete strength, truck number and time truck load was batched.

F. Testing Firm:  Submit name of testing firm to be performing tests on concrete.

1.05 PROJECT RECORD DOCUMENTS

A. Accurately record locations of each day's concrete pours.
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1.06 QUALITY ASSURANCE

A. Perform work in accordance with ACI 301.

B. Obtain concrete only from approved suppliers and maintain the same source throughout the
project.

1.07 DELIVERY, STORAGE AND HANDLING

A. Deliver concrete in accordance with ASTM C94, Alternative No. 2.

B. Place all concrete within 90 minutes of time load was batched.

1.08 ENVIRONMENTAL REQUIREMENTS

A. Do not place concrete when base surface temperature is less than 40 degrees, or if surface is
wet or frozen.

PART 2 - PRODUCTS

2.01 MATERIALS

A. Cement:  ASTM C150, Type 1 Portland, gray color.

B. Aggregates:  ASTM C33.

C. Water:  Potable and not detrimental to concrete.

D. Reinforcement:  ANSI A615 steel; 60 ksi yield grade; deformed billet steel bars; uncoated finish.

E. Dowels:  ASTM A615 steel; 60 ksi yield grade; plain steel, uncoated finish.

2.02 ACCESSORIES

A. Steel Forms:  Minimum 16 gauge thick, stiffened to support weight of concrete with a minimum
deflection.

B. Wood Forms:  Douglas Fir species; solid, sound, undamaged sheets; minimum 2 inches (50
mm) thick.

C. Joint Filler:  ANSI/ASTM D1751; 1/2 inch thick.

D. Air Entraining Admixture:  ASTM C260.

E. Chemical Admixture:  ASTM C494, type as required.

F. Curing Compound:  ASTM C309, Type 1, Class A.

G. Form Release Agent:  Colorless material which will not stain concrete or absorb moisture.

H. Joint Sealant:  ASTM C920, Type S, Grade NS; NP-1 by Sonneborn or equal.

2.03 MIXES

A. Concrete shall be mixed and prepared in accordance with the approved mix design and ASTM
C94, Alternative No. 2.
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B. The mix shall be such that the concrete shall attain the following characteristics:
1. Compressive Strength (28 days): 4,000 psi.
2. Slump: 2½ to 3½ inches.
3. Air Entrainment: 6% ±1%.

C. Use chemical admixtures only when approved by the Engineer.  Use of admixtures will not relax
placement requirements.

PART 3 - EXECUTION

3.01 EXAMINATION

A. Verify existing conditions and substrate.

B. Verify datum and all elevations are as indicated on the plans.

C. Verify compacted granular subbase has been properly prepared and is ready to receive work of
this section.

D. Beginning of installation means installer accepts existing conditions.

3.02 PREPARATION

A. Excavate to the required depth and compact surface.

B. Place and secure forms to correct location, dimension and profile.

C. Assemble formwork to permit easy stripping and dismantling without damaging concrete.

D. Moisten base to a minimum depth of 1/2 inch to minimize absorption of water from fresh
concrete.

E. Coat forms with form release agent.

3.03 INSTALLATION

A. Place joint filler vertical in position and at equal spaces not exceeding 20 feet.  Secure to
formwork during concrete placement.

B. Place dowels through joint filler as indicated on the plans.  One end of dowel is to be greased or
set in a capped sleeve to allow longitudinal movement.

C. Place reinforcement as indicated on the plans.  Interrupt at expansion joints.

D. Place concrete in accordance with ACI 301.

E. Ensure reinforcement, dowels, joint filler or forms are not disturbed during concrete placement.

F. Place concrete continuously between construction joints.  Do not break or interrupt successive
pours such that cold joints occur.

G. Vibrate concrete adjacent to forms.

H. After concrete sets, but prior to curing, remove front forms without damaging concrete and
apply a light broom finish to the top and face of the curb.
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I. Place curing compound on exposed surfaces immediately after finishing.  Apply in accordance
with manufacturer's instructions.

3.04 FIELD QUALITY CONTROL

A. Field inspection and testing shall be performed under provisions of Section 014500.

B. Take four concrete test cylinders for every 50 cu. yds. or fraction thereof of concrete placed
each day.

C. Cure test cylinders on site under same conditions as curb.

D. Take one slump test for each set of cylinders taken.

E. Concrete not meeting slump requirements will be rejected.

F. Concrete represented by cylinders which do not meet required strength will be removed and
replaced at no additional cost to the Owner.

3.05 PROTECTION

A. Immediately after placement, protect curb from premature drying, excessive temperatures, rain
and mechanical injury.

B. Protect curb from damage until project is accepted by the Owner.
END OF SECTION 321613
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SECTION 329119 - TOPSOIL PLACEMENT AND GRADING

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. Finish grade subsoil.

B. Place, level and compact topsoil.

1.02 RELATED SECTIONS

A. A. Section 329219.16 - Hydroseeding.

1.03 DELIVERY, STORAGE AND HANDLING

A. Deliver topsoil to the site in uncontaminated containers.

B. Do not stockpile topsoil over a height of 8 feet.

C. Cover stockpiled topsoil to protect from precipitation, erosion and contamination.

1.04 ENVIRONMENTAL REQUIREMENTS

A. Do not place wet or frozen topsoil.

B. Do not place topsoil on wet or frozen ground or when precipitation is occurring.

PART 2 - PRODUCTS

2.01 MATERIALS

A. Topsoil:  Fertile, agricultural soil, typical for locality, capable of sustaining vigorous plant growth,
taken from drained site; friable loam; free of subsoil, clay or impurities, plants, weeds, roots,
grass, stone and foreign matter; acidity range (pH) of 5.8 to 6.5; containing a minimum of 2.75
percent and a maximum of 25 percent organic matter.  Topsoil may be reused from on-site if it
meets these requirements.

PART 3 - EXECUTION

3.01 EXAMINATION

A. Verify existing substrate and conditions.

B. Verify site conditions and note irregularities affecting work of this section.

C. Beginning work of this section means acceptance of existing conditions.

3.02 PREPARATION

A. Eliminate uneven areas and low spots.  Remove and dispose of debris, roots, branches and
stones in excess of 1/2 inch in size.  Remove and dispose of subsoil contaminated with
petroleum products.

B. Scarify subsoil to depth of 3 inches where topsoil is scheduled to be placed.  Scarify in areas
where equipment used for hauling and spreading topsoil has compacted subsoil.
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3.03 INSTALLATION

A. Place topsoil in areas where seeding, sodding or planting is scheduled or where shown on the
plans.

B. Place topsoil to the depths indicated.

C. Use topsoil in relatively dry state. Place during dry weather.

D. Fine grade topsoil eliminating rough or low areas. Maintain levels, profiles and contours of
subgrade.

E. Remove and dispose stone, roots, grass, weeds, debris and foreign material while spreading.

F. Manually spread topsoil around trees, plants and building to prevent damage.

G. Lightly roll placed topsoil.

H. Remove surplus subsoil and topsoil from site.  Do not remove surplus topsoil from the site prior
to obtaining approval of the Engineer.

I. Leave stockpile area and site clean and raked, ready to receive landscaping.

3.04 PROTECTION

A. Protect landscaping and other features remaining as final work.

B. Protect existing structures, fences, roads, sidewalks, paving and curbs.  Any damage caused by
the Contractor to any of these items shall be repaired promptly by the Contractor at no
additional cost to the Owner.

END OF SECTION 329119
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SECTION 329219.16 - HYDROSEEDING

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. Seeding.

B. Mulch, fertilizer, hydromulch and other accessories.

C. Maintenance.

1.02 RELATED SECTIONS

A. Section 329119 - Topsoil Placement and Grading.

1.03 REFERENCES

A. FS O-F-241 - Fertilizers, Mixed, Commercial.

1.04 DEFINITIONS

A. Weeds:  Include Dandelion, Jimsonweed, Quackgrass, Horsetail, Morning Glory, Rush Grass,
Mustard, Lambsquarter, Chickweed, Cress, Crabgrass, Canadian Thistle, Nutgrass, Poison
Oak, Blackberry, Tansy Ragwort, Bermuda Grass, Johnson Grass, Poison Ivy, Nut Sedge,
Nimble Will, Bindweed, Bent Grass, Wild Garlic, Perennial Sorrel and Brome Grass.

1.05 SUBMITTALS

A. Submit under provisions of Section 013000.

B. Product Data:  Provide data on seed mixtures, fertilizer and lime.

C. Certificates:  Provide certificates indicating that all fertilizer, pesticides and herbicides comply
with all applicable regulatory agency requirements.

1.06 OPERATION AND MAINTENANCE DATA

A. Submit under provisions of Section 017000.

B. Maintenance Data:  Include maintenance instructions, cutting method and maximum grass
height; types, application frequency, and recommended coverage of fertilizer.

1.07 QUALITY ASSURANCE

A. Seed:  Provide seed mixture in containers showing percentage of seed mix, year of production,
net weight, date of packaging, and location of packaging.

1.08 REGULATORY REQUIREMENTS

A. Comply with applicable regulatory agencies for fertilizer, pesticide and herbicide composition.

B. All fertilizer, pesticides and herbicides to be used shall comply with all applicable regulatory
agency requirements.
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1.09 DELIVERY, STORAGE, AND HANDLING

A. Deliver, store, protect and handle products to site under provisions of Section 016000.

B. Deliver grass seed mixture in original sealed containers.  Seed in damaged packaging is not
acceptable.

C. Deliver fertilizer in waterproof bags showing weight, chemical analysis and name of
manufacturer.

D. Deliver Hydromulch in UV and weather resistant bags, showing weight, chemical analysis and
name of manufacturer.

1.10 ENVIRONMENTAL REQUIREMENTS

A. Do not sow immediately following rain, during windy periods or if ground is frozen.

B. Do not sow when the ambient temperature is expected to drop below 40 degrees F or rise
above 90 degrees F during the time in which the seed will establish itself.

C. Planting Season:  April 1st through May 15th or September 1st through October 15th.

1.11 COORDINATION

A. Coordinate work under provisions of Section 013100.

B. Coordinate with grading and placement of topsoil.

C. Coordinate with installation of underground sprinkler system piping and watering heads.

1.12 WARRANTY

A. Provide a one-year warranty under provisions of Section 017000.

B. Include coverage for one continuous growing season; reseed areas of dead or unhealthy grass
at no additional cost to the Owner.

1.13 MAINTENANCE SERVICE

A. Maintain seeded areas immediately after placement until grass is well established and exhibits a
vigorous growing condition, as determined by at least two cuttings, or until the job is accepted
by the Owner, whichever occurs last.

PART 2 - PRODUCTS

2.01 MATERIALS

A. Seed:  Dry, fresh, re-cleaned seed of the latest crops and of the following proportions:

Mix A:

Grass Type
% of

Mixture
Minimum %
Germination
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Kentucky 31 Fescue 50 90
N.K. 100 Perennial Rye Grass 25 85
Penn Lawn Fescue 25 90

Mix B:

Grass Type
% of

Mixture
Minimum %
Germination

Merion Bluegrass 50 80
Penn Lawn Fescue 30 90
N.K. 106 Hybrid Rye Grass 20 85

2.02 ACCESSORIES

A. Mulching Material:  Hemlock species wood cellulose fiber, dust form, free of growth or
germination inhibiting ingredients.

B. Fertilizer:  FS O-F-241, Type I, Grade A; recommended for grass, with fifty percent of the
elements derived from organic sources; of proportion necessary to eliminate any deficiencies of
topsoil, to the following proportions: Nitrogen 10 percent, phosphoric acid 6 percent, soluble
potash 4 percent.

C. Limestone:  Ground dolomitic limestone containing a minimum of 90 percent calcium and
magnesium carbonates.  One hundred percent (100%) shall pass a No. 10 mesh screen and a
minimum of 70 percent shall pass a No. 100 mesh screen.

D. Hydromulch:  84 percent Mechanically processed straw, 15 percent Mechanically processed
reclaimed cotton plant material and 1 percent of tackifier, activators and additives; minimum of
90 percent organic material; moisture content of 12 percent, total carbon to nitrogen ratio, 40:1. 
Color to be natural green.

E. Peat Moss:  Shredded, loose, sphagnum moss; free of lumps, roots, inorganic material or acidic
materials; minimum of 90 percent organic material measured by oven dry weight; pH range of 4
to 5 percent; moisture content of 30 percent; with moisture absorbtive capacity of 450 to 500
percent.

F. Water:  Clean, fresh and free of substances or matter which could inhibit vigorous growth of
grass.

G. Stakes:  Softwood lumber, chisel pointed.

H. String:  Inorganic fiber.

PART 3 - EXECUTION

3.01 EXAMINATION

A. Verify existing substrate and site conditions.

B. Verify that prepared soil base is ready to receive the work of this section.

C. Beginning of installation means installer accepts existing conditions.
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3.02 PREPARATION

A. Area to be seeded shall be cultivated with a scarifier to a depth of 4 inches.  All stones, sticks
and debris one inch and larger shall be removed.  Area shall be smoothly graded to proper
elevations.

3.03 APPLICATION

A. Fill tank of mechanically agitated hydroseeding machine with sufficient water to suspend seed
and fertilizers.

B. Add water slowly while adding hydromulch.   See manufacturer’s recommendations to
determine the proper application rate.

C. Agitate for a minimum of ten minutes after adding the last amount of water and hydromulch.

D. Apply hydromulch with a hydraulic seeder at a rate of 46 lbs per 1000 sq ft.  Apply in a uniform
layer from 2 opposing directions to ensure complete soil coverage.

E. Do not hydroseed areas in excess of that which can be mulched on same day.

F. Apply water with a fine spray immediately after each area has been mulched.  Saturate to 4
inches of soil.  Discontinue watering if washing begins to occur.

G. Clean all surfaces which have received hydroseeding overspray.

H. Identify seeded areas with stakes and string around area periphery.  Set string height to 24
inches.  Space stakes at 8 feet on center.

3.04 MAINTENANCE

A. Maintain grass until job is accepted by the Owner or until the grass exhibits a vigorous growing
condition, as determined by at least 2 cuttings, whichever occurs last.

B. Mow grass at regular intervals to maintain at a maximum height of 2-1/2 inches.  Do not cut
more than 1/3 of grass blade at any one mowing.

C. Neatly trim edges and hand clip where necessary.

D. Immediately remove clippings after mowing and trimming.

E. Water to prevent grass and soil from drying out.

F. Immediately reseed areas which show bare spots.

3.05 PROTECTION

A. Protect finished work under provisions of Section 015000.

B. Protect seeded areas with warning signs during maintenance period.
END OF SECTION 329219.16
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SECTION 330564 - PRECAST CONCRETE UTILITY VAULT

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. Precast Concrete Vaults.

B. Access Door.

C. Safety Accessories.

D. Fabrication.

1.02 RELATED SECTIONS

A. Section 312316 - Excavation

B. Section 312323 - Backfill

C. Section 312333 - Trenching

1.03 REFERENCES

A. ASTM A185 - Steel Welded Wire, Fabric, Plain, for Concrete Reinforcement.

B. ASTM A615 - Deformed and Plain Billet - Steel Bars for Concrete Reinforcement.

1.04 SUBMITTALS

A. Shop Drawings:  Indicate dimensions and details for vault, including top slab, and
acknowledging locations of pipe penetrations.
1. Submit fully dimensioned fabrication and erection drawings.  Drawings shall show all

markings, details of shape, connections, plates, inserts, clearances, openings and other
requirements of the Contract drawings.  Requirements and details for handling and
erection shall also be shown.

2. Submit reinforcement drawings, certified by a Professional Engineer licensed in the State
of New York.

3. Fabrication shall not be started until shop drawings have been approved.  Where drawings
are “Make Corrections Noted” fabrication may be progressed in conformity with the notes
thereon, but revised copies shall be submitted for formal approval and record.

1.05 QUALITY ASSURANCE

A. Qualifications of Precast Structural Concrete Manufacturer:  All Work included herein shall be
manufactured by and installed under the supervision of a competent and reputable
manufacturer who shall produce a Precast Structural Concrete Product similar and equal to the
Standard product, with modifications as shown or herein specified.

B. Design:
1. Design procedure, requirements and allowable stresses shall conform to “A.C.I. Standard

Building Code Requirements for Reinforced Concrete (A.C.I. 318)” as currently revised.
a. Deviations from details shown on the drawing or herein specified, when such items

are of a minor nature, may be waived by the Owner in order to accept the approved
manufacturer's standard product, such deviations are anticipated in connections and
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items of similar nature.  Any additional cost due to such deviations accepted by the
Owner shall be borne solely by the Contractor.

2. Exceptions to the aforementioned design criteria are the following items:  Concrete plank,
hollow-core slab, channel slabs, assembled block units and precast joists.  Design of
these units shall conform to the “Design Recommendations for Precast Concrete
Structures (ACI 550R-96)” as currently revised.

C. Concrete Test:
1. Except for precast items designed and controlled by ACI 550R-96, standard concrete tests

shall be made with the fabricator's equipment under the supervision of the inspecting
laboratory or Engineer.  A minimum of one test for slump, one air content determination
test, and two compression test cylinders shall be taken from the first pour of concrete on
each day that concrete is placed.  Also one slump test and one air content determination
shall be taken from the first pour of concrete after the lunch period.  Additional
compression test cylinders shall be taken, and additional tests made for slump and air
content at the discretion of the Owner's Representative.  Each cylinder shall be so marked
that it can be identified with the precast item made from the same concrete batch.

1.06 DELIVERY, STORAGE AND HANDLING

A. Store products on firm, level ground.

B. Handle products in a manner, which will not induce unnecessary stresses, cause cracks to
occur or damage the product in any way.

C. Any cracked or otherwise defective materials will be rejected.

D. Precast items shall be handled, lifted and/or supported at points shown on the approved shop
drawings or at supporting points at which the Work will set when in service.  Such supporting
points shall insure against any detrimental deflection, overstressing and cracking or chipping of
concrete.

1.07 ENVIRONMENTAL REQUIREMENTS

A. Do not mix or place mortar if ambient temperature is below 40 degrees F.

B. Do not excavate or backfill during inclement weather or when precipitation is occurring.

C. Do not backfill over or with wet or frozen materials.

1.08 COORDINATION

A. Coordinate with excavation, backfilling and installation of piping.

PART 2 - PRODUCTS

2.01 MANUFACTURERS

A. COASTAL PIPELINE PRODUCTS CORP.

B. SUFFOLK PRECAST, INC.

C. Substitutions shall be permitted only after receiving approval from the Engineer.
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2.02 COMPONENTS

A. Vault:  Reinforced precast concrete of the following materials:
1. Concrete:  ASTM C150 normal Portland cement Type I; minimum 4,000 psi (27.6 MPa)

strength at 28 days.  Water and air entraining admixture is to be ASTM C 260 compliant.
2. Reinforcement:  ASTM A615 reinforcing bars and ASTM A185 welded wire fabric.
3. Castings:  Campbell Foundry Company or approved equal

B. Access Door:
1. Manufacturer: BILCO COMPANY of New Haven, CT, Model JD-AL Double Leaf Access

Door or approved equal.
2. Door leaves shall be ¼ inch aluminum diamond pattern plate, reinforced to support a

minimum live load of 300 psf with a maximum deflection of 1/150th of the span. 
Manufacturer to provide structural calculations stamped by a registered professional
engineer, upon request.

3. Channel frame shall be ¼ inch extruded aluminum with bend down anchor tabs around the
perimeter.  A continuous EPDM gasket shall be mechanically attached to the aluminum
frame to create a barrier around the entire perimeter of the cover and significantly reduce
the amount of dirt and debris that may enter the channel frame.

4. A frame drain shall be provided with a 1-1/2” drain coupling.
5. Hardware: Corrosion-resistant throughout.

a. Hinges: Heavy forged aluminum hinges designed for horizontal installation, each
having a minimum 1/4” (6.3 mm) diameter Type 316 stainless steel pin, shall be
provided and shall pivot so the cover does not protrude into the channel frame.

b. Cover shall be equipped with a hold open arm which automatically locks the cover in
the open position.

c. Cover shall be fitted with the required number and size of compression spring
operators enclosed in telescopic tubes to provide, smooth, easy, and controlled cover
operation throughout the entire arc of opening and to act as a check in retarding
downward motion of the cover when closing.  The upper tube shall be the outer tube
to prevent accumulation of moisture, grit, and debris inside the lower tube assembly.
The lower tube shall interlock with a flanged support shoe fastened to a formed 1/4”
gusset support plate.  Springs shall have an electro coated acrylic finish. Spring tubes
shall be constructed of a reinforced nylon 6/6 based engineered composite material.

d. Type 316 stainless steel snap lock with fixed handle shall be mounted on the
underside of the cover.

e. A removable exterior turn/lift handle with a spring loaded ball detent shall be provided
to open the cover and the latch release shall be protected by a flush, gasketed,
removable screw plug.

f. Safety chain supplied by the door manufacturer and shall be heavy-duty stainless
steel with safety hook.

C. Safety Accessories:
1. Fall Protection Grating, by BILCO COMPANY or approved equal.

a. As per OSHA 29 CFR 1910.23
b. Fiberglass grating panels rated for 300 pounds per square foot live load
c. Lift assistance and hold open arm
d. Operation is independent of access door reinforcing

2. Ladder Up Safety Post, by BILCO COMPANY, Model LU-3 or approved equal.
a. Installed on fixed ladder below access door.
b. Type 304 stainless steel mill finish telescoping tubular post locks automatically when

fully extended.
c. Movement shall be controlled by a stainless steel spring balancing mechanism.
d. All hardware shall be 316 stainless steel.



SECTION 330564 - PRECAST CONCRETE UTILITY VAULT H2M

RDWD 16-53 330564 - 4 Issue Date: 06/15/2017
6/13/2017 5:48 PM

2.03 FABRICATION

A. All precast concrete items shall be shop fabricated in accordance with these Specifications and
with the contract drawings.  Work shall not proceed until approval of the proposed fabricator has
been given by the Engineer.

B. Forms for precast items shall be of rigid construction, true in required shape and provide close
control of dimensions and details shown on approved shop drawings.  They shall be thoroughly
cleaned and prepared before each casting.  Forms shall be constructed with tight joints and
smooth surfaces and in a manner that will permit removal without defacing the cast concrete.

C. All reinforcing shall be free from loose and flaky rust, oil, grease and other coatings. 
Reinforcing shall be accurately positioned and securely held in place by devices that will not be
exposed on or mar exposed surfaces.

D. All plates, inserts, etc., shall be galvanized.  They shall be provided, located and anchored as
required by the Contract and approved shop drawings.

E. Concrete shall be compacted and vibrated as required to insure contact with all of the
reinforcement and to flow the concrete in place completely filling all corners and angles of the
forms.

F. After removal from the forms precast items shall be moist cured and protected from premature
drying.

G. Pipe Entry:  Provide openings as required.

PART 3 - EXECUTION

3.01 EXAMINATION

A. Verify existing site conditions.

B. Verify existing grades are as indicated on the plans.

C. Verify items provided by other sections of work are properly sized and located.

D. Verify that rough openings for piping are as required.

3.02 INSTALLATION

A. Form bottom of excavation clean and smooth to correct elevation.  Compact bottom of the
excavation to a minimum of 95 percent of maximum dry density.

B. Install crushed stone as leveling course.

C. Place bottom footing on firm, level surface.

D. Place vault in center of compacted area.  Utilize a placement method which will not damage or
crack the structure.

E. Place sections plumb and level, trim to the correct elevations.

F. Cut and fit for pipe.  Seal openings in wall around pipe with brick and mortar.  Establish
elevations and pipe inverts for inlets and outlets as indicated on the plans.  Trowel surfaces
smooth.
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G. Mount casting in a 1 inch (25 mm) mortar bed over access opening in slab or dome top.  Install
firm, level and to the required elevation.

3.03 FIELD QUALITY CONTROL

A. Request inspection prior to backfilling around structure and prior to surface restoration.

3.04 PROTECTION

A. Protect finished work under provisions of Section 015000.

B. Protect structure from damage and displacement until project is accepted by the Owner.
END OF SECTION 330564



SECTION 331300 - DISINFECTION OF WATER UTILITY DISTRIBUTION H2M

RDWD 16-53 331300 - 1 Issue Date: 06/15/2017
6/13/2017 5:49 PM

SECTION 331300 - DISINFECTION OF WATER UTILITY DISTRIBUTION

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. Disinfection of water piping and valves.

1.02 REFERENCES

A. ANSI/AWWA B300 - Standard for Hypochlorites.

B. ANSI/AWWA B301 - Standard for Liquid Chlorine.

C. ANSI/AWWA C651 - Disinfecting Water Mains.

1.03 SUBMITTALS

A. Submit proposed method for introducing disinfectant into water piping.

B. Test Reports:  Indicate results comparative to specified requirements.

1.04 PROJECT RECORD DOCUMENTS

A. Disinfection Report:  Record:
1. Type and form of disinfectant used.
2. Date and time of disinfectant injection start and time of completion.
3. Test and injection locations.
4. Initial and 24-hour disinfectant residuals (quantity in treated water) in ppm for each outlet

tested.
5. Date and time of flushing start and completion.
6. Disinfectant residual after flushing in ppm for each outlet tested.

B. Bacteriological, Chemical and Organic Chemical Report:  Record:
1. Date issued, project name and testing laboratory name, address and telephone number.
2. Time and date of water sample collection.
3. Name of person collecting samples.
4. Test locations.
5. 24-hour and 48-hour disinfectant residuals in ppm.
6. Coliform bacteria and chemical test results.
7. Certification that water conforms or fails to conform to New York State drinking water

standards.
8. Laboratory Director's signature and authority.

1.05 QUALITY ASSURANCE

A. Perform work in accordance with ANSI/AWWA C651.

1.06 QUALIFICATIONS

A. Water Treatment Firm:  Company specializing in disinfecting potable water systems specified in
this Section with minimum three (3) years experience.

B. Testing Firm:  Laboratory specializing in testing potable water systems, approved by the New
York State Department of Health.
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1.07 REGULATORY REQUIREMENTS

A. Conform to Recommended Standards for Water Works and applicable codes or regulations for
performing the work of this Section.

B. Water quality to conform to New York State drinking water standards after completion of
disinfection.

PART 2 - MATERIALS

2.01 DISINFECTION CHEMICALS

A. ANSI/AWWA B300, Hypochlorite.

B. ANSI/AWWA B301, Liquid Chlorine.

PART 3 - DISINFECTION & TESTING

3.01 EXAMINATION

A. Verify that all piping systems have been cleaned, inspected and pressure tested.

3.02 EXECUTION

A. Provide required equipment to perform the work of this Section.  The Owner will provide the
water required for the initial disinfection and filling of the piping, and valves, etc.  The Contractor
shall pay for the water required for any subsequent filling of these systems based on the
Owner's retail water rate.

B. The preferred method of chlorinating the new water mains is the continuous feed method using
calcium hypochlorite granules in accordance with Section 4.4.3 of AWWA C651-05.  Granules
shall be placed at a minimum in accordance with Table 1 of the applicable Section.  The slug
method of chlorination is also acceptable and shall be performed in accordance with Section
4.4.4 of AWWA C651-05.  The use of tablets for disinfection is prohibited.

C. The use of calcium hypochlorite granules specifically intended for swimming pool use is
prohibited.  The contractor shall utilize only those chemicals which are NSF 60/AWWA
approved for disinfection.

D. The newly laid main shall be properly chlorinated to at least 200 ppm (mg/l) for a minimum of 24
hours, to ensure the chlorine residual at the pipe extremities and at other representative points
after the retention period, is at least 200 ppm (mg/l).  Treated water shall be retained in the pipe
long enough to destroy all non-spore-forming bacteria.

E. After completion of retention period, new mains shall be flushed in order to eliminate residual
chlorine with a suitable quantity of sodium bisulfite, sodium sulfide or sodium thiosulfate prior to
disposal.  Bacteria samples may not be collected until a chlorine residual representative of the
existing distribution system is achieved. New mains shall be flushed at a velocity of no less than
2.5 ft/sec.

F. Collect samples 24 & 48-hours after flushing disinfectant and refilling with potable water. 
Samples shall not be collected if a chlorine residual inconsistent with that of the existing
distribution system is present.  Any portion of the sample set which tests positive for total
coliform and/or e-coli bacteria constitutes failure of the entire set with no exceptions.
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G. Field chlorine residual checks shall be performed for each sample and shall be recorded on the
laboratory sampling form for inclusion in the sampling results report.

H. Two (2) consecutive sets of bacteriological samples, taken 24 hours apart, must be collected
from every 1,000 ft of new main, the end of the line and from each branch.  Samples should be
collected after final flushing and when the chlorine concentration in the water leaving the main is
no higher than that generally prevailing in the distribution system (ANSI/AWWA C651
Standard).

I. Sample tap locations shall be as directed by the Engineer.  Taps shall be installed to sample at
a frequency as described above.

J. If water quality in system does not meet the requirements of the Department of Health for
potable water, the Contractor shall re-chlorinate or take other steps necessary to provide
acceptable water quality.  Samples shall be collected and analyzed after each attempt.

3.03 QUALITY CONTROL

A. Test samples in accordance with ANSI/AWWA C651 and Department of Health requirements.
END OF SECTION 331300
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SECTION 331411 - WATER UTILITY DISTRIBUTION PIPING

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. Cement-Lined Ductile Iron Pipe

B. Special Castings; Mechanical Joint Fittings

C. Buried Gate Valves & Valve Boxes

1.02 RELATED SECTIONS

A. Section 312333 - Trenching

B. Section 312323 - Backfilling

C. Section 331300 - Disinfection of Water Utility Distribution

1.03 REFERENCES

A. ANSI/AWWA C104 - Cement-Mortar Lining for Ductile Iron Pipe and Fittings for Water.

B. ANSI/AWWA C110 - Ductile Iron and Grey Iron Fittings.

C. ANSI/AWWA C111- Rubber Gasket Joints for Ductile Iron Pressure Pipe and Fittings.

D. ANSI/AWWA C150 - Thickness Design of Ductile Iron Pipes

E. ANSI/AWWA C151 - Ductile-Iron Pipe, Centrifugally Cast for Water Service.

F. ANSI/AWWA C153 - Ductile-Iron Compact Fittings for Water Service.

G. ANSI/AWWA C509 - Resilient Seated Gate Valves for Water Supply Service.

H. ANSI/AWWA C600 - Installation of Ductile Iron Water Mains and Their Appurtenances.

1.04 SUBMITTALS

A. Submit under provisions of Section 013300.

B. Product Data:  Provide data on pipe materials, pipe fitting, valves and accessories.

C. Manufacturer's Certificate: Certify that products meet or exceed specified requirements.

1.05 PROJECT RECORD DOCUMENTS

A. Accurately record actual locations of piping mains, valves, connections, and invert elevations.

B. Identify and describe unexpected variations to subsoil conditions or discovery of uncharted
utilities.

1.06 QUALITY ASSURANCE

A. Perform work in accordance with the local water utility company requirements.
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B. The tone-out, mark-out, locating and verification of existing utilities on private property and
within public Right-of-Ways are the responsibility of the contractor.  All known utilities and
facilities shall be verified by test holes or other means prior to commencing water main
installation.  No compensation will be paid to the contractor for lost time due to improper or
inadequate utility investigation.

C. The contractor shall conform to the standard traffic requirements of the New York State Manual
of Uniform Traffic Control Devices for work in Public Roadways.

D. Valves:  Manufacturer's name and pressure rating marked on valve body.

1.07 DELIVERY, STORAGE AND HANDLING

A. Deliver, store, protect and handle products to ensure they are kept free from damage.

B. Store piping and valves to ensure that their interiors are kept free of debris, organics or animals.

C. Deliver and store valves in shipping containers with labeling in place.

PART 2 - PRODUCTS

2.01 CEMENT LINED DUCTILE IRON PIPE

A. Approved Manufacturers:
1. US PIPE FABRICATION
2. McWANE DUCTILE

B. Cement-Lined Ductile Iron Pipe meeting AWWA C150/C151 :
1. Special Class 52 for all pipe 14 inches and smaller.
2. Special Class 51 for all pipe 16 inches and larger.

C. Interior lining shall be double-thick cement with a minimum thickness of 1/8" (125 mils) in
accordance with AWWA C104.

D. Exterior of pipe shall have an exterior bituminous coating measuring 1 mil in thickness and be
marked with the manufacturer name, date of casting and pressure class.

E. Pipe Accessories:
1. Joints:  ANSI/AWWA C111, vulcanized rubber gaskets for push-on pipe; mechanical joint

with rods and retainer glands for fittings.
2. Field lock gaskets by US Pipe Model 350 shall be utilized on the last push-on joint of all

dead-end mains, where a bell falls within 10 feet of a mechanical joint connection or as
indicated on the plans or as directed by the Engineer.

3. Gaskets shall be free from porous areas, foreign materials and visible defects.  No
reclaimed rubber shall be used

4. Lubricant for Joints:  Nontoxic, NSF-61 certified, shall not support the growth of bacteria,
and shall have no deteriorating effects on the gasket or pipe material.

5. Wedges: Bronze, installed at each push-on joint.

2.02 SPECIAL CASTINGS

A. Manufacturers:
1. SIGMA CORP.
2. US PIPE
3. TYLER UNION
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4. APPROVED EQUAL

B. Material:
1. Fittings shall be in accordance with

a. ANSI/AWWA C110 (full-bodied)
b. ANSI/AWWA C153 (compact).

2. Fittings shall be ductile iron.
3. Ductile iron fittings shall have a pressure rating of 350 psi.
4. Fittings shall be cement lined.

C. Mechanical Joint fittings shall be used with "push-on" joint pipe with the joint conforming to
AWWA Specification C111.

D. Rubber gaskets shall be used at each pipe connection. Rubber gaskets shall be vulcanized
rubber that is free of porous areas, foreign materials and visible defects.  No reclaimed rubber
shall be used.  The size, mold number, gasket manufacturer's mark, the letters "MJ" and the
year of manufacture shall be molded in the rubber.

E. Wedge type retainer glands shall be required at all mechanical joints.
1. Manufacturer:

a. EBAA IRON WORKS
b. FORD METER BOX CO.
c. US PIPE
d. SIGMA CORPORATION
e. STAR PIPE PRODUCTS
f. TYLER UNION

2. Retainer glands shall be secured to fittings using alloy steel T-head bolts and hex-head
nuts.

F. The contractor shall install a minimum of two ¾-inch steel tie rods on mechanical joint fittings.
Additional tie-rods may be requested on vertical pipe or by Engineer in areas of high pressure.

G. Steel tie rods shall be secured to fittings using 3/4" steel eye-bolts, washers and nuts. The use
of ductile iron "Duc-Lugs" are prohibited. Steel tie rods shall be secured to pipe using half-moon
pipe clamps, restraints, washers and nuts.

H. Bell ends of pipe shall not be installed within 4 feet of a mechanical joint assembly without being
further restrained by locking gaskets and tie rods.

I. Concrete blocking shall be applied on all pipe lines 4-inch in diameter and larger at all hydrants,
tees, plugs, caps, and at bends deflecting 22-1/2 degrees or more.  Blocking shall be placed
between solid ground and the fitting to be anchored. The blocking shall be so placed that the
pipe and fitting joints will be accessible for repair. Size of blocking and minimum bearing area
shall be in accordance with the Bearing Area Table, Section 3.3 of this specification.

2.03 BURIED GATE VALVES

A. Acceptable Manufacturers:
1. CLOW VALVE COMPANY
2. KENNEDY VALVE Co.
3. MUELLER COMPANY.

B. All vertical gate valves up to and including 12-inch diameter shall conform to AWWA
Specification C509 or latest revision and specify as follows:
1. Material: Iron body, bronze mounted.
2. Pressure: 250 psi minimum working pressure.
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3. Wedge: Cast iron wedge with urethane rubber coating (encapsulated).  The rubber/metal
bond shall be tested to meet ASTM D429.

4. Stem: Forged bronze, non-rising stem with two "O" ring seals.
5. Wrench Nut: Two-inch square (at base) wrench nut opening to the left or

counterclockwise.
6. Mechanical Joint Ends: Mechanical joint ends complete with all joint accessories including

rubber gaskets.
7. Painting: The body and bonnet shall be coated with a fusion coating both interior and

exterior to meet AWWA Standard C550.
8. Markings: Markings shall be cast on the bonnet or body of each valve, and shall show the

manufacturer's name or mark, the year the valve casting was made, the size of the valve,
and the designation of working water pressure for 4 to 12-inch valves.

9. Affidavit of Compliance: The Contractor shall have the manufacturer provide an affidavit
directly to the Engineer that all valves supplied on this project comply with all applicable
provisions of AWWA Specification C509, and that each valve was subjected to and
passed the 500 psi hydrostatic test without leakage.  No final payment for valves will be
made until this Affidavit of Compliance is received by the Engineer.

C. Valve Boxes
1. Manufacturer:

a. BINGHAM & TAYLOR
b. SIGMA CORPORATION
c. TYLER UNION

2. Valve boxes shall be two piece ductile iron, sliding type with 8" x 4-7/8" flanged bottom
section, 12" x 5-5/8" top section and 7" drop lid with "WATER" cast on cover.

PART 3 - EXECUTION

3.01 PREPARATION

A. Remove scale and dirt, on inside and outside, before assembly.

B. Bevel plain ends of cut pipe at push-on joints.

3.02 BEDDING

A. Excavate pipe trench in accordance with Section 312333 for work of this section.  Hand trim
excavation for accurate placement of pipe to elevations indicated.

B. Place bedding material at trench bottom; level fill materials in one continuous layer not
exceeding 6 inches compacted depth; compact to 95 percent maximum dry density.

C. Backfill around sides and to top of pipe with fill, tamped in place and compacted to 95 percent
maximum dry density.

D. Maintain optimum moisture content of bedding material to attain required compaction density.

3.03 INSTALLATION - PIPE

A. The Contractor shall be responsible for verifying the location of the existing water mains and
other utilities along the entire route of the project.

B. The Contractor must have experienced personnel in his employ to perform the cut-ins and
connections to the existing water mains and have available equipment necessary for cutting
ductile iron, cast iron, asbestos cement and miscellaneous piping in the existing distribution
system, and the fittings required for connection.



SECTION 331411 - WATER UTILITY DISTRIBUTION PIPING H2M

RDWD 16-53 331411 - 5 Issue Date: 06/15/2017
6/13/2017 5:49 PM

C. Suitable facilities shall be available for proper dewatering, drainage and disposal of water
removed from dewatered lines and excavations, without damage to adjacent properties.
Exposed ends of the water main shall never be submerged either partially or fully.

D. Maintain a 10 foot horizontal separation and an 18 inch vertical separation of water main from
all storm and sanitary sewer facilities. The Contractor shall install the water main with the
minimum cover indicated in the Contract Documents.  The Contractor shall verify the depth of
any existing service laterals to the structures prior to crossing of same.

E. Pipe trenches shall be of minimum width and allow six (6) inches on each side of the bell with
sufficient width to allow straight alignment of pipe and provide sufficient room for joint-ing as
required and to allow the backfill to be placed as specified.

F. Only new full-lengths of pipe shall be delivered to and utilized on this project. Field cut pieces
with bell ends shall be a minimum of 4 feet in length. Smaller pieces shall not be permitted for
use and shall be removed from site.

G. Pipe shall be laid with the bell end facing in the direction of laying. Where pipe is laid on a grade
of 10% or greater, the laying shall start at the bottom and shall proceed upward with the bell
ends of the pipe up gradient.

H. Install pipe to indicated elevation to within tolerance of 1/2 inch.

I. Clean bell end of pipe prior to placing gasket. Apply lubricant to both gasket and plain end of
pipe.

J. Do not field cut pipe within 24 inches of bell or 8 inches of spigot end. Verify the pipe diameter
of cut end.

K. Route pipe in straight line where possible.  Joint deflections are permitted as outlined in
ANSI/AWWA C600.

L. Install and test ductile iron piping and fittings to ANSI/AWWA C600.

M. At each joint, two serrated silicon bronze wedges shall be driven into the rubber gasket after the
pipe is pushed into place. The wedges shall be installed on opposite sides of the joint on a
horizontal plane. Both wedges shall be started in together and driven with a hammer with blows
on alternate sides so as not to displace the spigot end to one side of the pipe.

N. Establish elevations of buried piping to ensure not less than 4 feet of cover unless otherwise
indicated on plans or specifically approved by Engineer or Owner in field.

O. Form and place concrete for thrust blocks at each elbow or change of direction of pipe.

BEARING AREA TABLE
PIPE
SIZE

DEAD END OR
TEE

90 DEGREE
BEND

45 DEGREE
BEND

22 ½ DEGREE
BEND

4 IN 1 FT2 1½ FT2 3/4 FT2 ½ FT2
6 IN 2 FT2 3 FT2 2 FT2 1 FT2
8 IN 4 FT2 5½ FT2 3 FT2 1½ FT2
10 IN 6 FT2 8½ FT2 4½ FT2 2½ FT2
12 IN 9 FT2 12 FT2 6½ FT2 3½ FT2
> 16 IN 15 FT2 22 FT2 12 FT2 6 FT2
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A. Trench widths shall not exceed the following authorized widths prior to cut-back:
1. Less than 12-inches diameter mains: 30 inches
2. 12-inch & 16-inch diameter mains: 36 inches

B. Pavement removal shall be kept to a minimum and not exceed the preceding authorized widths.
 Sawing, drilling or chipping shall be used to ensure the breakage of pavement along straight
lines.  Final restoration limits shall include a 12-inch cut-back on all sides of the trench.

C. Backfill trench in accordance with Section 312323.

D. The contractor shall restore, replace and/or reposition all decorative lawn ornaments, and
miscellaneous items disturbed during water main installation including but not limited to the
following: stones, brick driveway pavers, fences, signs, sprinklers, shrubs and trees.

3.04 PRESSURE TESTING

A. Expel all air from piping system, including pipe, valves and appurtenances.  All new water mains
shall be pressure tested at 150 psi or 1.5 times line pressure, whichever is greater.  The
pressure test shall be held for a minimum of two hours with no signs of leakage.

B. Remove and replace any defective pipe, fittings, valves, and appurtenances.  Repeat pressure
test until satisfactory to Engineer.

3.05 INSTALLATION - SPECIAL CASTINGS

A. Tighten glands in accordance with manufacturers direction.

B. Ensure that fittings are free of dirt and debris prior to installation.

C. Support fitting with solid blocking in areas of over excavation. Wood wedges, blocking and
supports are prohibited.

3.06 INSTALLATION - VALVES

A. Set valves on solid bearing.

B. Contractor is responsible for ensuring that all valve boxes are plumb and centered over the
operating nut until after final asphalt restoration is complete.

C. Contractor shall adjust boxes prior to final restoration. The use of "Rite-Hite" type adapters is
not permitted on new construction.

3.07 DISINFECTION OF DOMESTIC WATER PIPING SYSTEM

A. Flush and disinfect system in accordance with Section 331300.

B. Two consecutive negative sets of bacteriological samples are required.  Following disinfection,
the main shall be flushed prior to bacteriological testing.  The mains shall be flushed again
following satisfactory completion of the pressure test. The first sample(s) shall be taken a
minimum of 24 hours after flushing operations are completed.  The second sample(s) shall be
taken at least 24 hours after the first, and shall be representative of the water that has been in
the pipe for 24 hours.



SECTION 331411 - WATER UTILITY DISTRIBUTION PIPING H2M

RDWD 16-53 331411 - 7 Issue Date: 06/15/2017
6/13/2017 5:49 PM

3.08 NOTIFICATIONS

A. The Engineer and local water utility shall be notified at least 24 hours in advance and
immediately prior to any of the following:
1. Commencing work or starting again after more than a 72-hour shutdown.
2. Admitting water to a new section.
3. Flushing or blowing off water mains.
4. Chlorination of water mains.
5. Shutting down water mains or service to consumers.  Consumers should also be informed

at least 24 hours in advance and immediately prior to shutting down service.
6. Disinfection and reconnection of house services.
7. The permanent shutting down of existing water mains or house services.

3.09 FIELD QUALITY CONTROL

A. Field inspection and testing will be performed in accordance with District requirements.

B. Leakage testing shall be in accordance with ANSI/AWWA C600.

C. Compaction testing will be performed in accordance with ANSI/ASTM D1557.

D. If tests indicate work does not meet specified requirements, remove work, replace and retest at
no cost to Owner.

END OF SECTION 331411
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SECTION 331419 - WATER UTILITY DISTRIBUTION FIRE HYDRANTS

PART 1 - GENERAL

1.01 SECTION INCLUDES

A. Fire Hydrant Assemblies

1.02 RELATED SECTIONS

A. Section 312333 - Trenching

B. Section 312323 - Backfilling

C. Section 331300 - Disinfection of Water Utility Distribution

D. Section 331411 - Water Utility Distribution Piping

1.03 REFERENCES

A. ANSI/AWWA C502 - Dry Barrel Fire Hydrants.

1.04 SUBMITTALS

A. Submit under provisions of Section 013300.

B. Product Data:  Provide data on hydrant assemblies.

C. Manufacturer's Certificate: Certify that products meet or exceed specified requirements.

1.05 QUALITY ASSURANCE

A. Perform work in accordance with the local water utility company requirements.

1.06 DELIVERY, STORAGE AND HANDLING

A. Deliver, store, protect and handle products to ensure they are kept free from damage.

PART 2 - PRODUCTS

2.01 FIRE HYDRANT ASSEMBLIES

A. Acceptable Manufacturers:
1. CLOW VALVE COMPANY, Medallion.
2. MUELLER, Supercenturion 250 No. A-421.

B. Hydrant: ANSI/AWWA C502, dry barrel type, inside dimension of 6 inches minimum, with
minimum 4.50 inch diameter valve seat opening; minimum net water area of barrel not less than
190 percent of valve opening; 6 inches mechanical joint inlet connection with accessories, gland
bolts and rubber gaskets.

C. Hose Connection: Two 2-1/2 inch (64 mm) diameter hose nozzles conforming to NATIONAL
STANDARD dimensions (7-1/2  threads per inch).

D. Hydrants shall be equipped with non-kinking chains.



SECTION 331419 - WATER UTILITY DISTRIBUTION FIRE HYDRANTS H2M

RDWD 16-53 331419 - 2 Issue Date: 06/15/2017
6/13/2017 5:49 PM

E. Steamer Connection: One 4-1/2 inch (114 mm) pumper nozzle conforming to NATIONAL
STANDARD dimensions (4 threads per inch)

F. Hydrant Extensions: Fabricate in multiples of 6 inches (150 mm) with rod and coupling to
increase barrel length. Extensions shall be of the same manufacturer as the hydrant.

G. Operating nut and outlet nozzle caps shall be square (4 sided) in shape, 1-1/2 inches flat to flat
dimension at the base and open to the left or counterclockwise. A clearly visible arrow and the
word "OPEN" shall be cast in relief on the top of the hydrant.

H. Where indicated on the plans or by the Engineer, hydrant protector posts shall be 4-inch
diameter cast iron, ductile iron or steel, filled with concrete and measure a minimum of 6-1/2
feet long. Post to be exposed a minimum of 36" feet above grade and be painted with two coats
of reflective yellow exterior paint.

I. All hydrants designated to be removed shall be delivered to the Owner.  The Contractor shall
use extreme care so as not to crack the hydrant or hydrant shoe.

J. A poured concrete hydrant bracing pad shall be installed around the base of each hydrant from
3" to 6" below finished grade. Pad shall be a minimum of 4" thick.

K. Finish: Primer and two coats of enamel to barrel and top section. All dirt, grease, rust or other
contaminants shall be removed from the hydrant surface prior to painting.
1. Color:

a. Barrel color shall be orange.
b. Bonnet color shall be aluminum.
c. Cap color shall be aluminum.

L. The Contractor shall provide to the District two (2) safety flange repair kits. Manfacturer of repair
kits and hydrants shall be the same.

PART 3 - EXECUTION

3.01 INSTALLATION - HYDRANTS

A. Set hydrants plumb and locate steamer connection perpendicular to roadway.

B. Set hydrants to grade, with center of steamer connection at least 18 inches aboveground.

C. Attach hydrant control valve to anchoring tee unless otherwise directed by Owner or Engineer.
Attach hydrant to valve with a minimum of two 3/4" steel tie rods in all cases.

D. Provide a drainage pit surrounding the hydrant 36 inches square by 24 inches deep filled with 1
inch diameter washed gravel.  The stone shall be placed to a point 1 foot above the bottom
flange.

E. Brace behind elbow of hydrant with 4,000 psi minimum concrete having a minimum bearing
area of 3 sq ft against unexcavated earth. A precast concrete block shall be installed beneath
the elbow.

3.02 FIELD QUALITY CONTROL

A. After activation of water main and hydrant, each hydrant shall be operated with the main valve
fully opened and closed to ensure proper drainage and operation.
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B. Field inspection and testing will be performed in accordance with District requirements.
END OF SECTION 331419




